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FETAKGOMO TUBATSE LOCAL MUNICIPALITY 

T1.1 Bid Notice and Invitation to Bid 

Bidders are hereby invited to bid for the following projects: 

No. Project 
Number. 

Project Description. Closing 
Date. 

Points 

system 

CIBD Grading 

1. FTM/T05/19/
20-2023/09 

CONSTRUCTION OF 
DRESDEN VILLAGE 
ACCESS ROAD  

04/03/2024 
at 12:00 

80/20 7CE or Higher 

The employer is Fetakgomo Tubatse Local Municipality represented by the Municipal Manager. 

Bid documents will be obtainable from Fetakgomo Tubatse Local Municipal offices from 04 March 2024 

(Mon-Fri from 08:00-14:30) from the cashiers; at a non-refundable deposit of R 500 .00 each payable 

in cash or bank guaranteed cheque for each project. (is document only sold at Cashier or it will also be 

on the website) 

Completed and signed tender documents must be sealed in an envelope and marked with the relevant 

project number and project description and be deposited in the tender box at Fetakgomo Tubatse Local 

Municipality Offices in Burgersfort before the closing date and time. (the document can only be purchase 

at Burgersfort or it can also be downloaded) 

Tenders will be evaluated using the 80/20 preference point system which awards 80 points for Price 

and 20 points for attaining the specific goal - in accordance with the table below on MBD 6.1 

The lowest or any tender will not necessarily be accepted, and the municipality reserves the right not 

to consider any tender not fully completed. Tenderers are required to initial each page of the tender 

document and sign where necessary. 

For enquiries contact: 

Technical Enquiries:  Mr. T Dikgale  Tel: (013) 231 1000  
Tender Documents:  Ms. T.S Mavhona Tel: (013) 231 1130 
   
Mr MJ Makgata 
MUNICIPAL MANAGER 
1 Kastania streeet 
Burgersfort 
1150  
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T1.2    TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annexure F 

of SANS 294:2004. 

The Standard Conditions of Tender make several references to the tender data for details that 

apply specifically to this tender.  The tender data shall have precedence in the interpretation 

of any ambiguity of inconsistency between it and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the subclause in the Standard Conditions 

of Tender to which it mainly applies. 

  

Sub

clau

se 

Data 
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F.1.

1 

The employer is the Fetakgomo Tubatse Local Municipality. 

F.1.

2 

The Project Document issued by the employer consists of the following: 

THE TENDER  

Part T1:   Tendering procedures: 

 T1.1   Tender notice and invitation to tender 

 T1.2  Tender Data 

Part T2: Returnable documents 

 T2.1 Returnable Schedules required for Tender Evaluation 

 T2.2  Other Documents required for Tender Evaluation 

 T2.3 Returnable Schedules that will be incorporated into the 

  Contract 

 T2.4 Other Schedules and Documents that will be Incorporated 

  into the Contract 

THE CONTRACT 

Part C1: Agreements and contract data 

 C1.1  Form of Offer and Acceptance  

 C1.2 Agreement in Terms of the Occupational Health & Safety 

  Act 

 C1.3 Guarantee 

 C1.4 Form Agreement in Terms of the Mine Health and Safety 

  Act  

 C1.5 Appointment in Terms of Section 4 of the Mine Health and 

  Safety Act 

 C1.6 Mine Health and Safety Act No 29 

 C1.7 Agreement in Terms of the Mine Health and Safety Act 

 C1.8 Contract Data 

Part C2:Pricing data 

 C2.1  Pricing instructions 

 C2.2  Bills of quantities 

 C2.3 Summary of Bills of Quantities 

 C2.4 Calculation of Tender Sum 

Part C3: Scope of work 

 C3.1 Description of Works 

 C3.2 Engineering 

 C3.3 Procurement 

 C3.4 Construction  

 C4.5 Management of the works 

Part C4: Site information 

 C4.1 Site Information 

 C4.2 Locality Plan 

Part C5: Annexures 
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 C5.1 : Proforma Documents  

 C5.2 : Guidelines for the Implementation of Labour Intensive  

  Infrastructure Projects under the Expanded Public Works  

  Programme (EPWP) 

 C5.3 : Contract Drawings 

F.1.

4 

The employer is: Fetakgomo Tubatse Local Municipality 

Address:  

1 Kastania street 

Burgersfort 

1150  
 

Tel: (013) 231 1000 Fax: (013) 231 1041  
E-mail: rkdikgale@ftlm.gov.za  

F.2.

1 

Only those tenderers who are registered with the required CIDB, in a contractor grading 

designation equal to or higher than a contractor grading designation determined in 

accordance with the sum tendered for a 7CE OR HIGHER class of construction work. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the required CIDB 

2. the lead partner has a contractor grading designation in the CE class of 

construction work; and the combined contractor grading designation calculated 

in accordance with the Construction Industry Development Regulations is equal 

to or higher than a contractor grading designation determined in accordance 

with the sum tendered for a 7CE OR HIGHER 

class of construction work are eligible to submit tenders. 

F.2.

7 

The arrangements for a compulsory clarification meeting are: 

N/A 

F.2.

12 

If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for 

such alternative tender offer is that it demonstrably satisfies the employer’s standards 

and requirements, the details of which may be obtained from the employer’s Agent. 

Calculations, drawings and all other pertinent technical information and characteristics 

as well as modified or proposed Pricing Data must be submitted with the alternative 

tender offer to enable the employer to evaluate the efficacy of the alternative and its 

principal elements, to take a view on the degree to which the alternative complies with 

the employer’s standards and requirements and to evaluate the acceptability of the 

pricing proposals.  Calculations must be set out in a clear and logical sequence and 

must clearly reflect all design assumptions.  Pricing Data must reflect all assumptions 

in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer.  

It will be an obligation of the contract for the tenderer, in the event that the alternative 

mailto:rkdikgale@ftlm.gov.za
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is accepted, to accept full responsibility and liability that the alternative offer complies 

in all respects with the employer’s standards and requirements. 

The modified Pricing Data must include an amount equal to 5% of the amount tendered 

for the alternative offer to cover the employer’s costs of confirming the acceptability of 

the detailed design before it is constructed. 

F.2.

13.5 

The employer’s address for delivery of tender offers and identification details to be 

shown on each tender offer package are: 

Location of tender box:  In the entrance foyer (ground floor) of Fetakgomo Tubatse 

Local Municipality, Burgersfort. (or to Apel Regional Office) Identification details:  

“CONSTRUCTION OF DRESDEN VILLAGE ACCESS ROAD”  

Contract No:  FTM/T05/19/20-2023/09  

F.2.

13. 

& 

F.3.

5 

A two-envelope procedure will not be followed. 

 

F.2.

15 

Closing time for submission of Tender offers is: 04/03/2024 @12H00 

F.2.

15 

Telephonic, telegraphic, telex facsimile or e-mailed tender offers will not be 

accepted. 

F.2.

1.5 

The tender offer validity period is 120 days. 

F.2.

1.7 

The tendered lump sums and rates shall be final and binding irrespective of the total 

tender price (See C2.1.11). 

F.2.

23 

Tax Clearance will be confirmed with SARS before award (Done through CSD) 

F.3.

4 

The time and location for opening of tender offers: 

Time: 12h00 on 04/03/2024. 

Location: In the entrance foyer (ground floor) of Fetakgomo Tubatse Local Municipality, 

Burgersfort. (or Apel Regional Office) 

F.3.

11 
The procedure for evaluation of responsive tenders is the 80/20 preference point 

system (totalling 100 points) as contained in the supply chain management policy 

clause S 21 (b) 

Minimum for further evaluation is 75 points, if a tenderer scores less than the 

functionality points, the tenderer will be disqualified. 

 The financial offer will be scored using the following:   
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THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

  80/20    

 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

Specific goals as per amended PPR 2022 
 

The municipality will be considering the following specific goals for this tender: 

Locally - Nationally within the RSA  
Mean of verification - Address on the company registration document (CK) or 
Municipal rates  

F3.1

3.1 

Tender offers will only be accepted on condition that: 

a) the tenderer is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation. 

b) the tenderer or any of its directors is not listed in the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector; and 

c) the tenderer has not over the last five years failed to satisfactorily perform a 

contract for the employer and has been issued with a written notice to this effect. 

F.3.

18 

The number of paper copies of signed contract to be provided by the Engineer is 

original contract plus two signed copies. 

 Labour Content: 

The minimum Labour content for this project shall be 10% of the tender sum works. 

Note: This 10% labour content shall be from LOCAL COMMUNITY. The 

contractor’s own skilled and unskilled personnel will not be counted towards the 

said 10% contract amount minimum labour content. 

 

Sub

clau

se 

Data 

F.3.

11 

Responsive tenders will be evaluated according to the Preferential Procurement 

Regulations, 2022 as published in Government Gazette 34350 dated December 2022. 
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SUPPLY CHAIN MANAGEMENT 

EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

1. Administrative Compliance – Phase One 

1.1 All bids duly lodged will be examined to determine compliance with bidding 
requirements and conditions.  
 

1.2 Critical Criteria: 

The following critical criteria have been identified for this bid and any non-compliance 
thereto will lead to the bid being regarded as non-responsive and disqualified from 
further evaluation. 

a) All Pages of the tender document must be initialled. 

b) All attached MBD forms must be completed and signed. 

c) Bill of quantities to be filled in black ink. 

d) Amendments on the BOQ without Initializing on all alterations will lead to 

disqualification. 

e) Attached signed Authority of Signatory  

f) Company registration document must be attached. 

g) JV agreement submitted (Where applicable) stipulating a lead partner  

h) Proof of registration with CIDB 7CE attached (in case of Joint Venture both 

individuals and combined CIDB must be attached) 

i) Latest submission of Municipal rates and taxes or municipal service 

invoice issued to the bidder and all directors, by any other municipality or 

municipal entity. The rates and taxes charges must not be in arrears for 

more than three months (90 days) for the company & directors.  

• If staying in a non-rate-able area, please attach letter from the 
Tribal Authority/ Chief or Headman or municipal proof of address. 
 

• If the business is operated from the residence of the director, 
please attach the Director’s rates supported by an affidavit stating 
the address of the business premises. 

 

• If you are renting, attach valid signed lease agreement. 
 

• Non-tribal areas will make a sworn affidavit from commissioner of 
oath stating that they are not paying rates and taxes. 

 

j) Certified ID copies of directors/shareholders/members to be attached. 
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NB: All copies must be certified; the certification must not be older than 6 

months of the closing date. 

Phase 3 of evaluation will be on pricing and specific goal – 

80- Price 

20 – Specific Goal 

 

2.  Technical Evaluation Criteria – Phase Two 

The bidders who complied administratively are considered for further evaluation on 

ability to execute the project. 

The assessment of functionality will be done in terms of the evaluation criteria and 

minimum threshold as specified.  A bid will be disqualified if it fails to meet the  

No Description point
s 

Max Points allocation 
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1 Demonstrate 
relevant 
Company 
experience and 
records 

30 The bidder or JV should demonstrate.  

their Civil Engineering Experience,  

through the submission appointment  

letters and corresponding completion  

certificates of projects within the last  

Ten (10) years. 

Successful Execution of Road projects  

Attach 5 appointment letters and  

corresponding completion certificates - 30 points. 

 
Successful Execution of Road projects 
 Attach 4 appointment letters and  
corresponding completion certificates- 25 points. 

 
Successful Execution of Road projects  
Attach 3 appointment letters and  
corresponding completion certificates – 20 points 
 

Successful Execution of Road projects 

Attach 2 appointment letters and  
corresponding completion certificates –15 points 
 

Successful Execution of Road projects 

Attach 1 appointment letters and  
corresponding completion certificates – 10 points 

 

Compulsory Attachment of appointment letters and 
completion certificates. NB: Copies of  

completion certificate or appointment letter must 
indicate the e-mail, telephone and contract 

 amount. 

 

2 Financial Viability 25 FINANCIAL VIABILITY  6CE 

   
1. Approved credit facility or bank guarantee  

letter of R 20 million - 25 points 

 

2. Approved credit facility or bank guarantee 

between of R15 million to 19 million 20 points 

 

3. Approved credit facility or bank guarantee  

between of R 10 million to R 15 million15 point 
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4.Approved credit facility or bank guarantee  

between of  R 5 million to R 9 million10 points 

3 Qualifications 
and experience 
of the dedicated 
project Team / 
individuals 

25 Contract Manager with 5 years’ relevant  

Experience in Civil Engineering or  

Project Management. Must have a degree /  

B Tech in civil Eng and be registered as a  

professional  with ECSA/PMP/SACPCMP10Points 

 

Site Manager with 5 years’ relevant  

Experience in Civil Engineering. Must  

have a NQF Level 6 in Civil Eng and be registered as a 
candidate be registered ECSA/PMP/ 

SACPCMP. – 5 Points. 

 

General Foreman with 5 years’  

relevant Experience in Construction with NQF Level 6 
in Civil Eng – 5 Points 

 

Safety Officer with 5 years’ relevant  

Experience in OHS Intro to Samtrac or  

equivalent accredited OHS Certificate. – 5 Points 

 

 

(Attach detailed CV, Certified ID Copy/ 

Passport (work permit to accompany  

Passport were applicable) and Proof of  

Certified Qualifications.  

Bidders who submit Uncertified  

documents will be scored zero) 

NB: Foreign qualification should be  

accompanied by certificate of  

SAQA (South African Qualifications  

Authority 
Certificates). Bidders who fail to  
attach the mentioned documents will  
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be scored zero. 

4 List of Plant 20 Plant Points 

Excavator 5 

Water Tanker 5 

2X 10m3 Tipper Truck 5 

Roller 5 

Bidders must submit proof of ownership of  

Plant. Bidder who leases plant must submit as  

signed proof of lease agreement or letter of  

intent and proof of ownership of the lessor. NB:  

No attachments of the mentioned above  

documents will results in zero score 

 
Total 100 

 

 
Threshold 75 Tenders that do not meet this threshold will be 

disqualified 

 

TECHNICAL EVALUATION CRITERIA 

Item  Criterion Weighting 

1 Demonstrate relevant Company experience and records 30 

2 Financial Viability 
25 

3 Qualifications and experience of the dedicated project Team 

/ individuals 

25 

4 List of Plant 
20 

 TOTAL 
100 

NB!  

The minimum cut off points for functionality is 75 points out of 100 points and 

any bidder scoring less than 75 points will not be considered for further 

evaluation. 
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Tenderers to submit required information as stated below. Non submission will 

result in loss of points. 

Service Providers that qualified pre-evaluation in terms of the functionality cut-off points 

of 75 points will then be evaluated in terms preference point system 80/20. 

 
 

NOTE: For the purpose of comparison and in order to ensure a meaningful 

evaluation, bidders must submit detailed information in substantiation of 

compliance to the evaluation criteria mentioned (e.g. details of relevant previous 

work undertaken, letters from previous /current clients. etc.) 

Minimum Required Score for functionality is: 75 points 

Note:  A bidder/s that scores less than 75 points out of 100 in respect of functionality 

will be regarded as submitting a non-responsive bid and will be disqualified. 

Should the relevant bidder/s meet the minimum required percentage or minimum 

points, they will be evaluated in terms of price and preference as per the PPPFA Act, 

No.5 of 2000 and its associated Regulations issued by the National Treasury. 

 

POINTS AWARDED FOR SPECIFIC GOALS 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated as per the 

tender. For the purposes of this tender the tenderer will be allocated points based on 

the goals stated in table 1 below as may be supported by proof/ documentation stated 

in the conditions of this tender:  

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will be 

used to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,  

then the organ of state must indicate the points allocated for specific goals for both the 

90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table 

below.  
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Note to tenderers: The tenderer must indicate how they claim points for each preference 

point system.)   

 

The specific 

goals 

allocated 

points in 

terms of this 

tender 

Number of 

points 

allocated 

(90/10 

system) 

(To be 

completed 

by the organ 

of state) 

 

Number of 

points 

allocated 

(80/20 

system) 

(To be 

completed 

by the organ 

of state) 

Number of 

points 

claimed. 

(90/10 

system) 

(To be 

completed 

by the 

tenderer) 

Number of 

points claimed 

(80/20 system) 

(To be 

completed by 

the tenderer) 

Enterprises 

located  

nationally 

within the 

borders of 

RSA  

 

N/A 20 N/A  

 

Award of contract to bids not scoring the highest number of points 

(a) A contract must be awarded to the bidder who scored the highest total number of 
points in terms of the 80/20 preference point system. 

(b) In exceptional circumstances a contract may, on reasonable and justifiable 
grounds, be awarded to a bidder that did not score the highest number of points. 
The reasons for such a decision must be approved and recorded for audit purposes 
and must be defendable in a court of law. 

 

Evaluation of bids that scored equal points 

(a) In the event that two or more bids have scored equal total points, the successful 
bid must be the one that scored the highest points for specific goal. 

(b) If two or more bids have equal points, including equal specific goal , the successful 
bid must be the one scoring the highest score for functionality. 

(c) In the event that two or more bids are equal in all respects, the award must be 
decided by the drawing of lots. 
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PART T2:  LIST OF RETURNABLE DOCUMENTS 

The tenderer must complete the following returnable documents: 

T2.1 RETURNABLE SCHEDULES FOR TENDER EVALUATION ......................... T.17 

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION ............... T.62 

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT

 ...................................................................................................................... T.66 

F3.1

3.1 

Tender offers will only be accepted on condition that: 

a) the tenderer is registered with the Construction Industry Development Board in 

an appropriate contractor grading designation; 

b) the tenderer or any of its directors is not listed in the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector; and 

c) the tenderer has not over the last five years failed to satisfactorily perform a 

contract for the employer and has been issued with a written notice to this effect. 

F.3.

18 

The number of paper copies of the signed contract to be provided by the Engineer is 

the original contract plus three signed copies. 

The 

Dep

artm

ent 

Spe

cial 

No.1 

SMME’s: 

It is encouraged that participation in the contract be granted to local SMME 

companies. Local is defined as “having their head office within the Fetakgomo Tubatse 

Local Municipality boundaries”. A SMME company should be a registered company, 

but not necessarily be registered with CIDB, although it is preferred. 

The 

Dep

artm

ent 

Spe

cial. 

2 

Local Labour Content: 

The minimum target for expenditure on wages of Local Labour for this project shall be 

10% of the Tender Sum. 
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T2.1 A CERTIFICATE OF AUTHORITY 

Indicate the status of the tenderer by ticking the appropriate box hereunder.  The tenderer 

must complete the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

 

A. Certificate for company 

I,………………………………………………., chairperson of the board of directors of 

…………………………………………………, hereby confirm that by resolution of the board 

(copy attached) taken on ……………….20….,Mr/Mrs……………………….acting in the 

capacity of………………………………………………….,was authorised to sign all documents 

in connection with this tender and any contract resulting from it on behalf of the company. 

As witness 

1…………………………………….   ……………………………………… 

.       Chairman 

2…………………………………….   ……………………………………….. 

       Date 

B. Certificate of partnership 

We, the undersigned, being the key partners in the business trading 

as……………………………… 

hereby authorise Mr/Mrs……………………………………………………,acting in the capacity 

of…………………………………………to sign all documents in connection with the tender for 

Contract……………………………………………………………and any contract resulting from it 

on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

NOTE:  This certificate is to be completed and signed by all of the key partners upon whom rests the direction of the affairs of the 

Partnership as a whole. 
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C. Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise 

Mr/Mrs…………………………..,authorised signatory of the company…………………………, 

acting in the capacity of lead partner, to sign all documents in connection with the tender offer 

for Contract…………………………………………and any other contract resulting from it on our 

behalf. 

This authorisation is evidenced by the attached power of attorney signed by legally authorised 

signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS AUTHORISINGSIGNATURE, 
NAME &CAPACITY 

Lead partner   

   

   

   

 

The Joint Venture agreement must be submitted with this document and must clearly state 

the percentage partnership, payment procedures and VAT payment percentages between 

the two parties. 

Failure to affix the Joint Venture agreement as prescribed to this page shall result in this 

tender not being further considered for the award of the contract. 

D. Certificate for sole proprietor 

I, ……………………………………………….,hereby confirm that I am the sole owner of the 

business trading as…………………………………………………………………………………... 

As Witness: 

1…………………………………………………..  ……………………………… 

        Signature: Sole owner 

2………………………………………………….  ………………………………. 

        Date 

 

E. Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading 

as………………………………………hereby authorise Mr/Mrs…………………………………… 

Acting in the capacity of……………………………………………………, to sign all documents 

in connection with the tender for Contract……………………………………………and any 

contract resulting from it on our behalf. 
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NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE:  This certificate is to be complete and signed by all the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole 
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T2.1 B CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING N/A 

This is to certify that 

…………………..…………………………………………………………………………..(Tenderer) 

of 

………………………………………...…………………………………………………………………

(address) 

……………………………………………………………………………………………………… 

was represented by the person(s) named below at the compulsory meeting held for all 

tenderers at ………………………(location)  on…………………………..(date), starting 

at…………………………….. 

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of 

the works and / or matters incidental to doing the work specified in the tender documents in 

order for us to take account of everything necessary when compiling our rates and prices 

included in the tender. 

Particulars of person(s) attending the meeting: 

Name …………………………………………………… 

 Signature……………………………… 

Capacity…………………………………………………... 

Name……………………………………………………… 

 Signature……………………………… 

Capacity…………………………………………………... 

Attendance of the above persons at the meeting is confirmed by the employer’s 

representative/ engineer, namely: 

Name……………………………………………………….. 

 Signature……………………………… 

Capacity……………………………………………………..   

Date &Time…………………...……... 
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T2.1 C SCHEDULE OF PROPOSED SUBCONTRACTORS 

 

We notify you that it is our intention to employ the following subcontractors for work in this contract. 

If we are awarded a contract we agree that this notification does not change the requirement for us to submit 
the name of proposed subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 
Name and address of 

proposed Subcontractor 

Company 
Registration 

Number& CIDB 
Classification 

Description of Work 
to be executed by 

Subcontractor 

1.  

 

  

2.  

 

  

3.  

 

  

4.  

 

  

5.  

 

  

 

Signed………………………………………….  Date………………………………………. 

Name…………………………………………….. Position…………………………………… 

Tenderer………………………………………………………………………………………………. 
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T2.1 D SCHEDULE OF PLANT AND EQUIPMENT 

The following are lists of major items of relevant equipment that I/we presently own or lease 
and will have available for this contract or will acquire or hire for this contract is my/our 
tender is accepted. If found at any stage that the information is false and incorrect, the 
tender will not be further considered for the award of the contract. 

(a)   Details of major equipment that is owned by and immediately available for this 
contract. 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

Attach additional pages if more space is required. 

(b)     Details of major equipment that will be hired, or acquired for this contract if my/our 
tender is acceptable 

Quantity Description, size, capacity, etc. 

  

  

  

  

  

  

Attach additional pages if more space is required 

Signed……………………………………………….. Date…………………………………… 

Name………………………………………………… Position……………………………….. 

Tenderer……………………………………………………………………………………………... 
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T2.1 E SCHEDULE OF THE TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by myself/ourselves in the 
last three years: 

Employer, contact 
person and telephone 

number 

Description of 
contract 

Value of work 
Inclusive of 
VAT (Rand) 

CIDB 
Classification 

Date 
Completed 

     

     

     

     

     

     

     

     

     

 

Signed…………………………………………………. Date ………………………………….. 

Name…………………………………………………... Position………………………………. 

Tenderer……………………………………………………………………………………………. 
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T2.1 F RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the employer before the 

submission of this tender offer, amending the tender documents, have been taken into account 

in this tender offer: 

 Date Title of Details 

1.   

2.   

3.   

4.   

5.   

6.   

7.   

8.   

9.   

10.   

Attach additional pages if more space is required. 

 

 

Signed…………………………………………………. Date ………………………………….….. 

Name…………………………………………………... Position………………………………….. 

Tenderer………………………………………………………………………………………………. 
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T2.1 G DEVIATIONS OR QUALIFICATIONS BY THE TENDERER 

Note:  Tenderers will be declared to be non-responsive should any proposed deviation or 

qualification, save for where alternative tender offers are permitted in terms of the Tender 

Data, in the employer’s opinion: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) change the employer’s or the tenderer’s risks and responsibilities under the contract, 

or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it 

were to be rectified. 

PAGE DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

 

SIGNED ON BEHALF OF TENDERER:  ..............................................................  
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T2.1 H CONTRACTOR’S ESTABLISHMENT ON SITE 

Should the combined, extended total tendered for Item 13.01 The contractor’s general obligations: 

(a) Fixed obligations 

(b) Value-related obligations 

(c) Time-related obligations 

Shall not exceed a maximum of 15 % of the tender sum (excluding VAT). 

Total tendered for Item B13.01 expressed as a percentage of the tender sum (excluding VAT): 

...................................% (insert percentage). 

 

 

SIGNED ON BEHALF OF TENDERER: .............................................................................. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



28 

 

TENDER DOCUMENT 

 

 

T2.1 I CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS 

 
 
TO: MUNICIPAL MANAGER, FETAKGOMO TUBATSE LOCAL MUNICIPALITY 
 
FROM: _____________________________________________________ (Name of Bidder) 
 
 
FURTHER DETAILS OF BIDDER(S); DIRECTORS/SHAREHOLDERS/PARTNERS, ETC. 
 

Directors/shar
eholders/Part

ner 

Physical address of 
the Business 

Municipal 
Account 

No. 

Physical residential 
address of the Director/ 
Shareholder/ Partner 

Municipal 
Account No. 

     

     

     

     

 
NB: Please attach certified copy (ies) of ID document(s) and proof of payment not older 
than 3 months 
 
 
 
 
____________________      ______________ 
Signatory        Date 
 
 
Witnesses 
 
 
 
1. _________________________  ________________  ______________ 
    Full Names     Signature   Date 
 
 
 
2. _________________________  ________________  ______________ 
    Full Names     Signature   Date 
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T2.1 J AUTHORISATION FOR DEDUCTION OF OUTSTANDING AMOUNTS OWED TO 

COUNCIL 

 

TO: MUNICIPAL MANAGER, FETAKGOMO TUBATSE LOCAL MUNICIPALITY 

 

FROM: ______________________________________(Name of the Bidder or Consortium)  

 

I, ________________________________ the undersigned, hereby authorise the FETAKGOMO 

TUBATSE LOCAL MUNICIPALITY to deduct the full amount outstanding by the business 

organisation/Director/Shareholder/Partner, etc. from any payment due by us/me. 

 

Signed at ________________________  Date_____  Month _______  20_____ 

 

Print Name: ______________________ 

 

Signature: _______________________ 

 

Thus done and signed for and on behalf of the bidder/Contractor 

 

____________________      ______________ 

Signatory        Date 

 

 

Witnesses 

1. _________________________  ________________  ______________ 

    Full Names     Signature   Date 

 

2. _________________________  ________________  ______________ 

    Full Names     Signature   Date 
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T2.1 K MBD 4. 

DECLARATION OF INTEREST 

 

1. Any legal person, including persons employed by the state1, or persons having a kinship 

with persons employed by the state, including a blood relationship, may make an offer or 

offers in terms of this invitation to bid (includes a price quotation, advertised competitive 

bid, limited bid or proposal). In view of possible allegations of favouritism, should the 

resulting bid, or part thereof, be awarded to persons employed by the state, or to persons 

connected with or related to them, it is required that the bidder or his/her authorized 

representative declare his/her position in relation to the evaluating/adjudicating authority 

where- 

- The bidder is employed by the state; and/or 

- The legal person on whose behalf the bidding document is signed, has a relationship 

with persons/ a person who are/is involved in the evaluation and or adjudication of the 

bid(s), or where it is known that such a relationship exists between the person or 

persons for or on whose behalf the declarant acts and persons who are involved with 

the evaluation and or adjudication of the bid. 

2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

2.1. Full Name of bidder or his or her 

representative:………………………………………………………………………… 

2.2. Identity 

Number:……………………………………………………………………………....... 

2.3. Position occupied in the Company 

(director,trustee.shareholder2):………………………………………………………… 

2.4. Company registration 

number:……………………………………………………………… 

2.5. Tax Reference 

Number:…………………………………………………………………………. 

T2.2 A  

2.6. VAT Registration 

Number:……………………………………………………………………. 

T2.2 B  

2.6.1 The names of all directors/ trustees/ shareholders/ members, their individual identity 

numbers, tax reference numbers and, if applicable, employee/ persal numbers must be 

indicated in paragraph 3 below. 

 

1“State” means –  
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a. Any national or provincial department, national or provincial public entity or 

constitution within the meaning of Public Finance Management Act, 1999 (Act No. 

1 of 1999); 

b. Any municipality or municipal entity; 

c. Provincial legislature; 

d. National Assembly or the national Council of provinces; or 

e. Parliament. 

2”shareholder” means a person who owns shares in the company and is actively involved in the 

management of the enterprise or business and exercises control over the enterprise. 

 

2.1. Are you or any person connected with them bidder  YES NO  

presently employed by the state? 
 

2.1.1. If so, furnish the following particulars: 
Name of person / director / trustee/ shareholder/ member: 
……………………………………………… 

Name of state institution at which you or person 
connected to the bidder is employed:  
 ……………………………………………….. 
Position occupied in the public institution:  
 ………………………………………………... 
 
Any other particulars: 
 
…………………………………………………………………………………… 
 
…………………………………………………………………………………… 
 
…………………………………………………………………………………… 
 

2.1.2. If you are presently employed by the state, did you obtain YES        NO        
the appropriate authority to undertake remunerative 
work outside employment in the public sector? 

 
2.1.2.1. If yes, did you attached proof of such authority to the bid YES          NO  
  document? 

 
  (Note: Failure to submit proof of such authority, where  

applicable, may result in the disqualification of the bid. 
 

2.1.2.2. If no, furnish reasons for non-submission of such proof: 
 
………………………………………………………………………………
…….. 
 
………………………………………………………………………………
……… 
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……………………………………………………………………………… 

 
2.2. Did you or your spouse, or any of the company’s directors/ trustees/ YES     NO  
shareholders/ members or their spouses conduct business with the  
state in the previous twelve months? 

 
2.2.1. If so, furnish particulars: 

 
……………………………………………………………………………………… 
 
……………………………………………………………………………………… 
 
………………………………………………………………………………………
1 
 

 
2.3. Do you, or any person connected with the bidder, have any relationship YES    

NO      
  (family, friend, other) with a person employed by the state and who may 
be involved with the evaluation and or adjudication of this bid? 

 
2.3.1. If so, furnish particulars: 

 
……………………………………………………………………………………… 
 
 

2.4. Are you, or any person connected with the bidder, aware of any   YES         NO 
relationship (family, friend, other) between any other bidder and any person  
employed by the state who may be involved with the evaluation and or  
adjustment of this bid? 

 
2.4.1. If so, furnish particulars: 

 
………………………………………………………………………………… 
 

2.5. Do you or any of the directors/ trustees/ shareholders/ members of the  
company have any interest in any other related companies whether or  
not they are bidding for this contract? 
 

2.5.1. If so, furnish particulars: 
 
……………………………………………………………………………… 
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3. Full details of directors/ trustees/ members/ shareholders. 

 

Full Names  

 

Identity Number  Personal Tax 

Reference Number 

State Employee 

Number/ Persal 

Number 

 

 

   

 

 

   

 

 

   

 

 

   

 

4. DECLARATION  

 

I, THE UNDERSIGNED 

(NAME)………………………………………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPH 2 and 3 ABOVE IS 

CORRECT. 

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS 

DECLARATION PROVE TO BE FALSE.                                                                    

 

 

......................................      .................................. 

Signature            Date  

 

…………………………………....     …………………………………....  

Position        Name of Bidder 
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MBD 6.1 
 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 
1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value below R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 
 The applicable preference point system for this tender is the 80/20 preference point 
system. 

a) 80/20 preference point system will be applicable in this tender. The lowest/ highest 
acceptable tender will be used to determine the accurate system once tenders are 
received. 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  
(a) Price; and 
(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 
The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 
 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 
(a)  “tender” means a written offer in the form determined by an organ of state in response 

to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes 
all applicable taxes less all unconditional discounts;  
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(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession 
contracts, excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 
 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE  80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)   

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  
 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. 
For the purposes of this tender the tenderer will be allocated points based on the goals 
stated in table 1 below as may be supported by proof/ documentation stated in the 
conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to 
determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

 

Note to tenderers: The tenderer must indicate how they claim points for each preference 
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point system.)   

The specific 
goals allocated 
points in terms 
of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed 

by the 
organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the 
organ of 

state) 

Number of 
points 

claimed. 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of points 
claimed (80/20 system) 

(To be completed by the 
tenderer) 

Enterprises 
located  
nationally within 
the borders of 
RSA  

 

N/A 20 N/A  

     

     

 
 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 
ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 
iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 
proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 
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(a) disqualify the person from the tendering process; 
(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 
(c) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

 

1 This Municipal Bidding Document must form part of all bids invited. 
 

2 It serves as a declaration to be used by municipalities and municipal entities in 
ensuring that when goods and services are being procured, all reasonable steps 
are taken to combat the abuse of the supply chain management system. 

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management 
system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any 

government, municipal or other public sector contract during the past five 
years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of 
the Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

http://www.treasury.gov.za/
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4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)? 
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 

Yes No 

http://www.treasury.gov.za/
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4.3.1 If so, furnish particulars: 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality 
/ municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the bidder and the municipality / municipal entity 
or any other organ of state terminated during the past five years on account 
of failure to perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME) …………..……………………………..…… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

DECLARATION FORM TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

 

………………………………………... ………………………….. 

Signature Date 

 

 

 

………………………………………. ………………………….. 

Position Name of Bidder 
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T2.1 L MBD 9 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business 

as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 
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communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining 

their expertise, property, capital, efforts, skill and knowledge in an activity for the execution 

of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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T2.1 M CERTIFICATE OF NON-COLLUSIVE TENDER 

1 IN THE CASE OF A SINGLE CONSTRUCTION CONCERN: 

I/We certify that this is a bona fide tender. 

I/We also certify that I/We have not done and I/We undertake not to do any of the following at 

any time before the hour and date specified for the closure of submission of tenders for this 

contract. 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement 

or arrangement with any other person; 

b) communicate to a person other than the person calling for these tenders the amount 

or approximate amount of the proposed tender, except when the confidential 

disclosure of the approximate amount of the tender is necessary to obtain the 

insurance-premium quotations required for preparation of the tender; 

c) cause or induce any other person to communicate to me/us the amount or approximate 

amount of any rival tender for this contract; 

d) enter into any agreement or arrangement with any other person to induce him to refrain 

from tendering for this contract, or to influence the amount of any tender or the 

conditions of any tender to be submitted, nor cause or induce any other person to enter 

into any such agreement or arrangement; 

e) offer or pay or give or agree to pay or to give any sum of money or valuable 

consideration directly or indirectly to any person for doing or having done or causing 

or having caused to be done in relation to any tender or proposed tender for this 

contract, any action similar to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, and the term "agreement or arrangement" includes any agreement 

or arrangement, whether formal or informal and whether legally binding or not. 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................................... 
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I:    CERTIFICATE OF NON-COLLUSIVE TENDER (continued) 

2 IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS: 

We certify that this is a bona fide tender. 

We also certify that we have not done and we undertake not to do any of the following at any 

time before the hour and date specified for the closure of submission of tenders for this 

contract: 

a) Fix or adjust the amount of this tender by or under or in accordance with any agreement 

or arrangement with any person outside this consortium; 

b) communicate to a person outside this consortium other than the person calling for 

these tenders, the amount or approximate amount of the proposed tender, except 

when the confidential disclosure of the approximate amount of the tender is necessary 

to obtain insurance premium quotations required for preparation of the tender; 

c) cause or induce any person outside this consortium to communicate to us the amount 

or approximate amount of any rival tender for this contract. 

d) enter into any agreement or arrangement with any person outside this consortium to 

induce him to refrain from tendering for this contract, or to influence the amount of any 

tender or the conditions of any tender to be submitted, nor cause or induce any person 

outside this consortium to enter into any such agreement or arrangement; 

e) offer or pay or give or agree to give any sum of money or valuable consideration directly 

or indirectly to any person outside this consortium for doing or having done or causing 

or having caused to be done in relation to any tender or proposed tender for this 

contract, any action similar to those described above. 

In this certificate the term “person” includes any persons, body of persons or association, 

whether corporate or not, the term “agreement or arrangement” includes any agreement or 

arrangement, whether formal or informal and whether legally binding or not, and the term 

“person outside this consortium” means, when the consortium is a partnership, a person other 

than a partner or an employee of a partner or the partnership, or when the consortium is a 

company, a person other than a person or company holdings shares in the consortium, or any 

employee of such a person, company or the consortium. 

 

 

SIGNED ON BEHALF OF TENDERER: ............................................................. 
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T2.1 N COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND 

CONSTRUCTION REGULATIONS, 2003 

The tenderer shall attach to this Form evidence that he is registered and in good standing with 

a compensation insurer who is approved by Department of Labour in terms of section 80 of 

the Compensation for Injury and Disease Act (COID)(Act 130 of 1993).  

The tenderer is required to disclose, by also attaching  documentary evidence to this form, all 

inspections, investigations and their outcomes conducted by the Department of Labour  into 

the conduct of the tenderer at any time during the 36 months preceding the date of this tender. 

 

 

SIGNED ON BEHALF OF THE TENDERER:   ......................................................................  

 

Note to tenderer: 

Discovery that the tenderer has failed to make proper disclosure may result in 

Fetakgomo Tubatse Local Municipality terminating a contract that flows from this 

tender on the ground that it has been rendered invalid by the Tenderer’s 

misrepresentation.  
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T2.1 O REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND 

DEVELOPMENT PROGRAMME 

K1 General 

The employer requires the active participation of the contractor in this aspect of the 

contract. 

Forms RDP 1 (E) to RDP 4 (E) apply to this section and must be completed and 

submitted with the tender. 

The tenderer's submissions under this item will be taken into consideration when 

evaluating tenders received. 

K2 Definitions 

K2.1 Contract Participation Goal (CPG) 

The value of goods, services and works, excluding VAT, for which the contractor 

proposes to engage labour or ABEs . 

K2.2 Affirmable Business Enterprise (ABE) 

A business which adheres to statutory labour practices, is a legal entity, registered with 

the South African Revenue Service and a continuing and independent enterprise for 

profit, providing a commercially useful function and 

a) which is at least 51 % Owned by one or more Previously Disadvantaged 

Individuals (PDI) or in the case of a company, at least 51 % of the shares are 

owned by one or more Previously Disadvantaged Individuals (PDI) and 

b) whose management and daily business operations are under the control of one 

or more of the Previously Disadvantaged Individuals (PDI) who effectively own 

it provided that during the period for which the business has been operating or 

the previous three financial years, whichever period is the lesser, the average 

annual turnover of the business (excluding VAT and any turnover generated in 

respect of work performed by other parties in a joint venture or a consortium) 

does not exceed: 

1) R10 million in respect of contractors who mainly perform Civil Engineering 

Services. 

2) R2,5 million in respect of labour-only subcontractors 

3) R10 million in respect of Manufacturers 

4) R15 million in respect of Suppliers 

5) R2,5 million, exclusive of any turnover generated in respect of out-

sourced activities which the enterprise does not have the in-house 

competence and expertise to perform, in respect of professional service 

providers, and 
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6) R2,5 million in respect of other service providers, e.g., transport; and that 

the sum of the average annual turnovers over the same period of all the 

business concerns which are under the control of Previously 

Disadvantaged Individuals (PDI) within the business entity and Affiliated 

Entities does not exceed one and a half (1,5) times the maximum 

allowable annual average turnover for the particular category of enterprise 

as set out in (b) above, seeking ABE status. 

K2.3 “Historically Disadvantaged Individuals (HDIs)” means all South African Citizens 

1. who had no franchise in national elections prior to the introduction of the 1983 

and 1993 constitutions; 

2. women, or 

3. disabled persons 

Persons who obtained South African Citizenship after the first democratic election in 

April 1994, cannot qualify for preference as an HDI. 

K2.4 Target values 

(a) The values of the following items (excluding VAT) expressed as percentages 

of the Tender Sum, (excluding VAT) as proposed by the tenderer in his tender.  

The monetary total of these values shall be the CPG. 

In this contract the minimum target values shall be as follows: 

 Labour Maximisation : 10% 

 ABE support : 25%  

(b) The value of the following item expressed as a percentage of the total number 

of supervisory staff employed on the contract, as proposed by the tenderer in his 

tender. In this contract the minimum target value shall be: 

HDI Supervisory Staff : 10% 

The maximum target values for each category will be the highest of all values submitted 

in the tenders short-listed for detailed evaluation. 

K3 Preferential Procurement Point System Policy 

The Procurement Policy to be used is included under section 21(b) of the Supply Chain 

Management Policy 

K4 Contract Participation Performance (CPP) 
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K4.1 The Contractor’s Participation Performance will be measured monthly in order to 

monitor the extent to which he is striving to reach the Contract Participation Goal (CPG) he 

proposed in his tender.  Failure to reach the CPG will make him liable for a penalty as 

prescribed in Section C3.3.1.5 of the Preferential Procurement Point System Policy. 

K4.2 Monitoring of CPG 

Regular returns will be required from the contractor, to be submitted with each payment 

certificate. 

Examples of the forms to be used are illustrated under Annexure C5.1 of this 

document. 

K5 Training 

Provision is made in the PROJECT SPECIFICATIONS for structured training to be 

provided by the contractor to PDI’S and ABE’S. 
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T2.1 P EQUITY OWNERSHIP CLAIMED IN TERMS OF HDI STATUS 

1. POINTS TO BE CALCULATED FROM INFORMATION FURNISHED IN 

PARAGRAPH 2.8. 

 Ownership   Percentage owned Points claimed 

1.1 Equity ownership by persons who due to the apartheid policy that had been in place,  

had no franchise in the national elections prior to the introduction of the Constitution of the 

Republic of South Africa, 1983 (Act No. 110 of 1983) or the Constitution of the Republic of 

South Africa,1993 (Act No. 200 of 1993) (“The Interim Constitution”) 

    %  ........................  

1.2 Equity ownership by women %  ........................  

2. DECLARATION WITH REGARD TO EQUITY 

2.1 Name of firm  :  ........................................................................  

2.2 VAT registration number :  ........................................................................  

2.3 Company registration number :  ........................................................................  

2.4 TYPE OF FIRM 

 Partnership 

 One person business / sole trader 

 Close corporation 

 Company 

 (Pty) Limited 

 [TICK APPLICABLE BOX] 

2.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

  ....................................................................................................................................  

  ....................................................................................................................................  

  ....................................................................................................................................  

2.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporters, etc. 

 [TICK APPLICABLE BOX] 

 

2.7 TOTAL NUMBER OF YEARS THE FIRM HAS BEEN IN BUSINESS? …………….. 

 

T2.1 Q OTHER RETURNABLE DOCUMENTS: 
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 Not limited to the following: A valid original tax clearance certificate; Copy of Company 

Registration Certificate; JV Agreement (if applicable); Proof of registration with CIDB; 

Copy of municipal rates and taxes (not older than 3 months); Certified copies of 

directors/shareholders/members; Certified copy of BBBEE certificate
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2.8 List all Shareholders by Name, Position, Identity Number, Citizenship, HDI status and ownership, as relevant. Information to be used to 

calculate the points claimed in paragraph 1. 

      *HDI Status  

Name ID Number 
Designation in 
company / 
organisation 

Activity and responsibility in 
the company / organisation 

Date RSA 
Citizenship 
obtained 

Race e.g. Black, 
White, Coloured 
or Indian 

No franchise 
prior to 1983 
& 1993 
Constitutions 

Women % of business 
shares in 
enterprise 
owned 

         

         

         

         

         

         

         

         

         

         

         

*Indicate YES or NO 
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2.9 Consortium / Joint Venture 

2.9.1 In the event that preference points are claimed for HDI members by consortia / joint ventures, the following information must be furnished in order 

to be entitled to the points claimed in respect of HDI member(to be consistent with paragraph 2.8): 

      *HDI Status  

Name ID Number 
Designation in 
company / 
organisation 

Activity and responsibility in 
the company / organisation 

Date RSA 
Citizenship 
obtained 

Race e.g. Black, 
White, Coloured 
or Indian 

No franchise 
prior to 1983 
& 1993 
Constitutions 

Women % of business 
shares in 
enterprise 
owned 

         

         

         

         

         

         

         

         

         

*Indicate YES or NO:
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2.10 I / we, the undersigned, who warrants that he/she is duly authorised to do so on behalf 

of the firm certify that points claimed, based on the equity ownership, qualifies the firm 

for the preference(s) shown and  

 I / we acknowledge that: 

(i) The information furnished is true and correct. 

(ii) The Equity ownership claimed is in accordance with the applicable preference point 

system. 

(iii) In the event of a contract being awarded as a result of points claimed, the tenderer 

may be required to furnish documentary proof to the satisfaction of the purchaser that 

the claims are correct. 

(iv) If the claims are found to be incorrect, the Fetakgomo Tubatse Local Municipality 

Municipality may, in addition to any other remedy it may have – 

(a) recover costs, losses or damages it has incurred or suffered as a result of that 

person’s conduct; 

(b) cancel the contract and claim any damages which it has   suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(c) impose a financial penalty more severe than the theoretical financial preference 

associated with the claim which was made in the bid; and  

WITNESSES: 

1  ......................................................   ......................................................................  

       SIGNATURE(S) of TENDERER(S) 

2  ......................................................  

      DATE:  ...........................................................  

      ADDRESS:  ...................................................  

       ......................................................................  

       ......................................................................  

       ......................................................................  
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RDP1(E) SCHEDULE OF LABOUR CONTENT 

The Tenderer must complete the table below to reflect the labour force anticipated to be 

employed on this contract, including labour employed by sub-contractors.   

The specified target value is 10% 

Note: The full amount of this 10% target value should be obtained from Local Labour content.  

This 10% labour content shall be from the LOCAL COMMUNITY, the contractors own key, 

skilled and unskilled personnel will not be counted towards the said 10% of the contract 

amount minimum labour content. 

Type of Labour Man-hours Minimum Wage 

Rate per Unit 

Total Wage Cost 

(Excl VAT) 

 

Permanent Labour 

 

   

 

Temporary Labour 

 

   

 

SMME/HDI’s 

Labour 

 

   

  TOTAL  

  PERCENTAGE  

Notes to Tenderer:  

(1) Labour is defined as hourly paid personnel. 

(2) The penalty for non-compliance during the contract or for fraudulent  

 disclosure is discussed in Section C3.3.1.5. 

 

SIGNED ON BEHALF OF THE TENDERER: ………………………………………. 
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RDP2(E) EMPLOYMENT OF ABE’S 

Target values of work to be executed by and goods & services to be procured from ABEs shall 

be 10%. 

Note:  The ABEs shall be from the LOCAL COMMUNITY.  Should no suitable ABEs be 

available from the LOCAL COMMUNITY, the following target areas shall be according to the 

next community levels upwards, being LOCAL MUNICIPALITY AREA, then DISTRICT 

MUNICIPALITY AREA and then only the LIMPOPO PROVINCE.  

Schedule 
Item No 

Name of ABE 
Item Description/ 
Goods & Services 

to be provided 

Value 

Rands  
(Excl VAT) 

% of Tender 
Sum (Excl 

VAT) 

 

 

 

 

 

 

 

 

 

 

    

TOTAL     

Notes to tenderer: 

1. Regardless whether the tenderer fits the classification of an SMME/PDI, as defined in Section 3.3 of 

this specification, the tenderer nevertheless retains the obligation to commit to the target values 

prescribed under Form T2.1 K, item K2.4. 

2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior to tender closing 

date. 

3. The penalty for non-compliance during the contract or for fraudulent disclosure is discussed in 

Section C3.3.1.5. 

 

SIGNED ON BEHALF ON THE TENDERER  ………………………………………… 
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RDP3(E) HDI EQUITY IN PROJECT 

The tenderer shall complete the table below 

Company Name  

(In Case of Joint Venture,  

all JV Partner Names) 

Other HDI Equity 

Share % 

Female Equity 

Share % 

Total HDI 

Equity Share % 

 

 

 

 

 

 

 

 

 

 

   

Notes to tenderer: 

The tenderer may be required to provide audited proof of equity distribution. In the case 

of public listed companies the ratios of equity shareholding are to be replaced by the 

ratio of HDI and female representivity at directorship level. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………. 
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RDP4(E) HDI SUPERVISORY STAFF 

The minimum value of HDI supervisory staff expressed as a percentage of the total number 

of staff be30%. Refer Form T2.1 K, item 2.4(b).It is proposed to employ the following salaried 

personnel on this contract as supervisory staff:  

(Note: The Curriculum Vitae of each staff member proposed to be attached to Section T2.3 A) 

Staff Category Number per Category HDI Status (Yes or No) 

 

 

 

 

 

 

  

TOTALS   

HDIs  as percentage of total …………………………………… % 

Notes to tenderer: 

1. If personnel are hourly paid they cannot be classified as supervisory staff, regardless 

the nature of their duties. 

2. The tenderer may be required to provide audited proof that the stated personnel are 

salaried members of staff or contracted on a monthly fee. 

3. Examples of relevant personnel are: Site agent, assistant site agent, senior materials 

technician, senior surveyors and clerks. 

 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………… 
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RDP5(E) ABE DECLARATION AFFIDAVIT 

It is understood and agreed that should this contract be awarded to me an ABE Declaration 

Affidavit will be completed by each and every ABE employed by me on this contract and will 

be submitted to the Employer immediately upon demand by the Employer. 

 

SIGNED ON BEHALF OF THE TENDERER  ………………………………………………… 

 

 

An example of the SMME/PDI Declaration Affidavit is given in Annexure C5.1. 
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RDP6(E) GENERIC TRAINING 

Name of Training Institution: …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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RDP7(E) ENTREPRENEURIAL TRAINING 

Name of Training Institution: …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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RDP8(E) ENGINEERING SKILLS TRAINING 

Name of Training Institution: .................. …………………………………………………………… 

Name of Programme: …………………………………………………………………… 

Trainer’s Name Qualification Subject 

 

 

 

 

 

 

 

 

 

  

 

Notes to tenderer: 

Provide details here, or attach hereto, the subjects to be covered and the manner in 

which the training is to be delivered. 

 

SIGNED ON BEHALF OF THE TENDERER …………………………………………… 
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T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION 

 

T2.2 C DECLARATION OF GOOD STANDING REGARDING TAX .......................... T.63 

T2.2 D FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES .............. T.64 

T2.2 E CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATIONT.65 

 

 

 



 

TENDER DOCUMENT 

T2.2 C DECLARATION OF GOOD STANDING REGARDING TAX 

SOUTH AFRICAN REVENUE SERVICES 
Tender No: ………………….. 

Closing Date: ……………….. 

DECLARATION OF GOOD STANDING REGARDING TAX 

PARTICULARS 

1. Name of Taxpayer/Tenderer:  .........................................................................................................  

2. Trade Name:   ..............................................................................................................................  

3. Identification Number: (If applicable)               

               
4. Company / Close Corporation registration number:               

               
5. Income Tax reference number:                

               
6. VAT registration number: (If applicable)               

               
7. PAYE employer’s registration number: (If applicable)               

               
8. Monetary value of tender:               

 
DECLARATION 

I, …………………………………… the undersigned, the above taxpayer/tenderer, hereby declare that my 

Income Tax, Pay-As-You-Earn (PAYE) and Value-Added-Tax (VAT) obligations of the above-mentioned 

taxpayer, which include the rendition of returns and payment of the relevant taxes: 

(i) Have been satisfied in terms of the relevant Acts; or 

(ii) That suitable arrangements have been made with the Receiver of Revenue, ………………………..  

 to satisfy them.* 

 ........................................   ....................................   ............................  

SIGNATURE CAPACITY DATE 

PLEASE NOTE:* The declaration (ii) cannot be made unless formal arrangements have been made with the 

Receiver of Revenue with regard to any outstanding revenue/outstanding tax returns. 
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T2.2 D FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES 

1. FINANCIAL STATEMENTS 

I/We agree, if required, to furnish a copy of the latest audited set of financial statement together 

with my/our Director’s and Auditor’s report for consideration by the employer. 

2. DETAILS OF CONTRACTOR’S BANK ACCOUNT 

I/We furnish the following information: 

a) Name of Bank: ......................................................................................................  

b) Branch of Bank .....................................................................................................  

c) Town/city/suburb where bank is situated ...............................................................  

d) Contact Person at the Bank:  ................................................................................  

e) Telephone number of Bank: Code:  ………………. Number:  ………………… 

f) Account Number:   ................................................................................................  

g) Bank rating (include confirmation from bank or financial institution): .....................  

  .............................................................................................................................  

I/We hereby authorise the Employer to approach the above Bank for a reference. 

 

 

SIGNED ON BEHALF OF THE TENDERER: ..........................................................................  

 

DATE:     ................................................................................................................  
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T2.2 E CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION 

The tenderer is to affix to this page either: 

• Written proof of his registration with the CIDB as the relevant Category 7CE or Higher 

Or 

• Written proof of his application to the CIDB for registration as a contractor in the category 

listed above. 

Note: 

1. Failure to affix such documentation as prescribed to this page shall result in this tender 

not being further considered for the award of the contract. 

2. Should this tender be considered for award of the contract, based on proof of submission 

of application for registration in the appropriate category with the CIDB, and should proof 

of such subsequent registration not be forthcoming to the employer by the time of award 

of the contract, then this tender will no longer be considered for the award of the contract. 
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RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE 

CONTRACT 

 

T2.3 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ............................ T.67 

T2.3 B RATES FOR SPECIAL MATERIALS ............................................................. T.69 
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T2.3 A SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE  

The tenderer shall state his estimated value of the work to be completed every month, based 

on his preliminary programme and his tendered unit rates, in the table below.  The amounts 

for contingencies and contract price adjustment shall not be included. 

MONTH VALUE (INCLUDING VAT) 

1 R ……………………………………………………… 

2 R ……………………………………………………… 

3 R ………………………………………………………  

4 R ………………………………………………………  

5 R …………………………………………………… 

6 R …………………………………………………… 

7 R …………………………………………………… 

8 R …………………………………………………… 

9 R …………………………………………………… 

10 R …………………………………………………… 

11 R …………………………………………………… 

12 R …………………………………………………… 

13 R …………………………………………………… 

14 R …………………………………………………… 

15 R …………………………………………………… 

16 R …………………………………………………… 

17 R …………………………………………………… 

18 R …………………………………………………… 

19 R …………………………………………………… 
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20 R …………………………………………………… 

21 R …………………………………………………… 

22 R …………………………………………………… 

23 R …………………………………………………… 

24 ( Final ) R …………………………………………………… 

  

  

  

 

TOTAL: R…………………………………………………………………… 

 

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE  

ADJUSTMENT) 

DURATION.........................................................................(MONTHS) 

 

 

SIGNED ON BEHALF OF TENDERER: ........................................................................... 
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T2.3 B RATES FOR SPECIAL MATERIALS 

Only bitumen products will be dealt with as a special material in terms of subclause 46.3 

of the General Conditions of Contract.  All bitumen products as indicated in the contract data 

must be stated in the list below. 

The rates and prices for the special materials shall be furnished by the contractor, which rates 

and prices shall exclude VAT but shall include all other obligatory taxes and levies. 

The Compiler should state the Base Month. 

SPECIAL MATERIALS UNIT * 
RATE OR PRICE FOR THE 

BASE MONTH 

   

   

   

   

   

   

   

   

   

*  Indicate whether the material will be delivered in bulk or in containers. 

When called upon to do so, the contractor shall substantiate the above rates or prices with 

acceptable documentary evidence from the applicable refinery supplying the bitumens. 

 

SIGNED ON BEHALF OF TENDERER: ..................................................................................  
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C1.1 FORM OF OFFER AND ACCEPTANCE ............................................................. 3 

C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 OF 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(A) OF MINE HEALTH AND SAFETY ACT 29 OF 1996. .......... D.7 
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AMENDMENT ACT (ACT NO. 72 OF 1997) ..................................................... 13 
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AND SAFETY AMENDMENT ACT (ACT NO. 72 OF 1997) .............................. 15 
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NO. 72 OF 1997 ............................................................................................... 16 
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C1.8 CONTRACT DATA ........................................................................................... 23 
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C1.1 FORM OF OFFER AND ACCEPTANCE 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract for the procurement of: 

CONTRACT No.: FTM/T05/19/20-2023/09: FOR CONSTRUCTION OF DRESDEN VILLAGE 
ACCESS ROAD 

The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the tender schedules, and by submitting this offer 

has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this 

form of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities 

of the contractor under the contract including compliance with all its terms and conditions 

according to their true intent and meaning for an amount to be determined in accordance with 

the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS 

(CONTRACT PRICE) 

 ...............................................................................................................................................  

Rand (in words);  ...................................................... (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the end 

of the period of validity stated in the tender data, whereupon the tenderer becomes the party 

named as the contractor in the conditions of contract identified in the contract data. 

 

Signature(s)  .........................................................   .........................................................  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  

for the tenderer ........................................................   .........................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .........................................................  Date .................................................  
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts 

the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor the amount 

due in accordance with the conditions of contract identified in the contract data.  Acceptance 

of the tenderer’s offer shall form an agreement between the employer and the tenderer upon 

the terms and conditions contained in this agreement and in the contract that is the subject of 

this agreement. 

The terms of the contract are contained in: 

 PARTC1 Agreements and contract data, (which includes this agreement) 

 PART C2 Pricing data 

 PARTC3 Scope of work 

 PARTC4 Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into 

Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any addenda 

thereto as listed in the tender schedules as well as any changes to the terms of the offer 

agreed by the tenderer and the employer during this process of offer and acceptance, are 

contained in the schedule of deviations attached to and forming part of this agreement.  No 

amendments to or deviations from said documents are valid unless contained in this schedule, 

which must be signed by the authorised representative(s) of both parties. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 

including the schedule of deviations (if any), contact the employer’s agent (whose details are 

given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance 

and any other documentation to be provided in terms of the conditions of contract identified in 

the contract data at, or just after, the date this agreement comes into effect.  Failure to fulfil 

any of these obligations in accordance with those terms shall constitute a repudiation of this 

agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when 

the tenderer receives one fully completed original copy of this document, including the 

schedule of deviations (if any).  Unless the tenderer (now contractor) within five days of the 

date of such receipt notifies the employer in writing of any reason why he cannot accept the 

contents of this agreement, this agreement shall constitute a binding contract between the 

parties. 

 

Signature(s)  .........................................................   .........................................................  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  
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for the Employer ......................................................................................................................  

  (Name and address or organization) 

Name and 

signature of 

witness  .........................................................  Date:  ...............................................  

Schedule of Deviations 

Item Deviation Details 

  

  

  

  

  

 

By the duly authorised representatives signing this schedule of deviations, the employer and 

the tenderer agree to and accept the foregoing schedule of deviations as the only deviations 

from and amendments to the documents listed in the tender data and addenda thereto as 

listed in the tender schedules, as well as any confirmation, clarification or changes to the terms 

of the offer agreed by the tenderer and the employer during this process of offer and 

acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer 

of a completed signed copy of this Agreement shall have any meaning or effect in the contract 

between the parties arising from this agreement. 

 

For the Contractor: 

Signature(s)  .........................................................   .........................................................  

Name(s)  .........................................................   .........................................................  

Capacity  .........................................................   .........................................................  

   ........................................................................................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .........................................................  Date:  ...............................................  

For the Employer: 

Signature(s)  .........................................................   .........................................................  

Name(s)  .........................................................   .........................................................  
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Capacity  .........................................................   .........................................................  

   ........................................................................................................................  

  (Name and address of organization) 

Name and 

signature of 

witness  .........................................................  Date:  ............................................... 
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C1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY 

ACT 85 of 1993 AND APPOINTMENT AS MINE MANAGER IN TERMS OF 

SECTION 3(1)(a) OF MINE HEALTH AND SAFETY ACT 29 of 1996. 

This AGREEMENT made at …………………………… on this ……. day of ………………. in 

the year …………. between FETAKGOMO TUBATSE LOCAL MUNICIPALITY  (hereinafter 

called “the Employer” on the one part, herein represented by 

………………………………………. in his capacity as ……………………………………. and 

delegate of the Employer and …………………………………………………………… (herein 

after called “the Principal Contractor”) of the other part, herein represented by 

……………………………………………………………………………………..in his capacity as 

………………………………………………………………………………………………………… 

WHEREAS the Employer is desirous that certain works be constructed, as stated for in 

Contract No.:…………../……………/……..……for (description of 

contract)..............................................…………………………………………….…………………

…………………………………………..……………………………………………………… in the 

…………………………………District of Limpopo Province and has accepted a tender by the 

Principal Contractor for the construction, completion and maintenance of such works and 

whereas the Employer and the Principal Contractor have agreed to certain arrangements and 

procedures to be followed in order to ensure compliance by the Principal Contractor with the 

provisions of the Occupational Health and Safety Act 1993(Act 85 of 1993 and the 

Construction Regulation, July 2003): 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The Principal Contractor shall execute the work in accordance with the contract 

documents pertaining to this contract. 

2. This Agreement shall hold good from its commencement date, which shall be the date 

of a written notice from the employer or engineer requiring him to commence the 

execution of the Works, to either: 

a) the date of the final certificate issued in terms of clause 49 of the General 

Conditions of Contract for Construction Works 2015 (Third Edition) as issued b 

the South African Institution of Civil Engineering (hereinafter referred to as “the 

GCC 2015”), as contained in the contract documents pertaining to this contract, 

or 

b) the date of termination of the contract in terms of clause 9.19.2 or 9.3 of the 

GCC 2015. 

3. The Principal Contractor declares himself to be conversant with the following:- 

a) All requirements, regulations and standards of the Occupational Health and 

Safety Act (Act 85 of 1993), hereinafter referred to as “The Act”, together with 

its amendments and with special reference to the following Sections of The Act. 

i.  Section 8: General duties of employers to their employees. 

ii.  Section 9: General duties of employers and self-employed persons to      

persons other than employees 
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iii. Section 37: Acts or omissions by employees or mandatories and 

iv. Sub-section 37(2) relating to the purpose and meaning of this Agreement. 

v. Construction Regulations 2003, and other safety regulations, as 

applicable. 

b) The procedures and safety rules of the employer as pertaining to the Principal 

Contractor and to his subcontractors. 

4. The Principal Contractor is responsible for the compliance with the Act by his sub-

contractors, whether or not selected and/or approved by the employer. 

5. The Principal Contractor warrants that all his and his sub-contractors’ employees 

(permanent and temporary) are covered in terms of the Compensation for 

Occupational Injuries and Diseases Act 1993 which cover shall remain in force whilst 

any such employees are present on site. The Principal Contractor shall submit a written 

report to this effect at each Progress Site Meeting. 

6. The Principal Contractor undertakes to ensure that he and/or his sub-contractors 

and/or their respective employees will at all times comply with the following conditions: 

a) The Principal Contractor shall assume the responsibility in terms of Section 

16.1 of the Occupational Health and Safety Act. The Principal contractor shall 

not delegate any duty in terms of Section 16.2 of this Act without the prior 

written approval of the Employer. If the Principal contractor obtains such 

approval and delegates any duty in terms of Section 16.2  a copy of such written 

delegation shall immediately be forwarded to the Employer. 

b) All incidents referred to in the Occupational Health and Safety Act shall be 

reported by the Principal Contractor to the Department of Labour as well as to 

the Employer. The Employer will further be provided with copies of all written 

documentation relating to any incident. 

c) The Employer hereby obtains an interest in the issues of any formal enquiry 

conducted in terms of Section 32 of the Occupational Health and Safety Act 

into any incident involving the Principal Contractor and/or his employees and/or 

his sub-contractors. 

Further to the abovementioned, where contracts involve quarries or borrow pits, the following 

shall be applicable:- 

In terms of Section 3(1)(a) of the Mine Health and Safety Act of 1996, The  Department of 

Roads and Transport. shall appoint a manager for its mine/s. 

You are hereby appointed as the mine manager 

for………………………………………..………………………………………………………., with 

effect from ……………………. until further notice. 

In terms of this appointment you are charged with the functions, duties and responsibilities 

imposed by the aforementioned Act and its regulations.  Without derogating from the duties, 

functions and responsibilities imposed by this legislation, you are to: 

i) Control, manage and direct employees at the Mine (borrow pit or quarry). 

ii) Take all reasonable measures to ensure the health and safety of employees and proper 

discipline at the Mine. 
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iii) Take all reasonable measures to ensure that the provisions of the Mine Health and 

Safety Act and its regulations (as may be amended from time to time) are implemented 

and adhered to at the Mine. 

iv) Ensure and maintain a healthy and safe mine environment for all persons. 

v) Ensure an adequate supply of health and safety equipment and facilities. 

vi) Staff the Mine, with due regard to health and safety. 

vii) Provide health and safety training as far as reasonably practicable to all employees. 

viii) Initiate, prepare and implement codes of practice, relating to health and safety.  

ix) Maintain an effective risk identification and management system. 

x) Ensure the effective maintenance of hazard identification and medical monitoring 

records.  

xi) Prepare and or review the Health and Safety Policy for the Mine. 

xii) Ensure that an annual medical report is compiled at the Mine, and forwarded to the 

owner or the appointed owner representative of the Mine. 

xiii) Ensure compliance with relevant environmental legislation. 

xiv) Assist with implementation and maintenance of the Department of Roads and Transport 

SHE Management Standards, the Contractor’s Compliance Pack and operational 

procedures. 

xv) Enhance a culture of high performance in safety and health. 

You are to appoint the prescribed persons to assist you in your duties and functions, and you 

are hereby authorised and obliged to take all reasonable measures to comply with legislative 

requirements.  You are to ensure that an acting mine manager is appointed when you are to 

be absent, or on leave for a period longer than five (5) days. 

Instructions and procedures are from time to time issued by the board the Department of 

Roads and Transport, and it will be your responsibility to ensure the implementation and 

adherence to these instructions and procedures at the Mine. 

You are further responsible to ensure that relevant environmental legislative requirements are 

complied with, including the implementation of all internal procedures and systems to ensure 

compliance with such legislation. 

It would be the responsibility of yourself to report any shortcomings, in relation to the 

implementation of applicable legislation which you are unable to rectify, immediately in writing 

to the appointed owner representative. 

 

In witness thereof the parties have set their signatures heron in the presence of the subscribing 

witnesses: 
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SIGNED FOR ON BEHALF OF THE EMPLOYER/SECTION 4.1 APPOINTEE 

 

………………………………… 

 

WITNESS: 1………………………………….    2………………………………. 

NAME 

(IN CAPITALS) 1………………………………….   2……………………………… 

DATE:   …………………………………… 

 

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR/MINE MANAGER 

 

……………………………………….. 

 

WITNESS: 1……………………………….   2…………………………………. 

 

NAME 

(IN CAPITALS) 1………………………………   2…………………………………. 

 

DATE:                ………………………………. DATE:…………………………... 

 

Copy to: The Chief Inspector - Department of Minerals and Energy 
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C1.3 PERFORMANCE GUARANTEE 

THE MUNICIPAL MANAGER 
Fetakgomo Tubatse Local Municipality Municipality 
1 Kastania streeet 
Burgersfort 
1150 
 
 

CONTRACT ............................................................................................................................  

I/We, the undersigned,  ...........................................................................................................  

...................................................................................................................................................

................................. 

acting herein in my/our capacity as 

........................................................................................................................... 

...................................................................…........................................... and as such duly 

authorized to represent 

..................................................................................................................................(Hereinaft

er referred to as "the  

Guarantor") (in  the  case of a  Company a  resolution to be attached)  do hereby  bind the 
said Guarantor for the 
 
obligations of ...........................................................................................................................  
 (hereinafter referred to as "the Contractor") in terms of the above-mentioned Contract 
between the Municipal Manager of Fetakgomo Tubatse Local Municipality and the said 
Contractor, and\or for the refund by the Contractor of any excess payments to the Contractor 
not due and which cannot be recovered from the amount of the retention money to the credit 
of the Contractor in terms of Clauses 6.2 and 6.10.1 of the General Conditions of Contract 
2010, and do further bind the Guarantor as surety and co-principal debtor with the Contractor 
for any other amounts which may become payable to the said Municipal Manager from any 
cause whatsoever arising from the insolvency of the Contractor. 
 
The Guarantor's liability in terms hereof shall be limited to the sum of R  ................................  
(........ %) of the contract amount) which amount I/we agree to hold at your disposal. 
 
I/we declare that I/we on behalf of the Guarantor am/are fully acquainted with the terms and 
conditions of the said contract 
 
and the Guarantor undertakes to pay the said amount of R 
…................................................................................... 
or such portion thereof as may be demanded immediately on receipt of a written demand from 
you in terms of Clause 6.2 of the General Conditions of Contract 2010. A certificate under your 
hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor's liability 
for the purpose of enabling provisional sentence or any similar relief to be obtained against 
the Guarantor. 
 
It is recorded that this guarantee shall remain in force until all moneys which might become 
due and payable by the Contractor to the Municipal Manager have been paid and you or the 
said Municipal Manager shall always be entitled without your or the Municipal Manager's rights 
being affected, to release securities, to give time, to compound or to make any other 
arrangements with the Contractor, and any alteration or variation of the said Contract shall in 
no way release the Guarantor from liability in terms of this Guarantee. 
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This Guarantee is neither negotiable nor transferable, and must be surrendered to the 
Guarantor in the event of the full amount of the Guarantee being paid to your Agency. 
 
This Guarantee shall lapse upon the issue of the Completion Certificate in terms of Clause 
5.14.4 of the General Conditions of Contract 2010. 
 
SIGNED at ………..……………….. on this ………..……… day of ……………………………. 
20………. 
 
AS WITNESSES: 
 
1.    ..............................................................   .....................................................  
        GUARANTOR 
ADDRESS: .....................................................  

  ..............................................................  

2.   ..............................................................  

ADDRESS: .....................................................  

  ..............................................................  
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C1.4 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, 

(ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT No. 72 OF 1997) 

THIS AGREEMENT made at …………………………………….on this the ………………..day 

of ………………………………….in the year………….. between FETAKGOMO TUBATSE 

LOCAL MUNICIPALITYMUNICIPALITY (hereinafter) called “the Employer”) of the one part, 

herein represented by …………..……………………………… in his capacity as 

……………………………………..and delegate of the Employer in terms of the Employer’s 

standard powers of delegation pursuant to the provisions of Act No. 7 of 1998 and 

……………………………………in his capacity as …………………………………………….. 

and being duly authorised by virtue of a resolution appended hereto as Annexure A. 

WHEREAS the Employer is desirous that certain works be constructed as stated above and 

has accepted a tender by the Contractor for the construction, completion and maintenance of 

such works and whereas the Employer and the contract have agreed to certain arrangements 

and procedures to be followed in order to ensure compliance by the Contractor with the 

provisions of the Mine Health and Safety Act (Act 29 of 1996); as amended by the Mine Health 

and Safety Amendment Act (Act No. 27 of 1997) ), the Mineral Resources and Petroleum 

Development Act (Act No. 28 of 2002) and all the applicable Regulations of the said Acts. 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The Contractor declares himself conversant with all the requirements, regulations 

and standards of the said Acts and Amendments of the Acts, as well as with the 

procedures and safety rules of the Employer as pertaining to the Contractor and 

all his Sub-contractors. 

2. The Contractor accepts responsibility for compliance with all the requirements, 

regulations and standards of the Acts and Amendments of the Acts, as well as 

with the procedures and safety rules of the Employer as pertaining to the 

Contractor and all his Sub-contractors. 

3. The Contractor, as the appointed Mine Manager of the Employer (Owner of the 

mine / borrow pit / quarry), shall undertake all the duties and accept all the 

responsibilities of the owner in compliance with the said Acts, Amendments and 

its Regulations. 

 

4. The Contractor, as the appointed Mine Manager of the Owner, shall in turn appoint 

a Sub-Ordinate Mine Manager, a Responsible Mine Surveyor/ Competent Person 

and a Competent Person in Charge of Machinery who shall undertake the duties 

as delegated to them in terms of their appointments. 

5. The Contractor shall himself obtain the necessary authorisation for mining, 

quarrying, blasting and crushing for all the borrow pit sites. 

6. The Contractor shall assume responsibility for the Environmental Management 

Programme (EMP) in respect of all the borrow pit sites and quarries (mines) and 
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shall ensure that the sites are rehabilitated at the conclusion of the contract. 

7. The Contractor shall comply with all the provisions and requirements as set out in 

the EMP and in the said Acts, Amendments and its Regulations. 

8. This Agreements shall hold good from the date of signature until the date on which 

a Closure Certificate is issued by the Mining Authority (Department of Minerals 

and Energy) 

In witness thereof the parties have set their signatures hereon in the presence of 

the subscribing witnesses: 

 

SIGNED ON BEHALF OF THE EMPLOYER ..........................................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME(Print):  ................................................  NAME(Print): ....................................................  

 

SIGNED ON BEHALF OF THE CONTRACTOR  ....................................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME(Print):  ................................................  NAME(Print): ....................................................  
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C1.5 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND 

SAFETY ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH 

AND SAFETY AMENDMENT ACT (ACT No. 72 OF 1997) 

I,  ……………………………………………………...…………………………… in my capacity as 

Acting Municipal Manager of the Employer, Fetakgomo Tubatse Local Municipality who is the 

owner of the Mine(s) state name(s) or state “to be worked under the requirements of the above 

mentioned Acts, hereby, in terms of Section3(1) of the Act (as amended) appoint 

…………………………….………in his capacity as …………………………………….. of the 

Contractor, …………………………………….. of address:…………………………………… and 

contact number:……………………………… to perform all functions entrusted to the Employer 

by Sections 2 and 3 of the Act (as amended) for all the borrow pits on the project 

no.:……………………………………………………………………………….for 

……………………………………………………………………………………………………………

………………………………………………………………………………………………………… 

SIGNED:  .............................................................................................................................  

DATE:  .............................................................................................................................  

WITNESS: 1.  .......................................................  2.  ........................................................  

NAME(Print):1.  .......................................................  2.  ........................................................  

I,……………………………………………….. having been appointed in terms of Section 4 of 

the Act, as amended to perform all functions entrusted to the Employer by Sections 2 and 3 

of the act, as amended, hereby appoint ……………………………………… in his capacity as 

……………………………of the Contractor……………………………..as Manager, who, in 

terms of Section 3 of the Act, as amended, will be responsible for the day to day management 

and operation of the mine(s). 

SIGNED:  .............................................................................................................................  

DATE:  .............................................................................................................................  

WITNESS: 1.  .......................................................  2.  ........................................................  

NAME(Print):1.  .......................................................  2.  ........................................................  
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C1.6 MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND AMENDMENT ACT 

No. 72 OF 1997 

DEFINITIONS: 

Section 102 of the Mine Health and Safety Act refers. 

“mine” means, when – 

(a) “used as a noun- 

 (i) any borehole, or excavation, in any tailing or in the earth, including the 

portion of the earth that is under the sea or other water, made for the 

purpose of searching for or winning a mineral, whether is being worked 

or not, or 

 (ii) any other place where a mineral deposit is being exploited, including the 

mining area and all buildings, structures, machinery, mine dumps, access 

roads or objects situated on or in that area that are used or intended to 

be used in connection with searching, winning, exploiting or processing 

of a mineral, or for health and safety purposes.  But, if two or more 

excavations, boreholes or places are being worked in conjunction with 

one another 

 (iii) a works; and 

b) used as a verb, the making of any excavation or borehole referred to in paragraph 

(a) (i), or the exploitation of any mineral deposit in any other manner, for the 

purpose of winning a mineral including prospecting in connection with the winning 

of a mineral. 

 a) whether that substance is in solid, liquid or gaseous form; 

 b) that occurs naturally in or on the earth, in or under water or in tailings, and 

 c) that has been formed by or subjected to a geological process.  

“processing” means the recovering, extracting, concentrating, refining, calcimining, 

classifying, crushing, milling, screening, washing, reduction, smelting or 

gasification or any mineral, and “process” has a similar meaning 

“works” means any place, excluding a mine, where any person carries out- 

 a) The transmitting and distributing to another consumer of any form of 

power from a mine, by the owner thereof, to the terminal point of bulk, to 

the power supply meter on any such other consumer’s premises, or 

 b) Training at any central rescue station, or 

 c) The making, repairing, re-opening or closing of any subterranean tunnel, 

or 

 d) Any operations necessary in connection with any of the operational listed 

in this paragraph. 
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C1.7 AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY ACT, (ACT 

No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND SAFETY 

AMENDMENT ACT (ACT No. 72 OF 1997) 

THIS AGREEMENT made at ……………………………….on this the …………………..day of 

………………………………….in the year………….. between Fetakgomo Tubatse Local 

Municipality (hereinafter) called “the Employer”) of the one part,  

herein represented by ……………………………………...……………………….. in his capacity 

as……………………………………..and delegate of the Employer in terms of the Employer’s 

standard powers of delegation pursuant to the provisions of Act No. 7 of 1998 and 

……………………………………in his capacity as …………………………………………….. 

and being duly authorised by virtue of a resolution appended hereto as a resolution appended 

hereto as Annexure A. 

WHEREAS the Employer is desirous that certain works be constructed, (insert contract title) 

and has accepted a tender by the Contractor for the construction, completion and maintenance 

of such works and whereas the Employer and the contract have agreed to certain 

arrangements and procedures to be followed in order to ensure compliance by the Contractor 

with the provisions of the Mine Health and Safety Act (Act 29 of 1996); as amended by the 

Mine Health and Safety Amendment Act (Act No. 27 of 1997). 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1. The contractor shall obtain the Mining Authorisation for the particular site where 

mining activities, as defined in the Mine Health and Safety Act, No. 29 of 1996 as 

amended, are to be conducted. 

2. The contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the site and shall ensure that the site is 

rehabilitated at the conclusion of the contract. 

3. The contractor declares himself to be conversant with: 

 a) all the requirements, regulations and standards of the Act, together with its 

amendments. 

 b) the procedures and safety rules of the Employer as pertaining to the Contractor 

and to all his sub-contractors. 

 

4. The contractor is responsible for the compliance with the Act and its amendments 

by all his subcontractors, whether or not selected and/or approved by the 

Employer. 

 

SIGNED ON BEHALF OF THE EMPLOYER ..........................................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME(Print):  ................................................  NAME(Print): ....................................................  
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SIGNED ON BEHALF OF THE CONTRACTOR  ....................................................................  

AS WITNESS: 

1.  .................................................  2.  ..............................................................  

NAME(Print):  ................................................  NAME(Print): ....................................................  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractors letter head) 

APPOINTMENT IN TERMS OF SUB-ORDINATE MANAGER: REGULATION 2.6.1 IN 

FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND SAFETY ACT (ACT NO. 

29 OF 1996) AS AMENDED BY THE HEALTH SAFETY AMENDEMENT ACT (ACT NO. 72 

OF 1997) 

I, ……………….. in my capacity as ………………………., having been appointed in terms of 

Section 3(1) of the Act (as amended), by the Municipal Manager who is our client, ‘Fetakgomo 

Tubatse Local Municipality Municipality’ and owner of the Mine(s) to be worked under the 

requirements of the above mentioned Acts hereby, in terms of Regulation 2.6.1 of the Act as 

amended, appoint …………………………………..  as Sub-Ordinate Manager of the 

Contractor, …………………………………………………………………..  of address, 

………………………….. and contact number, …………………………... on contract no …. for 

the ……………………………………….. …………………………… 

In accordance with the provisions of the Mine Health and Safety Act, 1996 (Act 29 of 1996), 

you are also appointed in terms of Section 7(2) of the Mine Health and Safety Act, 1996 to 

perform the following functions, assigned to the Mine Manager in terms of Section 7(1), 10(2) 

(b) and (c) and 11 (1) in so far as your area of responsibilities are concerned:- 

1. You must identify the hazards, assess the risk and record the hazards to health 

and safety to which employees may be exposed while they are at work, and  

2. To the extent that is reasonable, you must ensure that every employee is properly 

trained: 

 a. In the measures necessary to eliminate, control and minimise those risks 

to health and safety. 

 b. In the procedures to be followed to perform the employee’s work. 

3. To the extent that is reasonably practical, you must:- 

 Ensure that every employee becomes familiar with the work-related hazards and 

risk and the measures that must be taken to eliminate, control and minimise those 

hazards and risks. 

4. To the extent that is reasonably practical, you must:- 

 Ensure that every employee under your control complies with the requirements of 

the Act. 

 Institutes the measures necessary to secure, maintain and enhance health and 

safety. 

 Considers and employees training and capabilities in respect of health and safety 

before assigning a task to that employee. 

 Ensure that work is performed under the general supervision of a person trained 

to understand the hazards associated with the work, and who has the authority to 

ensure that the precautionary measures laid down by the Manager are 

implemented. 

 You will be responsible for the control, management and direction of all the 

activities and employees connected with work and you are required to ensure that 
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all such activities take place in accordance with the provisions of the Mine Health 

and Safety Act and the Regulations are complied with. 

 You are further required to inform the Manager, …………………… as soon as 

practicable, of any breach of any provision of these Regulation, to enable him to 

inform the Principal Inspector of Mines, Department of Minerals and Energy, or 

take such steps as may be necessary. 

 Please acquaint yourself with the relevant Regulations, Standards and 

Procedures, which have a bearing on your appointment. You must ensure that you 

are fully conversant with the requirements of the Procedures for Reporting 

Accidents. 

 

SIGNED:  .............................................................................................................................  

DATE:  .............................................................................................................................  

WITNESS: 1.  .......................................................  2.  ........................................................  

NAME(Print):1.  .......................................................  2.  ........................................................  

 

I, ……………………………….., having been appointed in terms of Regulation 2.6.1 of the act 

(as amended) to perform all functions entrusted to………………In terms of the Act (as 

amended) hereby accept the above appointment. 

 

SIGNED:  .............................................................................................................................  

DATE:  .............................................................................................................................  

WITNESS: 1.  .......................................................  2.  ........................................................  

NAME(Print):1.  .......................................................  2.  ........................................................  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractors letter head) 

APPOINTMENT OF RESPONSIBLE MINE SURVEYOR / COMPETANT PERSON: 

REGULATION 2.12.2 AND 2.12.6 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE 

HEALTH AND SAFETY ACT, (ACT NO.29 OF 1996) AS AMENDED BY THE HEALTH AND 

SAFETY AMENDEMENT ACT (ACT NO. 72 OF 1997) 

I, …………………………  in my capacity as ……………………………., having been appointed 

in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure and Planning, 

who is our client, ‘Fetakgomo Tubatse Local Municipality Municipality’ and owner of the 

Mine(s) to be worked under the requirements of the above mentioned Acts hereby, in terms 

of Regulations 2.12.2 and 2.12.6 of the Act as amended, appoint 

………………………………………………….. as Competent Person responsible for mine 

survey for the Contractor, …………….. 

…..………..……………………………..  of address ………………………………… 

and contact number, ……………………… on all contracts in the Limpopo Province that are 

undertaken by the contractor. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED:  ...........................................................  DATE:...............................................  

NAME:  ...........................................................  

 

SIGNED:  ...........................................................  DATE:...............................................  

NAME:  ...........................................................  
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EXAMPLE FOR USE BY CONTRACTOR WHEN APPOINTING SUB-ORDINATES IN 

TERMS OF THE MINE HEALTH AND SAFETY ACT (1996) AS AMENDED. 

(To be printed on Contractors letter head) 

APPOINTMENT AS COMPETANT PERSON IN CHARGE OF MACHINERY IN TERMS OF 

REGULATION 2.13.2 IN FORCE IN TERMS OF SCHEDULE 4 OF THE MINE HEALTH AND 

SAFETY ACT (ACT NO. 29 OF 1996) AS AMENDED BY THE HEALTH AND SAFETY 

AMENDEMENT ACT (ACT NO. 72 OF 1997) 

I, …………………………  in my capacity as ………………………………., having been 

appointed in terms of Section 3(1) of the Act (as amended), by the Director: Infrastructure and 

Planning, who is our client, ‘Fetakgomo Tubatse Local Municipality Municipality’ and owner of 

the Mine(s) to be worked under the requirements of the above mentioned Acts hereby, in 

terms of Regulations 2.13.2 of the Act as amended, appoint 

…………………………………………….. as Competent Person in charge of machinery for the 

Contractor, ……………………………. …..………..……………………………..  of address 

……………………………………………. and contact number, ……………………… on all 

contracts in the Limpopo Province that are undertaken by the contractor. 

You are to report any accident to the mine manager immediately and personally visit the scene 

of the accident without delay. 

You must familiarise yourself with the Mine Health and Safety Act and the Minerals Act and 

the Regulations and ensure that you have a copy in your possession and you must take all 

reasonable measures to ensure that the provisions of this Act are complied with. 

Your attention are further drawn to Regulation 2.13.4.1 as well as the requirements of Chapter 

18,20 and 21. 

Please confirm this appointment by signing at the bottom. 

 

SIGNED:  ...........................................................  DATE:...............................................  

NAME:  ...........................................................  

 

SIGNED:  ...........................................................  DATE:...............................................  

NAME:  ...........................................................  
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C1.8 CONTRACT DATA 

C1.8.1 Contract Specific Data 

The Conditions of Contract are the General Conditions of Contract for Construction Works (2nd 

Edition 2010) published by the South African Institution of Civil Engineering. 

Section 1:  Data provided by the Employer 

Clause  

1.1.1.5 Clause 1.1.1.5 of the GCC is replaced by the following:  The 

“Commencement date” shall be the date the site is handed over to the 

Contractor. 

1.1.1.15 The employer is the Fetakgomo Tubatse Local Municipality. 

1.2.1 The employer’s address for receipt of communication is: 

Telephone: (013) 231 1000     facsimile:  (013) 231 1014  
e-mail:          rkdikgale@ftlm.gov.za    Address: 1 Kastania 
Street, Burgersfort 1150  

1.1.1.6 ‘Engineer’ means any director, associate or professional engineer 

appointed by a director of Consulting Services (PTY) Ltd to fulfil the 

functions of the Engineer in terms of the Contract Data. 

1.2.1 The engineer’s address for receipt of communication is: 

Tel: (012) 012 5083 Fax: (086) 616 8712  
E-mail: info@zonkconsulting.co.za 

Address: 181A Boshoff Street, Polokwane 0700  

1.1.1.12 The special non working days are public holidays, Saturdays and  

Sundays. 

1..1.1.1 The year end break commences on 13th December 2024 and ends on  

06th January 2020. 

3.1 The engineer is required in terms of his appointment with the employer 
to obtain the following specific approvals from the employer:  e.g. 

1.  Approval of extension of time; 
2.  Approval of additional costs; 
3.  Approval of variation orders; 
4.  Approval of penalties; 
 
5.  Approval from Fetakgomo Tubatse Local Municipality for the 
utilization of any Contingencies. 

6.2 The Guarantee is to contain the same wording as the document 

included as C1.3 under returnable documents. 

mailto:rkdikgale@ftlm.gov.za
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Clause  

6.2 The amount of the Guarantee is to be 10% of the Contract Price. 

6.2.2 The Guarantee is to be delivered twenty one (21)days after the Letter 

of Acceptance. 

5.3 The Works are to be commenced within 14 days of the 

Commencement Date taken as Date of Site Hand-over. 

5.6 The Works programme is to be delivered within 14 days of the 

Commencement Date taken as Date of Site Hand-over. 

8.6 The amount to be included in the sum insured to cover the value of: 

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the 

works is R……………………… 

8.6.1.1.3 b) Professional fees not included in the Contract Price is 

R…………  

8.6.1.3 The limit of the liability insurance required is equal to the contract price. 

8.6.1.5 The following additional and varied insurances are required: 

Insurance of the works, Contract Price plus 10% of the contract price. 

(CAR & SASRIA.) 

6.5.1 Daywork allowances as tendered in Section 1800 of the Bill of Quantities:  

Materials at cost plus 15%. 

5.5.1 The Works shall be completed within 10 Months as envisaged by the 

employer. 

5.13.1 The penalty for delay is 0.1% of the contract sum per working day or part 

thereof.  

6.8.2 The value of payment certificates is to be adjusted in accordance with 

the Contract Price Adjustment Schedule, where 

The value of “x” is 0,150 

The values of the co-efficients are: 









−+++− 1
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Lo

aLt
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CPA : Estimate more than R10 000 000. 
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Clause  

 

New Road Construction Rehabilitation Labour 

Intensive 

x = 0,150 … … 

a =  0,25 0,26 0.42 

b =  0,30 0,30 0.40 

c =  0,37 0,37 0.13 

d =  0,08 0,07 0.05 

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the 

urban area specified in the Contract, as published in the Statistical 

Release P0141.1 in table 21 of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index 

as published in the Statistical Release P0142.1 in table 16 of Statistics 

South Africa. 

“M” is the “Materials Index” and shall be the price index for “Civil 

Engineering (Materials)” as published in the Statistical Release P0142.1 

in table 15 of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as 

published in Statistical Release P0142.1 Table 16 of Statistics South 

Africa. 

The suffix “o” denotes the basic indices applicable to the base month, 

which shall be the month prior to the month in which the closing date for 

the tender falls. 

The suffix “t” denotes the current indices applicable to the month in which 

the last day of the period falls to which the relevant payment certificate 

relates. 

If any index relevant to any particular certificate is not known at the time 

when the certificate is prepared, the Engineer shall estimate the value of 

such index.  Any correction, which may be necessary when the correct 

indices become known, shall be made by the Engineer in subsequent 

payment certificates. 

The urban area nearest the site is Burgersfort. 

The base month is December 2023 

6.8.3 The following are special materials: 

Bitumen binder extracted from petroleum based products and used on 

site, including that used in asphalt, irrespective of whether it is 

produced and/or placed by the Contractor or an approved 

subcontractor. 
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Clause  

 

Specified on Form T2.3 D. 

The rates and prices for the special materials shall be furnished by the 

contractor, which rates and prices ex refinery with the base date 

specified under 46.2 and shall exclude VAT but shall include all other 

obligatory taxes and levies on the basis specified in the contract price 

adjustment schedule (paragraph 4(i) and 4(ii)). 

6.10.1.5 The percentage limit on materials not yet built into the Permanent 

Works is 80%. 

6.10.3 The percentage retention is 10% of the tender sum (excluding CPA and 

VAT).  

6.10.3 The limit of retention money is 10% of the tender sum (excluding CPA 

and VAT) 

6.10.4 Minimum amount of interim payment certificate is R500 000-00. 

6.10.5 A Retention Money Guarantee is permitted.  

1.1.1.13.1&7.8.1 The Defects Liability Period is twelve (12) calendar months after final 

completion date. 

10.8.1 Disputes are to be referred to mediation.  

58.4 Disputes are to be referred for final settlement to arbitration. 

Special Clause 

in terms of RDP 

Requirements in terms of government’s reconstruction and 

development programme. 

Target values 

In this contract the minimum target values shall be as follows: 

 Labour Maximisation : 10%  
 ABE support : 25% 

 HDI Supervisory Staff  : 10% 

The penalties for not reaching the required target values will be 

calculated at 20% of the difference between the set target values 

and the actual target values achieved by the contractor at 

completion of the works. No bonuses for achieving the set target 

values are applicable. 
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Section 2:  Data provided by the Contractor 

Clause   

1.1.8 The contractor is   ...............................................................................................  

1.2 The contractor’s address for receipt of communication is: 

Telephone:  .............................................................. Facsimile: .........................  

e-mail:…………………………………………………………………………………… 

Address:…………………………………………………………………………………. 

37.2.2.3 The percentage allowances to cover all charges for the contractor’s and 

subcontractor’s profits, timekeeping, clerical work, insurance, establishment, 

superintendence and the use of hand tools is ………..%. 

42.1 The Works shall be completed within …………….. months as proposed by the 

contractor. 

46.3 The rate for special materials, exclusive of Value Added Tax is to be completed 

in the schedule on page T2.3 B. 
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C1.8.2 Variations to the General Conditions of Contract 

The following amendments of the General Conditions of Contract 2010 apply to this contract.  

The headings in these Special Conditions of Contract shall not be deemed to be part thereof 

nor be taken into consideration in the interpretation or construction thereof or of the Contract. 

4. CONTRACTOR’S GENERAL OBLIGATIONS 

4.1 EXTENT OF OBLIGATIONS AND LIABILITY 

 Change the number of clauses 4.1.1 to 4.1.2 to read 4.1.2 and 4.1.3. 

 Add the following: 

“4.1.1 Contractor deemed to have inspected the Site 

 The Contractor shall be deemed to have inspected and examined the Site and its 

surroundings and information available in connection therewith and to have satisfied 

himself before submitting his tender (as far as practicable) as to 

 (a) the form and nature of the Site and its surroundings, including subsurface 

conditions, 

 (b) the hydrological and climatic conditions. 

 (c) the extent and nature of work and materials necessary for the execution and 

completion of the Works, 

 (d) the means of access to the Site and the Accommodation he may require 

 and, in general, shall be deemed to have obtained all information (as far as is 

practicable) as to risks, contingencies and all other circumstances which may influence 

or affect his tender. 

 No subsequent claims by the Contractor arising from his lack of knowledge of 

perceptible conditions on the site or its surroundings or of information available in 

connection therewith shall be entertained.” 

4.1.2 Extent of Contractor’ obligations 

 Add the following to this sub-clause: 

 The Contractor shall, save in so far as it is legally or physically impossible, 

 (a) design (to the extent provided in the Contract), execute and complete the 

Works and remedy any defects therein in accordance with the provisions of the 

Contract, and 

 (b) provide all superintendence, labour, materials, Construction Equipment, 

Temporary Works, including the design thereof, all requisite transport and all 

other things, whether of a temporary or permanent nature, required in and for 

such design, execution and completion of the Works and for the remedying of 

any defects, so far as the necessity for providing the same is specified in or 

reasonably to be inferred from the Contract. 
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 (c) After award of the Contract, the Contractor shall be obligated to ensure that at 

least the Construction Equipment stated on the prescribed form in the Tender 

Documents, or Construction Equipment equivalent thereto, are on the site 

when required.” 

4.3 LEGAL PROVISIONS 

 Add the following sub-sub clauses: 

4.3.1.1 Mine Health and Safety Act, number 29 of 1996 

 The Employer shall obtain the Mining Authorisation for all sites where mining activities, 

as defined in the Mine Health and Safety Act, number 29 of 1996 as amended, are to 

be conducted. 

4.3.1.2 Mineral Resources Petroleum Development Act, number 28 of 2002 

 The Contractor shall assume responsibility for the Environmental Management 

Programme (EMPR) in respect of the sites and shall ensure that the sites are 

rehabilitated at the conclusion of the contract.” 

4.4. SUBCONTRACTING 

 Add the following subclauses: 

“4.4.7 Continuing obligation extending beyond date of completion of the work 

 In the event of a Selected Subcontractor having undertaken to the Contractor, in 

respect of work executed or goods or materials supplied by such Selected 

Subcontractor, any continuing obligation extending beyond the date of completion of 

the work or the end of the Defects Liability Period, and Latent Defect Liability Period 

as the case may be, the Contractor shall at any time after such date cede to the 

Employer, at the Employer’s request and cost, the benefit of such obligation for the 

unexpired duration thereof, whereupon the Employer shall have no further claim 

against the Contractor in respect of the said continuing obligation. 

4.4.8 Convert the subcontract 

 If the contract shall have been cancelled in terms of clause 9.2, the Employer shall 

have the right, by written notice given to any Selected Subcontractor not later than 28 

days after the said cancellation, to convert the subcontract concerned to a direct 

contract between the Employer and the Subcontractor. 

 Provided that: 

 (a) the terms of the said direct contract shall mutatis mutandis be those of the 

subcontract concerned, and 

 (b) the Employer shall have the said right, notwithstanding any breach of the 

subcontract by the Contractor, subject to his forthwith paying to the 

Subcontractor all amounts then owing to the Subcontractor by the Contractor 

and perform any obligation which the Contractor has failed to perform.” 

4.9 CONSTRUCTION EQUIPMENT 
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 Add the following: sub clauses: 

“4.9.2 Preclude seizure of construction equipment 

 In order to preclude seizure by the owner of any constructional plant being held by the 

Contractor on a hire or hire-purchase agreement for the purposes of the contract, the 

Employer shall be entitled to pay any such owner the amount of any outstanding 

instalment or other sum owing under any hire or hire-purchase agreement and in the 

event of his doing so, any amount thus paid by him shall be a debt payable to the 

Employer by the Contractor and may be deducted by the Employer from any moneys 

owing or that may become owing to the Contractor in terms of the contract, or be 

recovered at law from the Contractor by the Employer. 

4.9.3 Constructional plant brought to the site by the subcontractor 

 When entering into any subcontract agreement for the execution of any part of the 

works, the Contractor shall incorporate in such subcontract agreement, by reference 

or otherwise, the provisions of this clause in respect of construction equipment brought 

to the site by the subcontractor.” 

5. TIME AND RELATED MATTERS 

5.4 ACCESS TO THE SITE 

 Add the following subclause: 

5.4.4 “If the site is insufficient for the needs and requirements of the work, the Contractor 

shall arrange with the owners or tenants for the additional land required and pay all 

rent and costs in connection therewith.  The Contractor shall be responsible for all 

damage to such land and property, and he shall indemnify the Employer and hold him 

harmless in respect of all claims, demands proceedings, damages, costs, including 

attorneys and client costs, charges and expenses arising in respect thereof.” 

5.14 COMPLETION 

 Delete the following: 

 “5.14.5.3     The retention shall be reduced to half in terms of Clause 6.10.5” 

5.16 APPROVAL  

5.16.1 Final Approval Certificate 

Delete the last sentence of this clause and replace with: 

The payment of the retention money or the release of the retention money guarantee 

shall only be permitted after the Engineer has issued the Final Approval Certificate. 

6. PAYMENT AND RELATED MATTERS 

6.6 PROVISIONAL SUMS AND PRIME COST SUMS 

6.6.1.2.1 In the first line after the word "sums" insert “excluding VAT” 

6.6.1.2.2 In the fourth line after the word "amount" insert “excluding VAT” 
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6.10.5 Payment of retention money 

 Delete the first four lines where reference is made to the first half of retention. The 

paragraph should read:” 

 “Retention money shall become due when the Engineer shall have certified payment 

thereof within 14 days after the expiration of the Defects Liability Period, extended if 

necessary in terms of Clauses 5.14.4 or 7.8.1. No retention, or part thereof, will hence 

be payable upon the issue of a Certificate of Completion as indicated in Clause 

5.14.5.3. 

 

6.11 VARIATIONS EXCEEDING 15 PER CENT 

 6.11.1 Variations exceeding 30% per cent 

 Where the decrease or increase in the quantity of work has not resulted from a written 

variation order (or an additional agreement) in terms of clause 5.11 but from the fact that the 

quantities are less or more than those given in the bill of quantities, the tendered rates or sums 

shall still apply, except in the case of a sub-item (or an item not subdivided into sub-items) in 

the bill of quantities, which covers work the value of which during the tender stage exceeds 

7,5% of the value of the tender sum, and where the quantity of such sub-item or item, upon  

completion of the contract, deviates by more than 30% from the quantity given in the bill of 

quantities so that the scale of activities or the method of construction consequently changes 

to such an extent that the tendered rate or sum no longer applies.  In such case the Engineer, 

should he deem it to be in the interest of the Employer or should the Contractor enter a claim, 

shall, considering the extent by which the deviation in respect of the quantity of the sub-item 

or item concerned exceeds 30%, determine a sum which will be equitable in the 

circumstances, and shall certify that such sum shall be deducted from or added to the sums 

owing to the Contractor.” 
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C2.1 PRICING INSTRUCTIONS 

1 For the purposes of this bill of quantities, the following words shall have the meanings 

hereby assigned to them: 

Unit: The unit of measurement for each item of work as defined in the standard 

specifications or the project specifications. 

Quantity: The number of units of work for each item. 

Rate: The payment per unit of work for which the tenderer tenders to do the 

work. 

Amount: The product of the quantity and the rate tendered for an item. 

Lump Sum: An amount tendered for an item, the extent of which is described in the 

bill of quantities, the specifications or elsewhere, but of which the quantity 

of work is not measured in units. 

2 This bill of quantities forms part of the contract documents and must be read in 

conjunction with all the other documents comprising the contract documents. 

3 The quantities set out in the bill of quantities are only approximate quantities.   The 

quantities of work finally accepted and certified for payment, and not the quantities 

given in the bill of quantities, will be used to determine payments to the contractor. 

 The validity of the contract shall in no way be affected by differences between the 

quantities in the bill of quantities and the quantities finally certified for payment. Work 

is valued at the rates or lump sums tendered, subject only to the provisions of sub-

clause 1209 (a) of the standard specifications. 

4 Rates and lump sums shall include full compensation for overheads, profits, 

incidentals, tax (other than VAT), etc, and for the completed items of work as specified, 

all in accordance with sub-clause 1209 (b) of the standard specifications.  Full 

compensation for completing and maintaining, during the defects liability period,  all 

the work shown on the drawings and specified in the standard specifications and 

project specifications and for all the risks, obligations and responsibilities specified in 

the general conditions of contract, special conditions of contract, standard 

specifications and project specifications shall be considered as provided for collectively 

in the items of payment given in the bill of quantities, except in so far as the quantities 

given in the bill of quantities are only approximate. 

5 The tenderer shall fill in a rate or a lump sum for each item where provision is made 

for it even where no quantities are given.  Items against which no rate or lump sum has 

been entered in the tender will not be paid for when the work is executed, as payment 

for such work will be regarded as being covered by other rates or lump sums in the bill 

of quantities. 

 The tenderer shall fill in a rate against all items where the words “rate only” appear in 

the amount column.  Although no work is foreseen under such item and no quantities 

are consequently given in the quantity column, the tendered rate shall apply should 
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work under this item actually be required.  Tenders should note the provisions of  

paragraph 12 of this preamble. 

 If the tender should group a number of items together and tender one lump sum for 

each group of items, this single tendered lump sum shall apply to that group of items 

and not to each individual item, or should he indicate that full compensation for any 

item has been included in the rate for another item, the rate for the item included in 

another item shall be deemed to be nil. 

 The tendered lump sums and rates shall be valid irrespective of any change in the 

quantities during the execution of the contract. 

6 The works executed are measured for payment in accordance with the methods 

described in the contract documents under the various payment items, notwithstanding 

any custom to the contrary.  Attention is directed to the provisions of clause 1220 of 

the standard specifications regarding the measurements of quantities for payment.  

Except where specified otherwise than in clause 1220, the nett measurement or mass 

of the finished work in place shall be taken for payment, and any volume or mass of 

work in excess of that prescribed, shall be excluded. 

7 The amount of work or the quantities of material stated in the bill of quantities shall not 

be considered as restricting or extending the amount of work to be done or quantity of 

material to be supplied by the contractor. 

8 The statement of quantities of material or the amount of work in the bill of quantities 

shall not be regarded as authorisation for the contractor to order material or to execute 

work.  The contractor shall obtain the engineer’s detailed instructions for all work before 

ordering any materials or executing work or making arrangements in this regard. 

9 The short descriptions of the payment items in the bill of quantities are only given to 

identify the items and to provide specific details.  Reference shall, inter alia, be made 

to the drawings, standard specifications, project specifications, general conditions of 

contract and special conditions of contract for more detailed information regarding the 

extent of work entailed under each item. 

10 The provisions of clause 45 of the general conditions of contract shall apply to 

provisional sums and prime cost sums. 

11 Subject to the conditions stated in paragraph 12 below, the rates and lump sums filled 

in by the tenderer in the bill of quantities shall be final and binding with regard to 

submitting the tender, and may not be adjusted should there be any mistakes in the 

extensions thereof and in the total sums appearing in the tender.  Should there be any 

discrepancies between the tender sum and the correctly extended and totalled bill of 

quantities, the rates will be regarded as being correct, and the employer shall have the 

right to make adjustments to the tender sum to reconcile the tender sum with the total 

of the bill of quantities.  In such an event the contractor will be consulted but, failing 

agreement between the parties, the decision of the employer shall be final and binding.  
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Adjustment of the tender sum will take place prior to the signing of the contract.  In 

their own interest tenderers must make doubly sure of the correctness of their tendered 

rates, the extensions and the tender sum. 

12 A tender may be rejected if the unit rates or lump sums for some of the items in the bill 

of quantities are, in the opinion of the employer, unreasonable or out of proportion, and 

if the tenderer fails, within a period of seven (7) days of having been notified in writing 

by the employer to adjust the unit rates or lump sums for such items, to make such 

adjustments. 

13 The units of measurement indicated in the bill of quantities are metric units 

 The following abbreviations are used in the bill of quantities: 

 mm  = millimetre 

 m  = metre 

 km  = kilometre 

 km-pass = kilometre-pass 

 m²  = square metre 

 m²-pass = square metre pass 

 ha  = hectare 

 m³  = cubic metre 

 m³km  = cubic metre kilometre 

 l  = litre 

 kl  = kilolitre 

 kg  = kilogram 

 t  = ton (1000 kg) 

 No  = number 

 

 mn  = meganewton 

 mn-m  = meganewton-metre 

 %  = per cent 

 kW  = kilowatt 

 Kn  = kilonewton 

 PC sum = prime cost sum 

 Prov sum = provisional sum 

14 All rates and sums of money quoted in the bill of quantities shall be in rands and whole 

cents.  Fractions of a cent shall be discarded 

15 The item numbers appearing in the bill of quantities refer to the corresponding item 

numbers in the standard specifications.  Item numbers prefixed by the letter B refer to 

payment items described under part B of the project specifications, those with C to 

payment items described under part C, and so on for further parts of the project 

specifications. 

 Item numbers in schedule B of the bill of quantities are, in addition, preceded by the 
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number of each separate part of schedule B of the bill of quantities, e.g. payment item 

62.02 described in the standard specifications (clause 6210), when used in part 3 of 

schedule B of the bill of quantities, would be numbered 3/62.02, and if this payment 

item had been amended in part B of the project specifications, the payment item would 

be indicated as 3/B62.02. 
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C3.1 DESCRIPTION OF WORKS 

C3.1.1 Employer’s Objectives 

 

The Fetakgomo Tubatse Local Municipality is mandated in terms of the Municipal 

Systems Act and other legislation to provide infrastructure and services to all people 

in its area of jurisdiction. The provision thereof is enabled through various funding and 

implementation mechanisms. To enable Fetakgomo Tubatse Local Municipality to 

execute its mandate, the Municipality intends to Construct 2.7 km road which will 

includes surfacing of the road at Dresden Village thus requires civil engineering 

contractor to assist with the Implementation phase to commissioning and processes 

thereof. 

C3.1.2 Overview and Location of Works 

  

This terms of reference set out the minimum scope of work for which the service 

providers is responsible.  The key accountabilities and deliverables of scope of work 

is herein set out. 

➢ The road is accessible from the CBD, you take the eastern direction with the 

R555 surfaced road. 4.5km on the R555 road, take north direction on D2537 

road. Dresden Village access road is 1.1km on the eastern (right) side (at 

30°21'34.4"E 24°38'27.0"S) in Limpopo Province. The proposed road works 

are approximately at the following co-ordinates: 

 

 C3.1.3 Extent of Works 

 The work to be carried out by the Contractor under this contract comprises mainly 

the following: 

➢ To construct the following road of approximately 2,7 km; 

• A lane width of 3.5m with 1.0m shoulder would therefore be 
recommended. The 1.0m shoulder will be gravel. The total surfaced 
width will generally be 7m.  

• The edge beams will be constructed to protect the road from edge 
breaking. Due to space constrain in some few sections, the 
shoulders will be narrowed in some places, or left out to allow the 
space for side drains. 

• Fills of maximum 200mm in layers using minimum G9 material, 
compacted to 90% MOD AASHTO 

• Roadbed to be ripped and re-compacted to 90% MOD AASHTO 

• Selected layers of 150mm using minimum G6 material and 
compacted to 93% MOD AASHTO 

• Sub-base layer of 150mm using minimum C4 material with 3% OPC 
and compacted to 95% MOD AASHTO. 

• Base layer of 150mm using minimum G4 material and compacted 
to 97% MOD AASHTO.  
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• Surfacing-using medium asphalt (30mm). 

• Construction of concrete lined side drains and installation of culverts 

• Construction of subsurface drainage system and berms 

• kerbs 

➢ To install the road signs. 

➢ To install the speed humps. 

➢ Construct bust stops 

➢ Road markings. 

➢ To finish the road reserve after completion of the works. 

➢ Maintaining the works for the period of 12 months from the date of 
completion of the works. 

C3.1.4 Location of the Works 

 The project is located at Dresden settlement, within the jurisdiction of Fetakgomo 

Tubatse Local Municipality  

C3.1.5 Temporary Works 

 The Contractor is to set up a site office for his use as well as for the Engineer’s 

use. The contractor shall submit proposals relating to the site offices and 

infrastructure to Engineer for approval. The site office to meet the relevant 

sanitation requirements. 

 At the end of construction, the temporary works to be dismantled and the site 

restored as far as possible to what it is. 

C3.1.6 General Information 

C3.1.6.1 Drawings 

 The reduced drawings contained in Annexure C5.2 that form part of the Tender 

document shall be used for Tender purposes only. Further drawings are to be 

provided on an on-going basis by the engineer. 

 The contractor will be supplied with an unreduced 0,05 mm thick transparent 

polyester print of each of the drawings.  These polyester prints are issued free of 

charge and the contractor shall make any additional prints he may require at his 

own cost. 

 Any information in the possession of the contractor, which the resident engineer 

requires to complete the as-built drawings, shall be supplied to the resident 

engineer before a certificate of completion will be issued. 

 Only figured dimensions shall be used and drawings shall not be scaled unless so 

instructed by the engineer.  The engineer will supply all figured dimensions omitted 

from the drawings. 

C3.1.6.2 Power, Water Supply and Other Services 

 The contractor shall make his own arrangements concerning the supply of 

electrical power and all other services. No direct payment will be made for the 

provision of electrical and other services. The cost of providing these services will 

be deemed to be included in the rates and amounts Tendered for the various items 

of work for which these services are required. 
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C3.1.6.3 Contractor’s Camp Site and Security 

 The contractor shall make his own arrangements regarding the establishment of 

a camp site and housing for his construction personnel and all regulations 

stipulated by the local authority shall be adhered to. 

 It is anticipated that the contractor’s choice of a camp site will be influenced by the 

availability of telephone and electrical connections as well as the supply of potable 

water. 

 Provision is made in these specifications for the erection of a security fence around 

the site offices. The contractor shall be responsible for the security of his personnel 

and constructional plant on and around the site of the works and for the security 

of his camp, and the employer will consider no claims in this regard. 

C3.1.6.4 Additional Requirements for Construction Activities 

C3.1.6.4.1 The contractor may not commence constructional activities before adequate 

provision has been made to accommodate traffic in accordance with the 

requirements of this document and the South African Road Traffic Signs Manual. 

C3.1.6.4.2 The contractor shall submit proposals in connection with directional signs to the 

engineer for approval. 

C3.1.6.5 Programme Requirements for Construction Activities 

 The contractor shall programme his activities to be suitable in terms of his 

resources to complete the contract inside the stipulated time period. 

C3.1.6.6 Construction in Confined Areas 

 It may be necessary for the contractor to work in confined areas. In certain areas 

the width of the fill material and pavement layers may reduce to zero and the 

working space may be confined. The method of construction in these confined 

areas depends on the contractor’s construction plant. However, the contractor 

must note that measurement and payment will be in accordance with the specified 

cross-sections and dimensions, irrespective of the method used to achieve these 

cross-sections and dimensions, and that the rates and amounts Tendered will be 

deemed to include full compensation for any special equipment or construction 

methods or for any difficulty encountered in working in confined areas and narrow 

widths, and at or around obstructions, and that no extra payment will be made nor 

will any claim for payment be considered on account of these difficulties. 

C3.1.7 Labour Regulations 

C3.1.7.1 Payment for the labour-intensive component of the works 

Payment for works identified in clause 2.3 “the Extent of the Project” in the Project 

Specifications as being labour-intensive shall only be made in accordance with the 

provisions of the Contract if the works are constructed strictly in accordance with 

the provisions of the scope of work. Any non-payment for such works shall not 

relieve the Contractor in any way from his obligations either in contract or in delict. 

C3.1.7.2Applicable labour laws 

 Sectorial determination 2: Civil engineering sector 

C3.2 ENGINEERING 
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C3.2.1 Design 

 (a) The Employer is responsible for the design of the permanent Works as 

reflected in these Contract Documents unless otherwise stated. 

 (b) The Contractor is responsible for the design of the temporary Works and 

their compatibility with the permanent Works. 

 (c) The Contractor shall supply all details necessary to assist the engineer 

in the compilation of the as-built drawings. 

C3.2.2 Employer’s Design 

 (a) Detail description of Works 

 (b) General Works 

 (c) Sign Gantries.   

   

C3.2.3 Contractor’s Design 

 Where contractor is to supply the design of designated parts of the permanent 

Works or temporary Works he shall supply full working drawings supported by a 

professional engineer’s design certificate. 

C3.2.4 Design procedures 

 All designs and modifications thereto shall be communicated in writing and the 

contractor and engineer shall maintain master lists to record and track all 

transactions. 
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C3.3 PROCUREMENT 

C3.3.1 Preferential Procurement Procedures 

C3.3.1.1 The Contractor’s attention is drawn to the following returnable schedules 
contained in Part T2:  

a) Empowerment and Preferential Procurement and 

b) Enterprise Declaration Affidavit  

C3.3.1.2 These schedules contain all requirements with regard to preferential procurement. 

C3.3.2 Subcontracting 

a) The Contractor is obliged to utilise any subcontractors specifically nominated by the 
Contractor, where in the opinion of the employer the contractor cannot provide a 
subcontractor that is deemed to be sufficiently experienced and can perform the 
task at a reasonable market related price. 

b) The Contractor may be required to utilise local subcontractors for the completion of 
unskilled labour based sections of the works and for the reinstatement of asphalt 
surfacing within the road reserve.  

c) The Contractor is responsible for work executed by subcontractors on his behalf. 

d) The Engineer will not negotiate directly with subcontractors and all problems relating 
to payments, programming, workmanship, etc., are matters between the Contractor 
and his subcontractors. 

 

C3.4 CONSTRUCTION 

C3.4.1 STANDARD SPECIFICATIONS 

C3.4.1 STANDARD SPECIFICATIONS 

 (a) The following specifications shall apply for the construction of the Works. 

 (i) The COLTO Standard Specifications for Road and Bridge Works for State 

Road Authorities (1998). 

 The contractor may purchase copies of Volume (i) from the South African 

Institution of Civil Engineers. 

 SAICE   Tel : (011) 805-5947 

Waterfall Park  / Postnet Suite 81 Fax : (011) 805-5971 

Howick Gardens / Private Bag X65 

Vorna Valley  / Halfwayhouse Contact Person : Angeline Aylward 

Becker Street / 1685 

Midrand 

 (b) SABS or BS Specifications and Codes of Practice 

 Wherever any reference is made to the South African Bureau of Standards (SABS) 

and the British Standards Specification (BSS) in either these Bill of Quantities or 

the Specification of Materials and Methods to be Used (OOG-001E), this reference 
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shall be deemed to read “SABS or equivalent standard” and BS or equivalent 

standard” respectively. 

 (c) Various other specifications specified in the COLTO Standard 

Specifications or the Project Specifications. 

 (d) Latest Sabita Manual, Manual 25 entitled “Quality Management in the 

Handling and Transport of Bituminous Binders”. 
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C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

C3.4.2.1 General Conditions of Contract Referred to in the Standard Specifications 

 The references to the General Conditions of Contract appearing in the COLTO 

Standard Specifications refer to the COLTO General Conditions of Contract which 

is superseded in this contract by the General Conditions of Contract for 

Construction Works 2010.  The corresponding clause in the latter document 

pertaining to the reference in the COLTO Standard Specifications is listed in the 

table below. 

Clause No. in the 
Standard 

Specifications 

Clause No. in 
COLTO General 

Conditions 

Equivalent Clause No. in 
General Conditions of 

Contract 2010 

1202 15 5.6.1 

1206 14 Deleted 

1209 52   6.10.2 

1210 54   51.1 

1212(1) 49 6.10.1 

1215 45 5.12.1 

1217 35 8.2.1 

1303 49 6.8 

1303 53 6.11 

1303 12 5.6 

1303 45 5.12.1 

1403 40(1) 6.4.1 

1505 40 6.4 

31.03 40 6.4 

3204(b) 40 6.4 

3303(b) 2 3 

5803(c) 40 6.4 

5805(d) 40 6.4 

6103(c) 40 6.4 

Item 83.03 22 5.15 

ALL SECTIONS 48 6.6 

 

C3.4.2.2 Amendments to the Standard Specifications 

 There are no amendments to the Standard Specifications as issued by the 

Committee of Land Transport Officials (COLTO). 
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C3.4.2.3 Project Specifications Relating to Standard Specifications 

 This part of the project specifications deals with matters relating to the standard 

specifications.  Where reference is made in the standard specifications to the 

project specifications this part shall also contain the relevant information e.g. the 

requirements where a choice of materials or construction methods are provided 

for the standard specifications. 

 In certain clauses the standard specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction 

and for additional requirements to be specified to suit a particular contract.  Details 

of such alternatives or additional requirements applicable to this contract are 

contained in this part of the project specifications.  It also contains some additional 

specifications and amendments of the standard specifications required for this 

particular contract. 

 The number of each clause and each payment item in this part of the project 

specifications consists of the prefix B followed by a number corresponding to the 

number of the relevant clause or payment item in the standard specifications.  The 

number of a new clause or a new payment item, which does not form part of a 

clause or a payment item in the standard specifications and is included here, is 

also prefixed by B followed by a new number.  The new numbers follow on the last 

clause or item number used in the relevant section of the standard specifications. 

 Clauses and pay items referring to labour intensive methods are prefixed by L in 

the project specifications. 

 Clauses and pay items referring to emerging contractors are prefixed by E in the 

project specifications. 

EPWP Special Project Specification 

As much as is economically feasible all work shall be implemented by employing 

Labour Intensive Construction methods. Over and above the normal Building and 

Allied works to be implemented by employing skilled and unskilled labour the 

works specified in the “Guidelines for the Implementation of Labour-Intensive 

Infrastructure Projects under the Expanded Public Works Programme (EPWP)” 

shall be undertaken using Labour Intensive Construction methods. 

Employer’s objectives 

The employer’s objectives are to deliver public infrastructure using labour intensive 

methods. 

Labour-intensive works 

Labour-intensive works comprise the activities described in SANS 1921-5, 

Earthworks activities which are to be performed by hand, and its associated 

specification data . Such works shall be constructed using local workers who are 

temporarily employed in terms of this Scope of Work. 
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EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR-

INTENSIVE WORKS 

Requirements for the sourcing and engagement of labour. 

▪ Unskilled and semi-skilled labour required for the execution of all labour intensive works 

shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 

Participation of Targeted Labour. 

▪ The rate of pay set for the SPWP is R 60 per task or per day. (Insert value determined by 

public body in terms of clause 2.2 of these Guidelines) 

▪ Tasks established by the contractor must be such that: 

a) the average worker completes 5 tasks per week in 40 hours or less; and 

b) the weakest worker completes 5 tasks per week in 55 hours or less. 

▪ The contractor must revise the time taken to complete a task whenever it is established 

that the time taken to complete a weekly task is not within the requirements of 1.1.3. 

▪ The Contractor shall, through all available community structures, inform the local 

community of the labour intensive works and the employment opportunities presented 

thereby. Preference must be given to people with previous practical experience in 

construction and / or who come from households: 

a) where the head of the household has less than a primary school education; 

b) that have less than one full time person earning an income; 

c) where subsistence agriculture is the source of income. 

d) those who are not in receipt of any social security pension income 

▪ The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

a) 55 % women; 

b) 40% youth who are between the ages of 18 and 35; and 

c) 2% on persons with disabilities. 

Specific provisions pertaining to SANS 1914-5 

▪ Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the 

project. 

▪ Contract participation goals 

▪ There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable 

the employment provided to targeted labour to be quantified. 

▪ The wages and allowances used to calculate the contract participation goal shall, 

with respect to both time-rated and task rated workers, comprise all wages paid 

and any training allowance paid in respect of agreed training programmes. 

▪ Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall 

be entered into with targeted labour. 
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▪ Variations to SANS 1914-5 

▪ The definition for net amount shall be amended as follows: Financial value of the 

contract upon completion, exclusive of any value added tax or sales tax which the 

law requires the employer to pay the contractor. 

▪ The schedule referred to in 5.2 shall in addition reflect the status of targeted labour 

as women, youth and persons with disabilities and the number of days of formal 

training provided to targeted labour. 

Training of targeted labour 

▪ The contractor shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake 

the work in accordance with the requirements of the contract in a manner that does 

not compromise worker health and safety. 

▪ The cost of the formal training of targeted labour, will be funded by the provincial 

office of the Department of Labour. This training should take place as close to the 

project site as practically possible. The contractor, must access this training by 

informing the relevant provincial office of the Department of Labour in writing, 

within 14 days of being awarded the contract, of the likely number of persons that 

will undergo training and when such training is required. The employer must be 

furnished with a copy of this request. 

▪ A copy of this training request made by the contractor to the DOL provincial office 

must also be faxed to the EPWP Training Director in the Department of Public 

Works– Cinderella Makunike, Fax Number 012 328 6820 or email 

cinderella.makunike@dpw.gov.za Tel: 083 677 4026 

▪ The contractor shall be responsible for scheduling the training of workers and shall 

take all reasonable steps to ensure that each beneficiary is provided with a 

minimum of six (6) days of formal training if he/she is employed for 3 months or 

less and a minimum of ten (10) days if he she is employed for 4 months or more. 

▪ The contractors shall do nothing to dissuade targeted labour from participating in 

the above mentioned training programmes. 

▪ An allowance equal to 100% of the task rate or daily rate shall be paid by the 

contractor to workers who attend formal training, in terms of 1.3.4 above. 

▪ Proof of compliance with the requirements of 1.3.2 to 1.3.6 must be provided by 

the Contractor to the Employer prior to submission of the final payment certificate. 

GENERIC LABOUR-INTENSIVE SPECIFICATION 

The Generic Labour-intensive specification below is the same as SANS 1921-5, 

Construction and management requirement for works contracts- Part 5: Earth works activities 

which are to be performed by hand and should be included in the scope of works without 

amendment or modification as set out below. 
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SCOPE 

This specification establishes general requirements for activities which are to be executed by 

hand involving the following: 

a) trenches having a depth of less than 1.5 metres 

b) stormwater drainage 

c) low-volume roads and sidewalks 

PRECEDENCE 

Where this specification is in conflict with any other standard or specification referred to in the 

Scope of Works to this Contract, the requirements of this specification shall prevail. 

HAND EXCAVATEABLE MATERIAL 

Hand excavateable material is material: 

a) Granular materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 

ii) where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 

cone penetrometer is required to penetrate 100mm; 

b) cohesive materials: 

i) whose consistency when profiled may in terms of table 1 be classified as very soft, 

soft, firm, stiff and stiff / very stiff; or 

ii) where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone 

penetrometer is required to penetrate 100mm; 

Note: 

1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 

and 200mm. 

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a 

soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and 

drives a cone having a maximum diameter of 20mm (cone angleof 60° with resepect to the 

horizontal) into the material being used. 
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Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

CONSISTENCY 
 

DESCRIPTION 

 

CONSISTENCY 
DESCRIPTION 

 

Very loose 
Crumbles very easily 

when scraped with a 

geological pick. 

 

Very soft 
Geological pick head can 

easily be pushed in as far 

as the shaft of the handle. 

 

Loose 

 

Small resistance to 

penetration by sharp 

end of a geological 

pick. 

 

Soft 

 

Easily dented by thumb; 

sharp end of a geological 

pick can be pushed in 30-40 

mm; can be moulded by 

fingers with some pressure. 

 

Medium dense 

 

Considerable 

resistance to 

penetration by sharp 

end of a geological 

pick. 

 

Firm 

 

Indented by thumb with 

effort; sharp end of 

geological pick can be 

pushed in up to 10 mm; very 

difficult to mould with 

fingers; can just be 

penetrated with an ordinary 

hand spade. 

 

Dense 

 

Very high resistance to 

penetration by the 

sharp end of geological 

pick; requires many 

blows for excavation. 

 

Stiff 

 

Can be indented by 

thumbnail; slight 

indentation produced by 

pushing geological pick 

point into soil; cannot be 

moulded by fingers. 

 

Very dense 

 

High resistance to 

repeated blows of a 

geological pick. 

 

Very stiff 

 

Indented by thumbnail with 

difficulty; slight indentation 

produced by blow of a 

geological pick point. 
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TRENCH EXCAVATION 

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be 

excavated by hand. 

COMPACTION OF BACKFILLING TO TRENCHES (AREAS NOT SUBJECT TO TRAFFIC) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 

100mm. Each layer shall be compacted using hand stampers 

a) to 90% Proctor density; 

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 

penetrate 100 mm of the backfill, provided that backfill does not comprise more than 

10% gravel of size less than 10mm and contains no isolated boulders, or 

c) such that the density of the compacted trench backfill is not less than that of the 

surrounding undisturbed soil when tested comparatively with a DCP. 

EXCAVATION 

All hand excavateable material including topsoil classified as hand excavateable shall be 

excavated by hand. Harder material may be loosened by mechanical means prior to 

excavation by hand. 

The excavation of any material which presents the possibility of danger or injury to workers 

shall not be excavated by hand. 

CLEARING AND GRUBBING 

Grass and small bushes shall be cleared by hand. 

SHAPING 

All shaping shall be undertaken by hand. 

LOADING 

All loading shall be done by hand, regardless of the method of haulage. 

HAUL 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where 

the haul distance is not greater than 150 m. 
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MATTERS RELATING TO THE STANDARD SPECIFICATIONS 

SECTION 1200  :  GENERAL REQUIREMENTS AND PROVISIONS ........................... E.203 

SECTION 1300 : CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS................................................................................. E.212 

SECTION 1400 :  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S 

SITE PERSONNEL .......................................................................... E.213 

SECTION 1500 :  ACCOMMODATION OF TRAFFIC ................................................... E.215 

SECTION 1700 :  CLEARING AND GRUBBING .......................................................... E.218 

SECTION 1800 : DAYWORK SCHEDULE .................................................................. E.219 

SECTION 1900  :  MECHANICAL SAW CUTTING .................................................................  

SECTION 2100 : DRAINS ....................................................................................................  

SECTION 2200  PREFABRICATED CULVERTS ....................................................... E.221 

SECTION 2300 :  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS ..... E.225 

SECTION 3100 : BORROW MATERIALS ................................................................... E.226 

SECTION 3200 :  SELECTION, STOCKPILING AND BREAKING-DOWN THE MATERIAL 

FROM BORROW PITS, CUTTINGS AND EXISTING PAVEMENT 

LAYERS, AND PLACING AND COMPACTING THE GRAVEL LAYERS

 ........................................................................................................ E.227 

SECTION 3300 :  MASS EARTHWORKS .................................................................... E.228 

SECTION 3400 :  PAVEMENT LAYERS OF GRAVEL MATERIAL .............................. E.229 

SECTION 5200 : GABIONS ........................................................................................ E.230 

SECTION 5600 : ROAD SIGNS .................................................................................. E.233 

SECTION 5700 :  ROAD MARKINGS .......................................................................... E.235 
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SECTION 1200  :  GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following to the fifth paragraph: 

“Provision is made in the bill of quantities for payment for searching and exposing 

of known or unknown services as well as the relocation and/or protection of 

existing services. Any moving of existing services which may be required within 

the proclaimed road reserve will be undertaken by the relevant service authorities 

or by a selected subcontractor if so ordered by the engineer.” 

B1204 PROGRAMME OF WORK 

(a) General requirements 

Amend the word “network” in the fourth line of the first paragraph to read as “bar 

(Gantt) chart”. 

Add the following after the third paragraph: 

“The bar-chart programme to be provided by the contractor shall show the various 

activities in such detail as may be required by the engineer.  Progress in terms of 

the programme shall be updated monthly by the contractor in accordance with the 

progress made by the contractor. 

In compiling the programme of work, the contractor shall indicate and make due 

allowance for the following, as specified elsewhere in the contract documents: 

• The requirements regarding the accommodation of traffic and areas that may 

be occupied at any time for construction purposes (as indicated on the 

drawings and specified in Section 1500 of the specifications) 

• Requirements regarding the training of labourers and Emerging Contractors 

(EC’s). 

• The requirements for work to be undertaken by labourers and work to be 

undertaken by EC’s. 

(b) Programme of work for rehabilitation work 

Amend the word “network” in the fourth line of the  second paragraph  to read as 

“bar (Gantt) chart”. 

B1205 WORKMANSHIP AND QUALITY CONTROL 

Add the following to the third paragraph: 

“The engineer shall, however, undertake acceptance control tests for the 

judgement of workmanship and quality, without accepting any obligations vested 

with the contractor in terms of the contract with specific reference to quality of 

materials and workmanship.  Such acceptance control test done by the engineer 

shall not relieve the contractor of his obligations to maintaining his own quality 

control system.” 

Add the following at the end of this clause: 

"The engineer shall, for the purpose of acceptance control on products and 

workmanship, assess test results and measurements in accordance with the 
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provisions of section 8300 of the standard specifications.  Where small quantities 

of work are involved, a lot shall mean a full day's production for a specific item of 

work subject to acceptance control testing." 

B1206 THE SETTING-OUT OF THE WORK AND PROTECTION OF BEACONS 

Add the following: 

“The contractor shall be responsible for the true and proper setting out of the 

Works and for the correctness of the position, levels, dimensions and alignment of 

all parts of the Works and for the provision of all necessary instruments, appliances 

and labour in connection therewith.” 

The Contractor shall take care that property beacons, trigonometrical survey 

beacons or setting-out beacons are not displaced or destroyed without the consent 

of the Engineer.  Property beacons and trigonometrical survey beacons that have 

been displaced or destroyed shall be replaced by a registered land surveyor, who 

shall certify such replacement. 

The cost of replacing all beacons displaced or destroyed during the course of the 

Contract without the consent of the Engineer shall be borne by the Contractor.” 

B1209 PAYMENT 

(b) Rates to be inclusive 

Add the following: 

“VAT shall be excluded from the rates and provided for as a lump sum in the 

Summary of Bill of Quantities”.  

(e) Materials on the site 

Add the following: 

"In addition, the engineer may at his sole discretion also allow payments under 

"Materials on Site" in respect of any construction materials if stored off-site 

providing that: 

(a) The site selected for this purpose is approved by the engineer 

(b) Such land is physically separated from any production plant or operation 

(c) Only materials for use under this contract is stockpiled on such land 

(d) The contractor has provided proof of an agreement with the owner of such 

land that the owner has no claim whatsoever on any materials stockpiled on 

such land 

(e) Materials obtained by the contractor for or on behalf of emerging 

subcontractors (SMME's) shall remain the responsibility of the contractor 

after payment has been made in respect of materials on site.” 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 

Add the following after the first paragraph of this clause: 

"For the purposes of this contract, extension of time resulting from abnormal 

rainfall or other forms of inclement weather shall be determined according to the 

requirements of Method ii (critical-path method).” 
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Method (ii) (Critical path method) 

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second paragraph 

of the description of this method. 

Delete the last sentence of the second paragraph of the description of this method and replace 

with the following: 

“The value of “n” shall be taken as three (3) working days per calendar month. 

If normal rainy or inclement weather, resulting in delays, occurs for less than three (3) working 

days in any calendar month, the difference between the three (3) working days and the actual 

number of working days on which normal rainy or inclement weather occurred, shall be ignored 

and not accumulated for the duration of the contract period for the purposes of determining an 

extension of time due to normal rainy weather, nor due to any other reason. 

Items of work on the critical path of the programme of work which are subject to climatic 

limitations, shall also be considered for extension of time if such items of work are delayed by 

e.g. cold weather, high winds or other inclement weather conditions.   

In this regard, reference shall be made to weather limitations specified for the application of 

various bituminous products.  However, for months during which seal-work cannot be 

undertaken in terms of the specifications, no extension of time shall be claimed for. 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE MET BEFORE 

CONSTRUCTION OF NEW WORK ON TOP OF COMPLETED WORK IS 

COMMENCED 

Add the following subclause: 

"(h) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing 

shall be constructed prior to the completion of the bituminous surfacing." 

B1222 USE OF EXPLOSIVES 

Add the following subclause: 

“(h) Where blasting operations are undertaken in close proximity of temporary 

deviations, the contractor shall implement all such safeguarding measures as may 

be required and instructed by the engineer.” 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 

Add the following: 

"The total length of the road reserve between the specified limits of construction will be handed 

over to the contractor on the commencement date.  Reference shall, however, be made to the 

requirements of section 1500 of these specifications where limitations in respect of work-areas 

are specified.  In the event of the non-adherence by the contractor in terms of the mentioned 

specifications, the engineer shall withdraw such sections of the road reserve as may be 

justified to ensure suitable progress of the works or safe passage of traffic." 

B1229 SABS CEMENT SPECIFICATIONS 

Replace the last paragraph of this clause with the following: 

“Where reference is made in this specification or the standard specifications to the cement 

specifications, eg. SABS 471:  Portland cement and rapid hardening Portland cement, it shall 
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be replaced with the new specification: 

SABS ENV 197-1:  Cement-composition, specifications and conformity criteria. 

Part 1:  Common cements. 

Furthermore, where reference is made in this specification or the standard specifications to 

the different cement types, the following new names/types shall apply: 

Old product 
nomenclature 

Typical new product nomenclature 

Cement type Cement strength class 

OPC CEM I 

CEM I 

32,5 

32,5R 

RHC CEM I 

CEM I 

42,5 

42,5R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S 

CEM II/A-S 

CEM II/A-S 

32,5 

32,5R 

42,5 

PC15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

 

32,5 

32,5R 

32,5 

32,5R 

RH15FA CEM II/A-V 

CEM II/A-V 

CEM II/A-W 

CEM II/A-W 

42,5 

42,5R 

42,5 

42,5R 

PBFC CEM III/A 

CEM III/A 

32,5 

32,5R 

PFAC CEM II/B-V 

CEM II/B-W 

32,5 

32,5 

RH30SL CEM II/B-S 

CEM II/B-S 

32,5R 

42,5 

RH40SL CEM III/A 

CEM III/A 

32,5R 

42,5 

CEM I 32,5, CEM II A-S 32,5, CEM II/A-V 32,5, or CEM III A may be used for the manufacture 

of reinforced concrete members.” 

Add the following new clauses: 

“B1230: IN-SERVICE AND STRUCTURED TRAINING 

The contractor shall in addition to the structured (accredited) training as provided for in Part C 

of this document  implement  an in-service training programme, from the commencement of 

the contract, in which the various skills required for the execution and completion of the works 

are imparted to the labourers engaged thereon, in a programmed and progressive manner.  

Labourers shall be trained progressively throughout the duration of the contract, in the various 
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stages of a particular type of work. 

(a) Details of in-service and structured training 

(i) The contractor shall attach to form RDP 1(E) basic details of his proposed in-

service training programme, which details shall inter alia include the following: 

 • the details of training to be provided 

 • the manner in which the training is to be delivered 

 • the number and details of trainers to be utilised. 

(ii) The in-service training programme shall be submitted with the initial works 

programme.  The progress in relation to this programme will be recorded monthly 

and attached to the site meeting minutes and payment certificate. 

(iii) The contractor shall provide on site, sufficient skilled and competent trainers to 

train all labourers engaged on the contract, in the various skills required for the 

execution and completion of the works.   

(iv) All labourers shall be remunerated in respect of all time spent undergoing training.   

(v) Every worker engaged on the contract shall on the termination of his participation 

on the contract, be entitled to receive from the contractor, a certificate of service 

in which the following information shall be recorded: 

 • the name of the contractor 

 • the name of the employee 

 • the name of the project/contract 

 • the nature of the work satisfactorily executed by the worker and the time 

spent thereon 

 • the nature and extent of training provided to the worker 

 • the dates of service. 

 The cost of the above obligations shall be deemed to be covered by the sums and 

rates tendered for items B13.01(a), (b) and (c) in the bill of quantities.  The 

performance of the contractor in providing in-service training, shall be taken into 

consideration should the contractor fail to reach his CPG at the completion of the 

project. 

(b) Lead time for training  

The training of labour as specified shall, as far as possible, take place before 

commencement of each activity and the contractor shall take into account in his 

programme the lead-time he requires for such training.  All training herein specified 

shall be deemed to be a construction activity and a non-negotiable condition of the 

contract”. 

B1231 COMMUNITY LIAISON OFFICER  (CLO) 

The contractor or his appointed agent will appoint a Community Liaison Officer 

(CLO) after consultation with the local communities, the engineer and the 

employer.  The contractor shall direct all his liaison efforts with the local 

communities through the appointed officer.  The contractor shall, however, accept 
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the appointed as part of his management personnel.  

(a) Duties of the Community Liaison Officer 

 The Community Liaison Officer’s duties will be: 

(i) To be available on site daily between the hours of ______________(insert time) 

and ___________ (insert time) and at other times  as the need arises.  His normal 

working day will extend from ______________ (insert time) in the morning until 

____________ (insert time) in the afternoon. 

(ii) To determine, in consultation with the contractor, the needs of the temporary 

labour for relevant skills training.  He will be responsible for the identification of 

suitable trainees and will attend one of each of the training sessions. 

(iii) To communicate daily with the contractor and the engineer to determine the labour 

requirements with regard to numbers and skill, to facilitate in labour disputes and 

to assist in their resolution. 

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the 

establishment of a “labour desk”.                  

(v) To attend all meetings in which the community and/or labour are present or are 

required to be represented. 

(vi) To assist in the identification, and screening of labourers from the community in 

accordance with the contractor’s requirements. 

(vii) To inform temporary labour of their conditions of temporary employment and to 

inform temporary labourers as early as possible when their period of employment 

will be terminated. 

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 

(ix) To keep a daily written record of his interviews and community liaison. 

(x) To attend monthly site meetings to report on labour and RDP matters. 

(xi) All such other duties as agreed upon between all parties concerned. 

(xii) To submit monthly returns regarding community liaison as illustrated in Part C5.1 

of this document (form RDP 12(E)).  

(b) Payment for the community liaison officer 

A special pay item is incorporated in section 1200 of the bill of quantities relating 

to payment of the liaison officer on a prime cost sum basis.  This payment shall 

only be made for the period for which the duties of the liaison officer are required 

and not necessarily for the full duration of the contract.  The remuneration of the 

CLO shall be determined Employer with a minimum salary of R 3,000.00 per 

month. 

(c) Period of employment of the community liaison officer 

The period of employment of the community liaison officer shall be as decided 

upon jointly by the contractor, engineer and employer at a maximum period of a 

six months basis, but with the option of renewal. 

B1232 SUBCONTRACTORS 
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Over and above the stipulations of clause 8 of the General Conditions of Contract 

1998, regarding subletting of part of the works, it is a condition of the contract that 

an approved subcontractor shall not sublet part of his work, covered in his 

appointment by the main contractor, to another subcontractor without the consent 

and approval of the engineer.  Subletting shall in all cases be critically considered 

by the engineer. 

In addition to the provisions of clause 8 of the general conditions of contract 

regarding subcontracting of the works, it is a requirement of this contract that an 

approved subcontractor shall not further subcontract work subcontracted to him 

by the main contractor, to another subcontractor without the consent and approval 

of the engineer.  Subcontracting shall in all cases be critically considered by the 

engineer.  The engineer reserves the right to limit the extent or the volume of work 

subcontracted by the contractor, should he deem it necessary in terms of progress 

or quality of workmanship. 

B1233 WORKMEN'S COMPENSATION ACT 

All labour employed on the site shall be covered by the Compensation for 

Occupational Injuries and Deceases Act (COIDA).  The contractor shall pay in full, 

including the payment of the necessary levies, such amounts, as are due in terms 

of the Act.  The contractor at the commencement of the contract shall resolve the 

manner in which Workmen’s Compensation will be handled.  Amounts paid by the 

contractor shall not be included in the wage rates but shall be covered by the 

Contractor to be deemed as included in his General Obligations rates in Section 

1300 of the Bill of Quantities. 

Add the following clause: 

B1234 MINE HEALTH AND SAFETY ACT 1996, ACT 29 OF 1996 

(a) Introduction 

The main objective of this Act is to protect the health and safety of persons at 

mines.  This specification is therefore aimed at promoting health and safety 

specifically at borrow pits.  Borrow pits are classified as mines. 

(b) General Provisions 

The contractor shall be responsible for controlling his operations at every borrow 

pit where material is being excavated to ensure compliance with all the 

requirements of the Mine Health and Safety Act, 1996.  The contractor shall also 

ensure that the works, shaping and finishing off of the borrow pit are done in 

accordance with the provisions as specified in section 3100 of the COLTO 

Standard Specifications and this Act.  The contractor shall also comply to the 

requirements as set out in C3.4.3.2  Environmental Management Plan. 

The minimum requirements for operations at borrow pits are: 

• Borrow pits are worked in such a way that the health and safety of 

employees and the public will not be endangered. 

• A monthly report shall be submitted to the engineer on health and safety 

aspects at the borrow pits. 

• The contractor shall appoint a manager to manage the borrow pits in 
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accordance with the Mine Health and Safety Act. 

• The contractor shall take the necessary steps to ensure that the work area 

of the borrow pits are safe at all times.  This shall include items such as the 

provision of fencing and security guards. 

(c) Duties of the Manager 

The minimum duties of the manager supervising the activities at borrow pits shall 

be: 

• Maintain a healthy and safe borrow pit environment. 

• Identify hazards and related risks to which persons and employees are 

exposed. 

• Establish a health and safety policy that 

o Describes the organisation of work. 

o Contains aspects concerning the protection of the employees and other 

persons’ health and safety. 

o Contains a risk analysis. 

• Supply and erect the necessary safety and warning signs. 

Add the following pay items and change the clause number. 

B12.35 MEASUREMENT AND PAYMENT 

Add the following items: 

“ITEM    UNIT 

B12.01 Excavation 

 Excavating material within the following depth ranges below 

ground level for the exposing of/or searching for services 

 (a) 0m to 2m 

  (i) soft material cubic metre (m³) 

  (ii) hard material cubic metre (m³) 

 (b) Extra over item B12.01(a) for excavation by means of  

 hand tools such as picks, crowbars and pneumatic 

 tools or mechanical breakers in close vicinity of  

 services where no machine excavation is permitted 

  (i) soft material cubic metre (m³) 

  (ii) hard material cubic metre (m³) 

Measurement and payment shall be as specified for item 22.01 in the standard specifications. 

ITEM    UNIT 

B12.02 Backfilling 

 (a) Using the excavated material cubic metre (m³) 

 (b) Using imported selected material cubic metre (m³) 



 

E.211 

 

Measurement and payment shall be as specified for item 22.02 in the standard specifications. 

ITEM    UNIT 

B12.03 (a) Allow a provisional sum for existing services to be  

 relocated and/or protected as ordered by the engineer provisional sum 

 (b) Handling costs and profit in respect of sub item  

B12.03(a) above percentage (%) 

Measurement and payment shall be in accordance with the general conditions of contract.” 

ITEM    UNIT 

B12.04 Provision for a Community Liaison Officer 

 a) Provisional sum for the payment of the Community 

 Liaison Officer Provisional Sum 

 b) Handling costs and profit in respect of sub-item 

B12.04(a) Percentage (%) 

Expenditure of the above item shall be made in accordance with the general conditions of 

contract. 

The tendered percentage is a percentage of the amount actually spent under the sub-item 

B12.04 (a), which shall include full compensation for the handling costs of the contractor, and 

the profit in connection with providing the community liaison officer.” 

ITEM    UNIT 

B12.05 (a) Mine Health and Safety obligations Month 

 (b) Special information signs Prime Cost Sum (PC Sum) 

 (c) Provision of security guards Prime Cost Sum (PC Sum) 

 (d) Handling cost and profit in respect of sub- 

 item B12.05(b) and (c) Percentage (%) 

Payment of the rate per month for sub-item B12.05(a) shall include full compensation for all 

the contractors obligations relevant to the Mine Health and Safety Act. 

The prime cost sums shall be paid in accordance with the provisions of the General Conditions 

of Contract.  The tendered percentage is a percentage of the amount actually spent under the 

prime cost items, which shall include full compensation for the profit in connection with 

providing the specified service. 
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SECTION 1300:  CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

B1302 GENERAL REQUIREMENTS 

(a) Camps, constructional plant and testing facilities 

"The contractor shall, at each area where work is being undertaken, provide on a 

daily basis at least one (1) portable chemical latrine unit per thirty (30) workers for 

use by construction workers employed on the project.  The latrine units shall be 

serviced daily and kept in a hygienic and orderly state to the satisfaction of the 

engineer.  No separate payment shall be made for this requirement and shall be 

deemed to be included in the rates tendered for the contractor's time-related 

obligations." 

B1303 PAYMENT 

ITEM    UNIT 

B13.01 The contractor's general obligations  (As specified) 

"The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% 

of the tender sum, excluding VAT. 

Should the contractor be of the opinion that 15% is inadequate to cover his costs 

in terms of section 1300, he shall indicate separately with his tender where such 

costs have been allowed for in his tender.  If no such indication is given, the 

contractor shall not at any stage during the contract for any reason whatsoever 

claim additional compensation under this item.” 

 

 



 

E.213 

 

SECTION 1400:  HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER’S 

SITE PERSONNEL 

B1402 OFFICES AND LABORATORIES 

(a) General 

Add the following: 

“The facilities to be provided for the engineer in terms of these specifications shall 

be fenced off by a two metre high veranda type security fence with diamond mesh 

on the vertical portion and barbed wire on the overhang.  A security gate shall be 

provided in the fence which shall be guarded at all times by an acceptable 

watchman provided by the contractor. 

The engineer’s establishment may be incorporated within the contractor’s 

establishment provided that the preceding requirements are met to the satisfaction 

of the engineer. 

Separate payment shall be made for the provision and erecting of the security 

fence and gate as indicated on the drawings, but the cost in respect of the 

provision of a watchman at all times by the contractor shall be deemed to be 

included in the contractor’s tendered rate for item B13.01(c).” 

(b) Offices 

Add the following new sub-sub-clause: 

“(xviii) The engineer’s site supervisory staff shall be provided with cellular telephones by 

the contractor for site communication purposes.  Provision is made in the bill of 

quantities for separate payment of the supply and operating costs of such cellular 

phones.” 

B1403 HOUSING 

(c) Rented accommodation 

Add the following: 

“The engineer may arrange for the obtaining of rented accommodation for his 

supervisory personnel on site.  Payment of such rent shall be made under the 

provisional sum in sub-item 14.07(a) and shall be expended on a monthly basis 

by the contractor as ordered by the engineer.” 

B1406 MEASUREMENT AND PAYMENT 

Add the following sub-item: 

ITEM    UNIT 

B1403 (b) (ix) 1. Provision of cellular telephones           Number (No) 

  2. Provisional sum for the costs of cellular calls 

  and other charges Provisional sum 

  3. Handling cost and profit in respect of 

  sub-item B14.03(b)(ix) 2 Percentage (%) 

The unit of measurement for sub-sub-item B14.03 (b) (ix)1 shall be the number of cellular 

telephones supplied to the engineer’s site supervisory staff.  The tendered rate shall include 
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full compensation for the purchasing of the cellular phones inclusive of any fixed contract costs 

with the service provider.” 

Measurement and payment in respect of the provisional sum item shall be made in accordance 

with the provisions of the general conditions of contract. 

The tendered percentage is a percentage of the amount actually spent under sub-item B.14.03 

(b)(ix) 2, which shall include full compensation for the handling costs of the contractor, and the 

profit in connection with the payment of the cost of calls and other charges relating to the use 

by the engineers site staff of the supplied cellular telephones.” 

ITEM    UNIT 

B14.11 Provision and erection of security fencing (Including gate) metre (m) 

The unit of measurement shall be the metre of security fence supplied and erected 

as indicated on the drawings and/or ordered by the engineer.  The tendered rate 

shall include full compensation for procuring and furnishing of all material, 

including one vehicle gate, labour and equipment required to erect the specified 

security fence and maintain it for the duration of the contract." 

General:  Method of payment 

The tendered rates under this section of the bill of quantities shall also include full 

compensation for the dismantling and removal from site of all offices, laboratories and other 

facilities provided for the engineer's supervisory staff at the completion of the contract. 
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SECTION 1500:  ACCOMMODATION OF TRAFFIC 

B1502 GENERAL REQUIREMENTS 

(e) Access to properties 

 “Where the alignment of the new road coincides with the alignment of the existing 

road, a number of accesses to private properties will have to be operational and 

maintained during the constructional period.  No separate payment will be made 

for providing acceptable and safe access across the new road at all times during 

construction of the road.” 

(i) Traffic safety officer 

“(ix) be responsible for contacting all the relevant authorities in the event of an accident 

on the site of the Works 

(vi) arrange for the removal of broken down vehicles that obstruct the normal  traffic 

flow 

The Contractor shall provide the traffic safety officer with all the necessary 

resources to carry out his duties as specified, inter alia, light delivery van (LDV), 

personnel, warning signs and revolving amber flashing lights. A warning sign with 

the words “CONTRACTOR TRAFFIC CONTROL” and/or “AANNEMER 

VERKEERSBEHEER” in clearly legible letters shall be mounted on the vehicle at 

least 1,5m above ground level to be clearly visible. The vehicle shall be equipped 

with two revolving amber-coloured flashing lights with a minimum intensity of 

55W. The flashing lights shall be switched on and the warning sign be displayed 

at all times when the vehicle is used on the site. 

No separate payment will be made for the traffic safety officer, his vehicle, 

personnel and equipment and the cost thereof shall be included in the 

Contractor’s cost for his establishment and general obligations (Section 1300).” 

 “(j) Handing over the site 

The total extent of the site between the limits of construction as described in this 

document and indicated on the drawings will be handed over to the contractor at 

the commencement of the contract period.  The engineer however reserves the 

right to adjust this arrangement should progress or safe passage of traffic warrant 

such a change. 

(k) Use of explosives in close proximity of temporary deviations 

The contractor shall arrange all necessary traffic control and other requirements 

to safeguard the traffic on temporary deviations during blasting operations. 

(l) Land taken up for deviations 

Negotiations with landowners to obtain the land taken up by temporary deviations 

will be undertaken by the employer.  A prime cost sum is allowed in the bill of 

quantities for payment of compensation to affected landowners.  All other 

negotiations regarding temporary access to properties, land-use, fencing 

requirements etc. shall be dealt with by the contractor in conjunction with the 

engineer and be confirmed in writing and be kept on record by the contractor. 

“(m) Maximum lengths of construction areas 
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A temporary deviation, where the proposed road follows the existing route shall be 

constructed along the length of existing road.  Traffic shall generally be 

accommodated as follows: 

On a two-way two lane gravel deviation (Class 1) constructed partially outside or 

adjacent to the existing road reserve boundaries of road. 

(i) On one-way single lane gravel deviation (Class 2) constructed inside the existing 

road reserve boundaries and on either side of road.  In this instance special 

cognisance shall be taken to accommodate traffic to private properties. 

A maximum length of one section of approximately 5,0km or two sections of 3,0km 

each of deviation (Class 1 or 2) shall be operational at a time and no relieve of this 

limitation shall be considered by the engineer except where the programme 

necessitates such at the construction of bridges.” 

B1503 TEMPORARY TRAFFIC CONTROL FACILITIES 

 All temporary road signs, devices, sequences, layouts and spacing shall comply 

with the requirements of the Road Traffic Act, 1996 (Act 93 of 1996), the National 

Road Traffic Regulations, 2000, the South African Road Traffic Signs Manual, the 

requirements of the relevant road authority and the drawings. All temporary traffic 

control facilities shall comply with the guidelines set in SA Road Traffic Signs 

Manual, Volume 2, Chapter 13: Roadworks Signing, (SARTSM, June 1999, 

obtainable from the Government Pinter, Pretoria).”  

(b) Road signs and barricades 

 All the temporary road signs are to be mounted on posts as specified in section 

5600 of the specifications.  Provision shall be made for the supply and erection of 

the signs and the maintenance of the signs during the construction period.  

Provisions shall also be made for the removal of the temporary road signs on 

completion of the construction work when such signs are no longer required. 

Temporary road signs and channelization devices shall be manufactured in 

accordance with the latest edition of the South African Road Traffic Signs Manual 

(June 1999) and placed as shown on the drawings and in Road Signs Note 13.  

Delineators shall be manufactured from a non-metal material and shall be 

mounted on a base section also manufactured of non-metal material.  Single as 

well as back-to-back mounted delineators are required. 

The obligation to arrange safe passage of traffic shall always be vested with the 

contractor regardless what is indicated on the drawings of the engineer.” 

(c) Channelization devices and barricades 

 Drums shall not be used as channelization devices. 

TW 401 and TW 402 delineators shall comply with the following requirements: 

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. 

The blade portion of the delineator shall be positively affixed to a base unit which 

in turn shall be stable on its own or be stabilized by means of sandbags when used 

on the road. 

ii) The blade shall be retro-reflectorised, with class 1 yellow sheeting on the side      
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facing oncoming traffic.. 

iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the 

delineator shall not be more than 200mm above the road surface. 

iv)  It shall be subject to the approval of the Engineer. 

The maximum spacing between centres of delineators shall be as shown on the  

drawings or as directed by the Engineer.” 

(e) Warning devices 

“It is a requirement of this contract that all construction vehicles and plant used on 

the works will be equipped with rotating amber flashing lights and warning boards 

as specified in the standard specifications.  Construction vehicles travelling outside 

the limits of construction areas shall however, not operate the warning lights. 

The warning lights shall have a base diameter of at least 170mm and the amber 

bulb cover a height of a least 150mm high.  It shall be a requirement that the 

contractor also provides the engineer’s site personnel with warning lights for their 

vehicles (a maximum of two lights are required) without any payment applicable. 

B1514 TEMPORARY FENCING AND GATES 

 Where temporary fencing is ordered by the engineer, it shall be paid for under 

item 55.06 of the standard specifications.  The temporary fencing shall be new 

fencing material, which shall subsequently be dismantled and removed and 

erected at an alternative position as directed by the engineer.  When ordered by 

the engineer, temporary fences and gates shall be moved to new locations or 

either left in place or when no longer required be dismantled and removed from 

site if so directed.  Allowance is made in the bill of quantities for moving existing 

fences and gates.” 

Add the following clause: 

B1517 RETRO-REFLECTIVE MATERIAL 

Retro-reflective material for temporary signs shall comply with the requirements 

of SABS 1519-1 for weathered material. Tests shall be carried out with a field 

retro-reflectometer and the testing procedure and classification are described in 

ClauseB 8118. The value of the coefficient of Retro-Reflection shall be at least 

60% of the values indicated in Table B 8118/1.” 

B1518 MEASUREMENT AND PAYMENT 

Renumber item 15.01 as B15.01 and add the following: 

The tendered rate shall also include for all measures necessary to safeguard traffic 

on temporary deviations during blasting operations.” 

Renumber item 15.03 as B15.03 

Add the following sub-item: 

“ITEM    UNIT 

B15.03 Temporary traffic control facilities 

 (n) Provision of high visibility safety jackets and safety hats number (No) 
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The unit of measurement shall be the number of safety jackets supplied to the 

supervisory staff. 

The tendered rate shall include full compensation for providing and maintaining 

hats and the jackets equipped with high visibility retro-reflective and/or fluorescent 

panels in red, yellow and white for the duration of the contract”. 

 “ITEM    UNIT 

B15.14 Allow provisional sum for: 

 (a) repair of damaged temporary road signs and  

delineators provisional sum 

 (b) replacement of damaged temporary road signs and  

delineators provisional sum 

The provisional sums allowed under sub-items (a) and (b) shall be expended on a 

daywork basis in terms of the provisions of the general conditions of contract. 

Payment shall only be made in respect of repair work or replacement of such 

temporary traffic-control facilities arising from damage or loss occasioned by the 

travelling public and which did not arise from negligence or non-compliance with 

the requirements of the specifications on the part of the contractor. 

ITEM    UNIT 

B15.15 Prime cost sum for: 

 (a) Compensation to landowners for land taken  

up by deviations prime cost (PC) sum 

 (b) Handling cost and profit in respect of sub-item 

B15.15(a) above percentage (%) 

The prime cost sum shall be expended in accordance with the provisions of the general 

conditions of contract.  Payment to the landowner shall be made within fourteen (14) days 

after such order has been given by the engineer.  The contractor shall provide detailed proof 

of payment before payment shall be certified to the contractor.   

The tendered percentage in item B15.15(b) is an extra over percentage on the amount actually 

spent under sub-item B15.15(a) which shall include full compensation for the handling costs 

and profit of the contractor.” 

 

SECTION 1700:  CLEARING AND GRUBBING 

B1702 DESCRIPTION OF WORK 

a) Clearing 

Clearing shall include the removal of material to a thickness of up to 150mm in-

situ material as ordered by the engineer.  No payment shall be made for temporary 

stockpiling of topsoil material in the case where this material is applied as topsoil 

after completion of road side slopes. 

Should the required depth exceed 150mm, the total volume of material removed 

shall either be classified as “temporary stockpiling of topsoil” or “unsuitable 
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roadbed material” or “cut to spoil” whichever is applicable as allowed for in the 

standard specifications.  In these cases no payment shall be made for clearing 

and grubbing. 

Clearing as described shall in all cases be undertaken in such a manner that the 

topsoil is preserved and not contaminated with other debris or rubbish.  Cross-

sections for the determination of earthworks quantities shall be taken after clearing 

(topsoil or unsuitable roadbed material) and roadbed preparation if applicable.   

Payment for gabion boxes and mattresses which have to be removed and the 

material sorted and stacked shall be made under section 5200” 

B1703 EXECUTION OF WORK 

(a) Areas to be cleared and grubbed 

 Apart from normal clearing and grubbing, the fill embankments of the existing 

roads are also to be cleared and grubbed over the areas where the new horizontal 

alignment coincides with the alignment of the existing road, or where repairs are 

required to the fill embankments of the approaches of bridges.  Provision is made 

for separate payment for clearing and grubbing of the existing fill embankments 

where conventional machinery might be suitable to undertake the work due to the 

steep side slopes of the embankments.  An additional pay-item is allowed for in 

the bill of quantities for this type of clearing and grubbing which may have to be 

undertaken by hand or similar manner.” 

 

B1704 MEASUREMENT AND PAYMENT 

Change item 17.01 to read as follows: 

ITEM    UNIT 

B17.01 Clearing and grubbing of: 

 a) Normal areas: 

  i) Within the road reserve hectare (ha) 

  ii) In borrow pits hectare (ha) 

 b) Existing fill embankments with Slopes steeper that 1:4 hectare (ha) 

Measurement and payment for sub-items (a) and (b) shall be as specified for item 

17.01 of the standard specifications.  Where distinction is made for clearing and 

grubbing existing fill embankments with slopes steeper than 1:4 (vertical : 

horizontal), payment shall be made under item B17.01.” 

 

SECTION 1800: DAYWORK SCHEDULE 

Note: This is a new section added to the Standard Specifications. B1801 SCOPE 

This section covers the listing of daywork items for use in determining payment for 

work which cannot be quantified in specific pay item “units” in the bill of quantities 

or work ordered by the engineer during the construction period which was not 

foreseen at tender stage for which no applicable rate exists in the schedule or for 
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work of a special or different character warranting special payment as decided by 

the engineer. 

B1802 ORDERING OF DAYWORK 

No daywork shall be undertaken unless specific written authorisation is obtained 

from the engineer. 

 

B1803 MEASUREMENT AND PAYMENT 

The engineer may order the following daywork items: 

ITEM DESCRIPTION UNIT 

B18.01 

 

 

 

B18.02 

B18.03 

 

 

B18.04 

B18.05 

B18.06 

B18.07 

 

 

 

B18.08 

 

 
 

 

B18.09 

B18.10 

Labourers: 

(i) Unskilled 

(ii) Semi-skilled 

(iii) Skilled 

Foreman 

Tipper trucks: 

(i) 3 – 5 ton 

(ii) 5,1 – 10 ton 

Loader (0,5m3) 

Grader (CAT 140G or similar) 

LDV 

Compaction Rollers: 

(i) Vibrator roller 

(ii) Tamping roller 

(iii) Grid roller 

Hand Controlled Compactors 

(i) Pedestrian roller 
(Bomag BW90) 

(ii) Vibratory plate 

(iii) Rammers 

Water truck (min 10000 l) 

Dozer (D7 or similar) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

Hour (h) 

 

Hour(h) 

Hour (h) 

Hour(h) 

 

 
Hour(h) 

Hour(h) 

Hour(h) 

Hour(h) 

Hour(h) 

 

The unit of measurement shall be the actual number of hours worked by labourers or foremen 

or an item of plant. 

The tendered rates shall include full compensation for all cost items including overheads, 

head-office expenses and profits as described in subclause 40(3) of the general conditions of 

contract and shall be subject to contract price adjustment as provided for in the contract. 

The mark-ups on daywork items in accordance with the Appendix to the Tender shall not be 

applicable on daywork items listed in the bill of quantities in terms of the above specifications.  

In the event of new daywork rates being requested for items not appearing in the bill of 

quantities, then the provisions of the general conditions of contract and the Appendix to the 

Tender shall apply. 
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Prior to the commencement of any work by the labourers described under item B18.01, the 

contractor must obtain written consent from the engineer regarding the classification and 

composition of all labourers in terms of “unskilled” and “skilled” labourers required for the work 

as ordered by the engineer.” 

SECTION 2200:PREFABRICATED CULVERTS 

B2201 SCOPE 

 All rectangular culverts with spans from 0,9m up to and including 2,4m shall be 

constructed with precast units. 

The attention of the contractor is drawn to the fact that information given on the 

plans, longitudinal sections or drainage schedules may have to be altered to suit 

actual site conditions and, therefore, the contractor shall only construct these 

culverts after the engineer has verified the information on the drawings from detail 

surveys taken on site by the contractor as directed by the engineer. 

Precast units shall be ordered by the contractor from actual measurements of 

length acquired on the site and not from lengths stated in the drainage schedule 

or from the bill of quantities. 

No precast units shall be ordered until the engineer has satisfied himself that the 

proposed units have been manufactured to the required tolerances and loading 

standards.  The engineer must be given the opportunity to load test units if he 

considers this necessary. 

B2203 MATERIALS 

(f) Skewed Ends 

Delete the second and third paragraphs and substitute with the following: 

“Precast portal and rectangular culverts placed on a skew shall be supplied with 

cast in situ skewed ends as shown on the drawings.  In situ skew ends are to be 

constructed simultaneously with the wingwalls and headwalls”. 

B2204 CONSTRUCTION METHODS 

 In all cases where soft founding materials is classified as suitable for culvert 

bedding construction, the in situ material shall be ripped, moistened and 

compacted to 90% or 93% modified AASHTO density.  The depth of preparation 

and compaction of founding material shall be as indicated on the drawings or as 

specified by the engineer.  Allowance for measurement and payment for this work 

is made in the bill of quantities under this section. 

(c) Excavation by hand 

Where circumstances prevent the use of mechanical excavators and material can 

be removed only by hand tools, the engineer shall authorise the supplementary 

payment to the contractor for such work at the tendered rates for excavation by 

hand should he be satisfied that the contractor had been unable to prevent the 

necessity for excavation by hand by proper planning and precautionary measures.  

The supplementary rate for excavation by hand shall not apply to minor finishing 

or clearing jobs in excavations which are otherwise being done by mass 

excavation plant. 
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Payment for hand excavation shall be an "extra over" payment to normal 

excavation as allowed for in item 22.01.” 

B2205 EXCAVATION FOR CONSTRUCTION BY TRENCH METHOD 

"(c) Excavation by hand 

Where circumstances prevent the use of mechanical excavators and material can 

be removed only by hand tools, the engineer shall authorise the supplementary 

payment to the contractor for such work at the tendered rates for excavation by 

hand should he be satisfied that the contractor had been unable to prevent the 

necessity for excavation by hand by proper planning and precautionary measures.  

The supplementary rate for excavation by hand shall not apply to minor finishing 

or clearing jobs in excavations which are otherwise being done by mass 

excavation plant. 

Payment for hand excavation shall be an "extra over" payment to normal 

excavation as allowed for in item 22.01. 

(d) Drainage of excavations 

The contractor shall apply suitable, effective drainage and dewatering methods for 

preventing the ingress of water into the excavation and to keep them dry. 

Drainage measures, with the exception of pumping, shall be maintained until the 

backfilling has been completed.  Between various construction stages, pumping 

may be interrupted in consultation with the engineer. 

Any draining or pumping of water shall be done in a manner as will preclude the 

concrete or materials or any part thereof from being carried away. 

Allowance for measurement and payment for dewatering and keeping dry of 

culvert excavations is made in the schedule in this section. 

B2210 LAYING AND BEDDING OF PREFABRICATED CULVERTS 

B2210(b)(i)Cast in situ invert slabs  

In accordance with the drawings, transverse construction joints are required in cast 

in situ concrete invert slabs for portal culverts.  In addition, longitudinal construction 

joints as shown on the drawings between the invert slabs of each of the barrels of 

multiple culverts are required.  Allowance for measurement and payment for a 

Class F1 surface finish and soft board in these joints is made in the bill of 

quantities.  No payment shall be made for formwork on the outside edges of invert 

slabs (closest to excavated face). 

All culverts (precast as well as in situ) shall be constructed with an in situ reinforced 

concrete floor laid on a 75mm concrete screed". 

Delete subclause B.2210(b)(ii) : “Prefabricated floor slabs.” 

B2211 BACKFILLING OF PREFABRICATED CULVERTS 

Change the last sentence in the fourth paragraph to read "90% or 93% as shown 

on the drawings or as directed by the engineer." 

B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES 

(b) Concrete work 
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 The type of surface finish for in situ concrete in the culverts shall be as indicated 

on the drawings.  Generally all exposed faces shall be of Class F2 formwork and 

faces covered by backfill shall be Class F1.  The top of parapet walls and wingwalls 

shall be finished to a Class U2 surface finish.” 

(h) Prefabricated inlet and outlet structures 

The use of precast concrete inlets and outlets as described in clause 2212(h), shall 

not be allowed under any circumstances.  Cast in situ concrete wingwall type inlets 

and outlets shall be constructed as indicated on the drawings and shall be in 

accordance with section 6000 of the Standard Specifications.  Allowance for 

measurement and payment for wingwall type inlets and outlets is made in the 

schedule in this section.” 

B2218 MEASUREMENTS AND PAYMENT 

 “ITEM    UNIT 

B22.01 (c) Extra over sub item B22.01(a) for excavation by hand  

using hand tool cubic metre (m³) 

Measurement shall be as specified for pay item 22.01 of the standard 

specifications. 

The tendered rate shall include full compensation for carrying out the excavations 

by hand where circumstances prevent the use of mechanical excavators. 

ITEM    UNIT 

B22.07 (f) Formwork for joints in cast in situ concrete invert slabs 

  (i) Transverse construction joints (type indicated) square metre (m²) 

  (ii) Longitudinal joints (as per drawing) metre (m) 

Measurement and payment shall be as specified in item 22.07 of the standard 

specifications with the exception that formwork for construction joints in cast in situ 

invert slabs in trench conditions as indicated on the drawings, shall be measured 

and paid for in accordance with section 6200 of the standard specifications.  No 

payment shall be made for formwork to the outside edges of invert slabs (closest 

to excavated face)." 

Add the following to pay item 22.08: 

"In addition to the requirements for measuring concrete backfill to rectangular 

culverts as specified for item 22.08, the following shall apply: 

Concrete backfill shall be measured to the actual dimensions of the precast units, 

i.e. actual volumes between ribs and haunches shall be taken into account.  For 

the purpose of calculating concrete backfill quantities, the horizontal dimensions 

of the concrete backfill on the outside of the culvert(s) (closest to excavated face), 

shall be taken as 100mm maximum irrespective of what type or make of precast 

portal is used or the actual width of the excavation.   

The width of the concrete backfill between portals in the case of multiple culverts, 

shall be taken as 80mm for precast units with a leg height of 1500mm and 100mm 

for precast units with a leg height exceeding 1500mm.  The vertical dimensions, 
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in both cases, shall be equal to the height of the portal". 

 “ITEM    UNIT 

B22.29 Tie bars for joining in situ concrete invert slabs to inlet and  

outlet structures, as indicated on the drawings (Type, diameter  

and length indicated) Number (No.) 

The unit of measurement shall be the number of tie bars installed as specified and 

indicated on the drawings. 

The tendered rate shall include full compensation for supply and installation of the 

tie bars. 

ITEM    UNIT 

B22.30 a) Preparation and compaction of in-situ bedding 

material to 90% of Mod. AASHTO density 

(depth indicated) cubic metre (m³) 

 b) Extra over sub-item B22:30(a) for compaction 

 to 93% of Mod. AASHTO density (depth indicate) cubic metre (m³) 

The unit of measurement shall be the cubic metre of material ripped and 

compacted as specified. 

The tendered rate shall include full compensation for the ripping of the in-situ 

material to the specified width and depth, wetting of the material to such an extent 

that the specified density can be achieved. 

ITEM    UNIT 

B22.31 Dewatering and keeping dry of culvert excavations 

The unit of measurement shall be the number of culverts constructed.  The 

tendered rate shall be full compensation for dewatering and keeping dry of the 

culvert excavations until the backfill is completed. 

Payment shall be as follows: 

(i) 80% of the payment shall be made after the barrel of the culvert has been 

constructed and backfilled. 

(ii) Remaining 20% of the payment shall be made after the wingwalls have been 

constructed and backfilled. 

ITEM    UNIT 

B22.32 Cutting of concrete pipes 

 a) Diameter indicated Number (No.) 

The unit of measurement shall be the number of pipes that have been cut. The 

tendered rate shall be full compensation for the cutting, by means of mechanical 

saw (angle grinder) and finishing off of the pipes for the specific angle of skew at 

which the pipes must be laid. 

Cutting of pipes shall only be paid for if the headwall of the wingwalls are at such 

a skew angle in respect to the centre line of the pipes that cutting is required and 

where non-standard lengths are required.  The maximum skew angle at which 
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pipes are allowed to be cut shall be 30 degrees and the minimum length of pipe, 

measured along the shortest side, shall be 1,5m.” 

Classification of soft/hard materials as well as all quantities shall be agreed upon 

and finalised as the work progresses. 

SECTION 2300:  CONCRETE KERBING, CONCRETE CHANNELLING, CHUTES AND 

DOWNPIPES AND CONCRETE LININGS FOR OPEN DRAINS 

B2301 SCOPE 

 “The position and length of the following types of concrete kerbs and channels are 

indicated on the geometric layout plans, typical drawings and on the drainage 

plans. 

Type A  : In situ concrete channel, 0,8m wide on fills 

Type B  : Precast concrete kerbing, semi-mountable (SABS 927-1969) 

Type C  : In situ concrete kerbing at intersections 

Edge beam  : In situ concrete kerbing at farm access and bus stops 

Type E, F1 & F2 : In situ concrete “V”-shaped channels in side drains and open 

drains.” 

B2302 MATERIAL 

 (e) Metal pipes 

“Metal pipes down side slopes shall comply with the requirements of clause 2203 

of the standard specifications.” 

B2304 CONSTRUCTION 

(d) Slip form kerbing 

Add the following: 

“Slip-form kerbing shall under no circumstances be allowed.” 

(e) Cast in situ kerbs and channels 

 “Forming and templates used to form joints between alternate sections shall be of 

steel plate of which the thickness shall not be less than 5mm.” 

Add the following new subclauses: 

(i) Construction sequence 

Replace paragraphs (i), (ii) and (iii) with the following: 

“In all cases where kerbing and/or channelling adjoin the bituminous surface of the 

road, the kerbing and/or channelling may only be constructed after the bituminous 

surface has been completed. 

Before commencing with the kerbing and/or channelling, the surfacing and the 

base, shall be accurately cut to line with a mechanical saw to a minimum depth of 

75mm.  After excavation the concrete shall then be cast against the cut surface 

without formwork.  All material outside the cut line must be carefully removed to 

the required thickness of concrete without damaging the edge before commencing 
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with the casting of the concrete.  No payment shall be made for repair work as 

instructed by the engineer to damage caused by the cutting/excavating process of 

surfacing and base layers.  Any concrete spilt onto the surfacing shall immediately 

be removed and cleaned.  Where so required by the engineer, the contractor shall, 

without any additional compensation, paint emulsion over the stained surface. 

Add the following subclause: 

(k) Formwork and finish 

“Formwork and finish of concrete kerbs shall comply with the requirements of 

section 6200.  All visible edges on the sides or at joints of cast in situ concrete 

kerbs or channels shall be rounded with a rounding tool.” 

SECTION 3100:  BORROW MATERIALS 

B3102 NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

 “Arrangements regarding to access to borrow pits and the alignment of haul roads 

shall be made between the contractor and the owners of the land on which borrow 

pits are situated.  The engineer’s representative on site shall be present at all such 

negotiations, which shall be confirmed in writing by the contractor.  All costs 

involved with such negotiations as well as the requirements contained in clause 

3102 and clause 1225 of the specifications shall be borne entirely by the 

contractor.” 

B3103 OBTAINING BORROW MATERIALS 

(a) General 

 The expropriation and compensation for land from which borrow materials is 

obtained shall be negotiated and paid for by the contractor. 

(b) Use of borrow materials 

 Compensation to owners and arrangements with owners for taking material from 

alternative borrow pits proposed by the contractor shall be the contractor’s 

responsibility and entirely at his own expenses.” 

B3104 OPENING AND WORKING BORROW PITS AND HAUL ROADS 

(c) Excess overburden 

All excess overburden removed at borrow pits shall be replaced over the entire 

area of the borrow pit after initial shaping has been undertaken in an even layer.  

Payment for this requirement shall be deemed to be included in pay item 31.01 

(f) Protecting borrow pits 

It is a requirement of the contract that each borrow pit or pits shall be provided with 

fencing around the perimeters, including an access gate, of the borrow areas, 

including the supply of danger warning signage fixed to the fencing, visible at all 

sides approaching the borrow pit area.  The fencing shall be erected prior to 

entering the land for borrowing purposes and shall on final finishing of the borrow 

areas as specified by the employer, be dismantled and removed or left in-place as 

instructed by the employer.  Payment for fencing around borrow pits shall be made 

in accordance with the stipulations of section 5500 in these specifications." 
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In addition to fencing, Security Guards shall be supply on a 24 hour, 7 days a week 

basis, with full time communication to the Site Manager or site camp for the 

duration of the contract and activities at the borrow pits.” 

 “(h) Haul roads 

Haul roads to designated borrow pits along the road shall be constructed along 

alignments as instructed by the engineer and shall be maintained at the 

contractor’s own cost to the satisfaction of the engineer. 

B3105 FINISHING-OFF BORROW AREAS AND HAUL ROADS 

Should the employer, engineer or any other authority approved by the engineer, 

require a higher standard of shaping and finishing off of borrow pits than specified 

in the standard specifications, measurement and payment for such extra work 

shall be made using day work items as scheduled under this section. 

B3108 MEASUREMENT AND PAYMENT 

"ITEM    UNIT 

B31.01 Excess overburden : 

 (a) Depth up to and including 0,5m cubic meter (m³) 

 (b) Depth exceeding 0,5m and up to 1,0m cubic meter (m³) 

Measurement and payment shall be as specified for item 31.01 of the standard 

specifications with the abovementioned depth ranges applicable." 

 “ITEM    UNIT 

B31.04 Compensation to landowners: 

 (a) Prime cost sum for compensation to landowners prime cost (PC) sum 

 (b) Handling cost and profit in respect of sub-item 

B31.04(a) above percentage (%) 

Measurement and payment shall be in accordance with the provisions of clause 

48(2) of the general conditions of contract.  Payment to the landowner shall be 

made within fourteen (14) days after such order has been given by the engineer.  

The contractor shall provide detailed proof of payment before payment shall be 

certified to the contractor. 

The tendered percentage is an extra over percentage on the amount actually spent 

under sub-item B31.04(a) which shall include full compensation for the handling 

costs and profit of the contractor.” 

 

 

 

 

SECTION 3200:  SELECTION, STOCKPILING AND BREAKING-DOWN THE MATERIAL 

FROM BORROW PITS, CUTTINGS AND EXISTING PAVEMENT LAYERS, AND 

PLACING AND COMPACTING THE GRAVEL LAYERS 

B3204 BREAKING-DOWN THE MATERIAL 



 

E.228 

 

(a) Initial breaking-down of the material in cuttings, borrow pits and existing 

pavement layers 

"Pioneer layers - 500mm maximum dimension 

Not more than 20% of pioneer layer material shall pass through the 2,0mm sieve." 

(b) Further breaking-down of pavement material 

"Material used for the construction of selected, and wearing course layers shall be 

broken down by means of normal grid-rolling or additional normal grid-rolling to 

such an extent that the compacted pavement layer shall contain material of which 

95% of the aggregate size shall not exceed 65mm.  All oversize material, after 

breaking-down, shall be removed". 

B3209 PLACING AND COMPACTING THE MATERIALS IN LAYER THICKNESSES IN 

EXCESS OF 200mm AFTER COMPACTION 

: 

(d) Pioneer layer 

"The maximum size rock used in pioneer layers shall be 500mm and the layer 

thickness before compaction shall not be more than one-and-a-half times the 

maximum actual size of the rock.  Not more than 20% of pioneer layer material 

shall pass through the 2,0mm sieve.  Pioneer layer processing and compaction 

shall be as specified in subclause 3307(c) of the standard specifications". 

 

SECTION 3300:  MASS EARTHWORKS 

B3305 TREATING THE ROADBED 

(a) Removing unsuitable material 

"For the purpose of this contract, excavation and removal of in-situ clayey material 

over areas where the road is in a fill condition, shall be classified as removal of 

unsuitable material, irrespective of the stability or moisture condition of the in-situ 

material". 

(c) Preparing and compacting the roadbed 

Delete the last sentence of the first paragraph “If necessary, roadbed…….depth 

of compaction” and replace as follows: 

“Where demarcated by the engineer, prior to the roadbed being scarified, the 

excess in situ material forming part of the present roadway, and within the limits of 

the roadbed, and in close proximity of the layer works, but falling within the limits 

of the layerworks, shall be bladed to controlled level in order to achieve the 

required level and necessary depth of compaction.” 

 

B3307 FILLS 

(c) Constructing a pioneer layer 

"For the purpose of this contract, pioneer layers shall be completed by means of 

eight-pass roller compaction using vibratory rollers as specified in subclause 
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3304(b) of the standard specifications.” 

(d) Benching 

 “Benching of fill and pavement layer material is required to be undertaken into the 

existing fill embankments and pavement layers.  No additional payment shall be 

made over and above the normal pay items applicable to earthworks and 

pavement layers where benching is required for widening of the existing road 

formation.  Benching shall be undertaken as shown on the drawings. 

It is a requirement that benching shall always be started at the bottom of the 

existing fill progressing to the top of the formation.  The dimensions and details of 

benching are shown on the drawings.” 

 

B3308  FINISHING THE SLOPES 

(d) General 

 “Where existing cut and fill slopes are excessively eroded or where slippages 

occurred in slopes, the slopes are to be reinstated by means of backfilling with 

suitable gravel material.  All loose material and vegetation shall first be removed 

from the eroded cut and fill slopes before backfilling may commence from the 

bottom of the cut or fill.  The backfill material shall be benched into the existing 

slopes and compacted to 90% of modified AASHTO density, using suitable small 

compaction equipment e.g. Bomag walk-behind rollers or hand-held compaction 

tools.  Benching shall be executed to the dimensions shown on the drawings.  

Upon completion of the backfilling operation the cut and fill slopes shall be neatly 

finished as specified.” 

B3312 MEASUREMENT AND PAYMENT 

 “ITEM    UNIT 

B33.10 (e) Extra over sub-items 33.10(a), (b) and (d) for blading 

 to controlled levels (existing road) cubic metre (m³) 

The unit of measurement in respect of the material bladed as specified in 

subclauses 33.05 (c) shall be the cubic metre of material bladed, measured in the 

original position before blading, in accordance with the method of average end 

areas. 

The tendered rate shall include full compensation for blading of such material to 

level. 

Only material bladed on the instruction of the engineer for exposing the underlying 

roadbed material for treatment will be measured and paid for as described above.” 

 

SECTION 3400:  PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402 MATERIALS 

(a) General 

"Material requirements for gravel pavement layers are in accordance with TRH4 
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and shall be indicated on the drawings." 

B3405 CONSTRUCTION TOLERANCES 

(e) Cross-section 

Delete the second paragraph and replace with the following: 

"The normal crossfall of the road wearing course where the road is in a straight 

horizontal alignment, is specified as 3% as shown on the drawings.  

At any cross-section the measured crossfall between any two points shall at least 

be 2,8% and not more than 3,5%.  At any cross-section the actual level at any 

point shall not be higher than 10mm above the computed level from the cross-

section as specified and the actual level, if lower than the computed level, shall 

not be lower by more than that derived from the specifications for longitudinal 

grade and crossfall deviations." 

(f) Surface regularity 

"Where transverse construction joints in base layers are made between newly and 

previously constructed sections, the contractor shall exercise level control at such 

joints by installing level poles at 5m intervals on either side of the joint of the layer 

covering at least a 30m length into the newly constructed section." 

B3406 QUALITY OF MATERIALS AND WORKMANSHIP 

"Test results and measurements shall be assessed by the engineer according to 

the provisions of Section 8300 of the standard specifications". 

SECTION 5200 : GABIONS 

B5201 SCOPE 

Add the following paragraph 

“This section also covers the removal, dismantling and stacking of existing gabion 

work, and the reuse of these materials where authorised by the engineer.” 

B5203 CONSTRUCTION OF GABION CAGES 

(a) General 

Add the following new sub-clause: 

“(iii) Reno mattresses or similar may be used as alternative to gabion boxes.  These 

Reno mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm 

diameter wires, diaphragm spacing 0,6m). 

B5204 CONSTRUCTING GABIONS 

(c) Assembly 

Delete and substitute with: 

(c) Assembly, erection and stretching 

(i) Assembly 

“Prior to assembly, the gabion material shall be opened out flat on the ground and 

stretched to remove any kinks and bends.  The gabion boxes shall then be 
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assembled individually by raising the sides, ends and diaphragms ensuring that all 

creases are in the correct position and that the tops of all four sides are even.  The 

four corners of the gabion boxes shall be laced first followed by the edges of 

internal diaphragms to the sides.  In all cases lacing shall commence at the top of 

the box by twisting the end of the lacing wire around the selvages.  It shall then be 

passed round two edges being joined, through each mesh in turn and securely tied 

off at the bottom.  The ends of all lacing wire shall be turned to the inside of the 

box on completion of each lacing operation. 

(ii) Erection 

Only assembled boxes, or groups of boxes, shall be positioned in the structure.  

The side, or end, from which work is to proceed, shall be secured to either 

completed work or by rods or stakes driven into the ground at the corners.  These 

must be secured and reach at least to the top of the gabion box.  Further gabions 

shall then be positioned in the structure as required, each being securely laced to 

the preceding one at all corners and diaphragm points.  

(iii) Stretching 

On completion of erection of a suitable length of gabion, the gabion boxes shall be 

stretched using a wire strainer or winch of at least one ton capacity firmly secured 

to the free end of the assembled gabion boxes. 

Whilst under tension the gabion boxes shall be securely laced along edges (top, 

bottom and sides) and at diaphragm points, to all adjacent boxes and shall 

thereafter be filled.” 

(d) Rock filling 

Add the following new sub-sub-clause: 

(iii) General 

“Filling shall be carried out only whilst gabion boxes are under tension.  Filling 

material shall consist of rock of size not less than 120mm and not greater than 

250mm so placed to produce a neat face and line with a minimum of voids. 

Internal horizontal bracing wire shall be provided at 500mm vertical centres or such 

spacing to ensure a ratio of four to every 1m³ of filling.  These bracing wires shall 

be wrapped around two mesh wires and extended from front to back so positioned 

to ensure a neat face and line free of excessive bulges and depressions.  Gabion 

boxes shall be filled in stages and horizontal bracing wires inserted as filling is 

brought up. 

Similar bracing wires used vertically shall be provided in 0,5mm deep gabions at 

330mm horizontal centres where water falls directly onto gabions or where a neat 

face is required. 

Tension on the gabion boxes shall be released only when sufficiently full to prevent 

the mesh from slackening. 

Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow 

subsequent settlement of the filling." 

Add the following new sub-clauses: 
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(e) Final wiring 

“Closing and wiring down of lids shall proceed as soon as possible after filling 

operations and certainly in the likelihood of storms or floods during construction.  

The wiring down shall consist of wrapping around wire at such intervals as required 

or specified. 

Lids shall be stretched tight over the filling with bars and wired down securely 

through each mesh along all edges, ends and diaphragms.  The ends of all tying 

and bracing wires shall be turned into the gabion box on completion of all lacing 

operations. 

Tightness of mesh, well packed filling and secure lacing is essential in all 

structures.” 

(f) Removal, dismantling and stacking of gabions 

“Existing gabions, either damaged or not, that require to be removed or moved to 

a new location shall be dismantled.  Material not required for re-assembly or 

unsuitable for re-use shall be neatly stacked at approved locations in accordance 

with the engineer’s instructions.  Payment will be made only for gabions removed 

in accordance with the written instruction of the engineer. 

Where gabions require moving, or as declared suitable by the engineer are re-

usable, the contractor shall re-use all the material, plus supply such new materials 

as may be required to re-assemble the gabion again to the standard specification 

for new gabions.” 

 

B5205 MEASUREMENT AND PAYMENT 

Add the following new items: 

“ITEM    UNIT 

B52.05 Removal and dismantling of existing damaged gabions Cubic metre (m³) 

The unit of measurement for the removal and dismantling of existing damaged 

gabions shall be the cubic metre of each type of gabion removed and dismantled 

on the instruction of the engineer. 

The tendered rate shall include full compensation for removing and dismantling 

gabions, and stacking all the materials.  The tendered rate shall further include for 

the disposal of unsuitable material. 

 

 

 

ITEM    UNIT 

B52.06 Gabions constructed from re-usable materials 

 a) Galvanised gabion boxes: 
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  (i) 4m x 1m x 1m Cubic metre (m³) 

  (ii) 3m x 1m x 1m Cubic metre (m³) 

  (iii) 2m x 1m x 1m Cubic metre (m³) 

 b) Galvanised gabion mattresses 

  (i) 0.3m Deep Cubic metre (m³) 

The unit of measurement for re-assembling gabions from re-usable materials shall 

be the cubic metre of rock filled cages for each type of gabion that is re-usable and 

approved by the engineer, as specified in the standard specification. 

The tendered rate shall include full compensation for using the existing wire cages 

and rock fill, and for supplying new binding and connecting wires, the assembling 

and filling of the cages, and any other work for the re-construction of the gabions 

to conform to the specifications.” 

SECTION 5600 : ROAD SIGNS 

B5601 SCOPE 

“This section also covers the supply and erection of permanent danger plates at 

culverts and bridges at the locations indicated on the drawings or as directed by 

the engineer.” 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a)  Road signboards 

Add the following: 

“The contractor shall make every effort to ensure that signboards are correct in all 

respect and before dispatching the boards from the manufacturer’s factory shall 

provide the Engineer with a 100mm x 150mm colour photograph of each sign face 

for approval of the correctness of the legend.  Such approval will not imply final 

acceptance of the board.  If the Contractor is in any doubt as to the correctness of 

the sign detail, the sign designer shall be contacted for verification.” 

(a) (ii) Steel profile road signboards 

 Where the letter or legends cross the horizontal joints of the sign panels, the letter 

shall be cut on the joint and both ends folded around the radius. 

Retro-reflective material to adjoining Chromadek panels on a sign shall be 

practical visual match of the specified colour. 

B5604 ROAD SIGN FACES AND PAINTING 

 “(e) Application of retro-reflective material 

All sign faces shall be faced with diamond grade retro-reflective material.  Painted 

front sign faces shall not be used. 

Where applied to Chromadek sections, retro-reflective material shall be applied as 

specified for aluminium section in Clause 5603(d) of the Standard Specification, 

and of Clause B5603 (a)(ii) of this project Specification. 

B5605 STORAGE AND HANDLING 
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 The following shall not be allowed on the sign face: 

Drilling of holes, except for the fastening of overlays 

Application of any form of adhesive 

Cleaning with any chemicals that are not specifically approved by the 

manufacturer of the retro-reflective material 

Covering the sign face with an impermeable material that does not allow free 

circulation of air.” 

 

B5606 ERECTING ROAD SIGNS 

(c) Erection 

Add the following: 

“After erection the signboard shall be thoroughly cleaned with a cleaning agent 

approved by the retro-reflective material’s manufacturer. 

All vegetation obstructing the new or replaced sign board shall be removed and 

disposed of as instructed by the Engineer.” 

B5608 DISMANTLING, STORING AND RE-ERECTINGEXISTING ROAD SIGNS 

Add the following: 

“Existing overhead and ground mounted road signs that are being replaced by new 

signs shall be dismantled and disposed of by the Contractor.  Where possible the 

dismantling of the signs shall not be before the replacement sign is erected and 

displayed.  Where dismantling of the sign is required before erection of the 

replacement sign, the dismantling shall not take place until immediately before 

work is to commence on the replacement, and the replacement shall be completed 

and the new sign displayed as soon as possible thereafter (within 72 hours). 

Dismantling shall include sign panels and ground mounted sign supports. 

Ground mounted sign supports shall be cut off just below ground level.  Material 

excavated for removal of buried poles shall be replaced, and any depression made 

good using excess material from excavation for new signs. 

Pay items are provided in the Bill of Quantities.  Payment will differentiate between 

different types of sign panels.” 

B5609 MEASUREMENT AND PAYMENT 

ITEM    UNIT 

B56.01 Road sign boards with painted or coloured semi-matt background.  Symbols, 

lettering, and borders in diamond grade retro-reflective material, where the sign 

board is constructed from: 

 Amend the last two lines of the second paragraph to read: 

 “completion, delivery, installation of the road sign board complete as specified, 

and the removal and disposal of all vegetation obstructing the motorists’ view of 

the new or replaced sign board.” 

Add the following pay items: 
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“ITEM    UNIT 

B56.10 Danger plates at culverts/structures 

 (a) Type A at stormwater culverts (size indicated) number (No.) 

 (b) Type B at bridges (size indicated) number (No.) 

The unit of measurement shall be the number of danger plates provided and 

erected in accordance with the drawings. 

The tendered rate shall include full compensation for all labour and material, 

painting, posts, excavation, backfilling with soil etc., as may be necessary for 

completing the work in accordance with the details shown on the drawings.” 

“ITEM    UNIT 

B56.11 Replace marker boards on existing kilometre posts number (No) 

The unit of measurement shall be the number of reference marker boards provided 

and attached to existing kilometer posts in accordance with the drawings. 

The tendered rate shall include full compensation for the manufacturing and 

supplying of the completed marker boards, for attaching the marker board to 

existing posts along the route and for all materials equipment, labour, nuts and 

bolts necessary for attaching the marker board as specified.” 

The tendered rate shall include full compensation for all the labour and material, 

painting, retro-reflective material, posts, excavation, backfilling, etc. as may be 

necessary for completing the work in accordance with the details shown on the 

drawings.” 

 

SECTION 5700:  ROAD MARKINGS 

B5706 SETTING OUT THE ROAD MARKINGS 

Add the following: 

“Where road markings are to be replaced after milling/overlay seal, it is essential 

that all existing barrier lines and other road marking lines be accurately referenced 

before commencement of milling or other operations which will obliterate the 

existing road markings.  The position of barrier lines shall be re-assessed on site 

by the Engineer before the Contractor commences with the road marking.” 

B5707 APPLYING THE PAINT 

Add the following: 

“The Contractor’s establishment on site and general obligation shall be deemed 

to fully include the establishment of the road-marking team, irrespective of the 

number of times the road-marking team is required to be onsite or is required to 

move within the site.” 
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SECTION 5900:  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD 

ROADS 

B5902 FINISHING THE ROAD AND ROAD RESERVE 

Add the following to the first paragraph: 

“The contractor shall pay special attention to the collection and removal of all waste 

materials originating from the construction activities.  All materials trimmed or 

excavated from the road shall be collected and removed from the road reserve to 

the satisfaction of the engineer. 

This requirement shall be deemed to be incorporated in the tendered rates for item 

59.01 of the bill of quantities or such other items as the contractor may decide 

upon. 

The engineer may order additional finishing of the road reserve which will entail 

the collection and disposal of loose rocks etc.  Payment for this work will be made 

under daywork items included in section 5900 of the bill of quantities as described 

in section 1800 of these project specifications.” 
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C3.4.3 PROJECT SPECIFICATIONS : ADDITIONAL SPECIFICATIONS 

CONTENTS 

C3.4.3.1 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 

REGULATIONS 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

C3.4.3.4 REQUIREMENTS OF EXTENDED PUBLIC WORKS PROGRAMME 
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C3.4.3.1 OCCUPATIONAL HEALTH AND SAFETY ACT 1993 : HEALTH AND SAFETY 

SPECIFICATION 

CONTENTS 

C3.4.3.1.1 INTRODUCTION 

C3.4.3.1.2 SCOPE 

C3.4.3.1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.3.1.4 OPERATIONAL CONTROL 

ANNEXURE 1: MEASURING INJURY EXPERIENCE 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3: LIST OF RISK ASSESSMENTS 

C3.4.3.1.1 Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and 

Safety Act, No. 85 of 1993, Fetakgomo Tubatse Local Municipality Municipality, 

as the Client, is required to compile a Health & Safety Specification for any 

intended project and provide such specification to any prospective tenderer. 

The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction 

Regulations, 2003. 

This specification has as objective to ensure that Principal Contractors entering 

into a Contract with the Fetakgomo Tubatse Local Municipality Municipality 

achieve an acceptable level of OH&S performance. This document forms an 

integral part of the Contract and Principal and other Contractors should make it 

part of any Contracts that they may have with Contractors and/or Suppliers. 

Compliance with this document does not absolve the Principal Contractor from 

complying with minimum legal requirements and the Principal Contractor remains 

responsible for the health & safety of his employees and those of his Mandataries. 

C3.4.3.1.2 Scope 

Development of a health & safety specification that addresses all aspects of 

occupational health and safety as affected by the abovementioned contract work. 

The specification will provide the requirements that Principal Contractors and other 

Contractors will have to comply with in order to reduce the risks associated with 

the abovementioned contract work that may lead to incidents causing injury and/or 

ill health, to a level as low as reasonably practicable. 

C3.4.3.1.3 General Occupational Health & Safety Provisions 

(a) Hazard Identification & Risk Assessment (Construction Regulation 7) 

 (i) Risk Assessments 

 Annexure 3 contains a list of Risk Assessment headings that have been identified by 

Fetakgomo Tubatse Local Municipality Municipality as possibly applicable to the 
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abovementioned contract work. It is, by no means, exhaustive and is offered as an 

assistance to Contractors intending to tender. 

 Based on the Risk Assessments, the Principal Contractor must develop a set of site-

specific OH&S rules that will be applied to regulate the OH&S aspects of the 

construction. 

 The Risk Assessments, together with the site-specific OH&S rules must be submitted 

to the Fetakgomo Tubatse Local Municipality Municipality before mobilisation on site 

commences.  

 Despite the Risk Assessments listed in Annexure 3, the Principal Contractor is required 

to conduct a baseline Risk Assessment and the aforesaid listed Risk Assessments 

must be incorporated into the base-line Risk Assessment. The baseline Risk 

Assessment must further include the Standard Working procedures (SWP) and the 

applicable Method Statements based on the Risk Assessments 

 All out-of-scope work must be associated with a Risk Assessment. 

 (ii) Review of Risk Assessments 

 The Principal Contractor is to review the Hazard Identification, Risk Assessments and 

SWP’s at each Production Planning and Progress Report meeting as the Contract work 

develops and progresses and each time changes are made to the designs, plans and 

construction methods and processes.  

 The Principal Contractor must provide the Client, other Contractors and all other 

concerned-parties with copies of any changes, alterations or amendments as 

contemplated in above. 

(b) Legal Requirements 

 All Contractors entering into a Contract with the Fetakgomo Tubatse Local Municipality 

Municipality shall, as a minimum, comply with the  

• Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-

to-date copy of the OHS Act must be available on site at all times 

• Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The 

principal Contractor will be required to submit a letter of Registration and “good-

standing” from the Compensation Insurer before being awarded the Contract. A 

current, up-to-date copy of the COID Act must be available on site at all times. 

• Where work is being carried out on mines’ premises the Contractor will have to 

comply with the Mine Health & Safety Act and Regulations (Act. 29 of 19960 and 

any other OH&S requirements that the mine may specify. A current, up-to-date 

copy of the OHS Act must be available on site at all times. 

(c) Structure and Responsibilities 

 (i) Overall Supervision and Responsibility for OH&S 

* It is a requirement that the Principal Contractor, when he appoints Contractors 

(Sub-contractors) in terms of Construction Regulations 5(3), (5), (9), (10) and 
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(12) he includes an OHS Act Section 37(2) agreement: “Agreement with 

Mandatary” in his agreement with such Contractors. 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their 

respective appointment forms 

 (ii) Further (Specific) Supervision Responsibilities for OH&S 

The Contractor shall appoint designated competent employees and/or other 

competent persons as required by the Act and Regulations. Below is a list of identified 

appointments and may be used to select the appropriate appointments for the current 

contract: 

   Ref. Section/Regulation in OHSAct 

 Batch Plant Supervisor (Construction Regulation 6(1) 

 Construction Vehicles/Mobile Plant/Machinery Supervisor (Construction Regulation 21) 

 Demolition Supervisor (Construction Regulation 12) 

 Drivers/Operators of Construction Vehicles/Plant (Construction Regulation 21) 

 Electrical Installation and Appliances Inspector (Construction Regulation 22) 

 Emergency/Security/Fire Coordinator (Construction Regulation 27) 

 Excavation Supervisor (Construction Regulation 11) 

 Explosive Powered Tool Supervisor (Construction Regulation 19) 

 Fall Protection Supervisor (Construction Regulation 8) 

 First Aider (General Safety Regulation 3) 

 Fire Equipment Inspector (Construction Regulation 27) 

 Formwork & Support work Supervisor (Construction Regulation 10) 

 Hazardous Chemical Substances Supervisor (HCS Regulations) 

 Incident Investigator (General Admin Regulation 29) 

 Ladder Inspector (GeneralSafetyRegulation13A) 

 Lifting Equipment Inspector (Construction Regulation 20) 

 Materials Hoist Inspector (Construction Regulation 17) 

 OH&S Committee (OHS Act Section 19) 

 OH&S Officer (Construction Regulation 6(6) 

 OH&S Representatives (OHS Act Section 17) 

 Person Responsible for Machinery (General Machinery Regulation 2) 

 Scaffolding Supervisor (Construction Regulation 14) 

 Stacking & Storage Supervisor (Construction Regulation 26) 

 Structures Supervisor (Construction Regulation 9) 

 Suspended Platform Supervisor (Construction Regulation 15) 

 Tunneling Supervisor (Construction Regulation 13) 

 Vessels under Pressure Supervisor (Vessels under Pressure Regulations) 

 Working on/next to Water Supervisor (Construction Regulation 24) 

 Welding Supervisor         (General Safety Regulation 9) 

The appointments must be in writing and the responsibilities clearly stated together 

with the period for which the appointment is made. This information must be 

communicated and agreed with the appointees. 



 

E.241 

 

Copies of appointments must be submitted to the Fetakgomo Tubatse Local 

Municipality Municipality together with concise CV’s of the appointees. All 

appointments must be officially approved by Fetakgomo Tubatse Local Municipality 

Municipality. Any changes in appointees or appointments must be communicated to 

Fetakgomo Tubatse Local Municipality Municipality forthwith. 

The Principal Contractor must, furthermore, provide Fetakgomo Tubatse Local 

Municipality Municipality with an organogram of all Contractors that he/she has 

appointed or intends to appoint and keep this list updated on a weekly basis. 

In addition Fetakgomo Tubatse Local Municipality Municipality may require that a 

Traffic Safety Officer be appointed for any project. 

 (iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 

 OH&S Representatives have to be designated in writing and the designation must 

include the area of responsibility of the person and term of the designation. 

 (iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS 

Act) 

 The Principal Contractor must ensure that the designated OH&S Representatives 

conduct a minimum monthly inspection of their respective areas of responsibility using 

a checklist and report thereon to the Principal Contractor 

 OH&S representatives must be included in accident/incident investigations 

 OH&S representatives must attend all OH&S committee meetings. 

 (v) Appointment of OH&S Committee (Section 20 of the OHS Act) 

 The Principal Contractor must establish an OH&S Committee consisting of all the 

designated OH&S Representatives together with a number of management 

representatives that are not allowed to exceed the number of OH&S representatives 

on the committee and a representative of the Client who shall act as the chairman 

without a vote. The members of the OH&S committee must be appointed in writing. 

 The OH&S Committee must meet minimum monthly and consider, at least, the 

following Agenda: 

1. Opening & Welcome 

2. Present/Apologies/Absent 

3. Minutes of previous Meeting 

4. Matters Arising from the previous Minutes 

5. OH&S Reps Reports 

6. Incident Reports & Investigations 

7. Incident/Injury Statistics 

8. Other Matters 

9. Endorsement of Registers and other statutory documents by a 

representative of the Principal Contractor 

10. Close/Next Meeting 
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(d) Administrative Controls and the Occupational Health & Safety File 

 (i) The OH&S File (Construction Regulation 5 (7)) 

As required by Construction Regulation 5(7), the Principal Contractor and other 

Contractors will each keep an OH&S File on site containing the following documents 

as a minimum: 

* Notification of Construction Work (Construction Regulation 3.) 

* Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

* Proof of Registration and good standing with a COID Insurer (Construction 

Regulation 4 (g)) 

* OH&S Programme agreed with the Client including the underpinning Risk 

Assessment/s & Method Statements (Construction regulation 5 (1)) 

* Copies of OH&S Committee and other relevant Minutes  

* Designs/drawings (Construction Regulation 5 (8)) 

* A list of Contractors (Sub-Contractors) including copies of the agreements 

between the parties and the type of work being done by each Contractor 

(Construction Regulation 9) 

* Appointment/Designation forms as per (a)(i) & (ii) above. 

* Registers as follows: 

* Accident/Incident Register (Annexure 1 of the General Administrative 

Regulations)  

* OH&S Representatives Inspection Register 

* Asbestos Demolition & Stripping Register 

*  Batch Plant Inspections  

* Construction Vehicles & Mobile Plant Inspections by Controller  

* Daily Inspection of Vehicles. Plant and other Equipment by the 

Operator/Driver/User 

* Demolition Inspection Register  

* Designer’s Inspection of Structures Record 

* Electrical Installations, -Equipment & -Appliances (including Portable Electrical 

Tools) 

* Excavations Inspection 

* Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register 

(incl. cartridges & nails) 

* Fall Protection Inspection Register 

* First Aid Box Contents 

* Fire Equipment Inspection & Maintenance 

* Formwork & Support work Inspections 
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* Hazardous Chemical Substances Record 

* Ladder Inspections 

* Lifting Equipment Register 

* Materials Hoist Inspection Register 

* Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.) 

* Scaffolding Inspections 

* Stacking & Storage Inspection 

* Inspection of Structures 

* Inspection of Suspended Platforms 

* Inspection of Tunnelling Operations 

* Inspection of Vessels under Pressure 

* Welding Equipment Inspections 

* Inspection of Work conducted on or Near Water  

*  All other applicable records 

Fetakgomo Tubatse Local Municipality Municipality will conduct an audit on the OH&S 

file of the Principal Contractor from time-to-time. 

(e) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S 

Performance 

The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. 

to this document: “Measuring Injury Experience) and report on this to Fetakgomo 

Tubatse Local Municipality Municipality on a monthly basis 

(f) Notification of Construction Work (Construction Regulation 3.) 

The Principal Contractor must, where the Contract meets the requirements laid down 

in Construction Regulation 3, within 5 working days, notify the Department of Labour 

of the intention to carry out construction work and use the form (Annexure A in the 

Construction Regulations) for the purpose. A copy must be held on the OH&S File and 

a copy must be forwarded to Fetakgomo Tubatse Local Municipality Municipality for 

record keeping purposes. 

(g) Training, Awareness and Competence 

The contents and syllabi of all training required by the Act and Regulations are to be 

included in the Principal Contractor’s OH&S Plan. 

 (i) General Induction Training 

All members of Contractor’s Site management as well as all the persons appointed as 

responsible for OH&S in terms of the Construction and other Regulations will be 

required to attend a general induction session by the Client 
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All employees of the Principal and other Contractors to be in possession of proof of 

General Induction training. 



 

E.245 

 

 (ii) Site Specific Induction Training 

The Principal Contractor will be required to develop Contract work project specific 

induction training based on the Risk Assessments for the Contract work and train all 

employees and other Contractors and their employees in this. 

All employees of the Principal and other Contractors to be in possession of proof of 

Site Specific OH&S Induction training at all times. 

 (iii) Other Training 

 All operators, drivers and users of construction vehicles, mobile plant and other 

equipment to be in possession of valid proof of training. 

 All employees in jobs requiring training in terms of the Act and Regulations to be in  

possession of valid proof of training as follows: 

 OH&S Training Requirements: (as required by the Construction Regulations and as 

indicated by the OH&S Specification & the Risk Assessment/s): 

* General Induction (Section 8 of the Act) 

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

* Site/Project Manager 

* Construction Supervisor 

* OH&S Representatives (Section 18 (3) of the Act) 

* Training of the Appointees indicated above 

* Operators & Drivers of Construction Vehicles & Mobile Plant 

(Construction Regulation 21) 

* Basic Fire Prevention & Protection (Environmental Regulations 9 and 

Construction regulation 27) 

* Basic First Aid (General Safety Regulations 3) 

* Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

* Emergency, Security and Fire Co-coordinator 

 (iv) Awareness &Promotion 

 The Principal Contractor is required to have a promotion and awareness scheme in 

place to create an OH&S culture in employees. The following are some of the methods 

that may be used: 

• Toolbox Talks  

• OH&S Posters 

• Videos 

• Competitions 

• Suggestion schemes 

• Participative activities such as OH&S Safety circles. 

(v) Competence 
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 The Principal Contractor shall ensure that his and other Contractors personnel 

appointed are competent and that all training required to do the work safely and without 

risk to health, has been completed before work commences 

 The Principal Contractor shall ensure that follow-up and refresher training is conducted 

as the contract work progresses and the work situation changes. 

 Records of all training must be kept on the OH&S File for auditing purposes. 

(h) Consultation, Communication and Liaison 

 OH&S Liaison between the Client, the principal Contractor, the other Contractors, the 

Designer and other concerned parties will be through the OH&S committee as 

contemplated in above. 

 In addition to the above, communication may be directly to the Client or his appointed 

Agent, verbally or in writing, as and when the need arises. 

 Consultation with the workforce on OH&S matters will be through their Supervisors, 

OH&S Representatives, the OH&S committee and their elected Trade Union 

Representatives, if any. 

The Principal Contractor will be responsible for the dissemination of all relevant OH&S 

information to the other Contractors e.g. design changes agreed with the Client and 

the Designer, instructions by the Client and/or his/her agent, exchange of information 

between Contractors, the reporting of hazardous/dangerous conditions/ situations etc. 

The Principal Contractor will be required to do Site Safety Walks with Fetakgomo 

Tubatse Local Municipality Municipalityat least on a basis to be determined between 

the two parties. 

The Principal and other Contractors will be required to conduct Toolbox Talks with their 

employees on a weekly basis and records of these must be kept on the OH&S File. 

Employees must acknowledge the receipt of Toolbox Talks which record must, likewise 

be kept on the OH&S File. 

The Principal Contractors most senior manager on site will be required to attend all 

Fetakgomo Tubatse Local Municipality Municipality OH&S meetings and  

a list of dates, times and venues will be provided to the Principal Contractor by 

Fetakgomo Tubatse Local Municipality Municipality. 

(i) Checking, Reporting and Corrective Actions 

 (i) Monthly Audit by Client (Construction Regulation 1(d)) 

Fetakgomo Tubatse Local Municipality Municipalitywill be conducting a Monthly Audit 

to comply with Construction Regulation 4(1)(d) to ensure that the principal Contractor 

has implemented and is maintaining the agreed and approved OH&S Plan. 

 (ii) Other Audits and Inspections by Fetakgomo Tubatse Local Municipality 

Municipality: 
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 Fetakgomo Tubatse Local Municipality Municipality reserves the right to conduct other 

ad hoc audits and inspections as deemed necessary. This will include Site Safety 

Walks. 

 (iii) Conducting an Audit 

 A representative of the Principal Contractor must accompany Fetakgomo Tubatse 

Local Municipality Municipality on all Audits and Inspections and may conduct his/her 

own audit/inspection at the same time. Each party will, however, take responsibility for 

the results of his/her own audit/inspection results. 

 (iv) Contractor’s Audits and Inspections 

 The Principal Contractor is to conduct his own monthly internal audits to verify 

compliance with his own OH&S Management system as well as of with this 

specification. 

 (v) Inspections by OH&S Representative’s and other Appointees 

 OH&S Representatives must conduct weekly inspections of their areas of 

responsibility and report thereon to their foreman or supervisor whilst other appointees 

must conduct inspections and report thereon as specified in their appointments e.g. 

vehicle, plant and machinery drivers, operators and users must conduct daily 

inspections before start-up. 

 

 (vi) Recording and Review of Inspection Results 

 All the results of the abovementioned inspections to be in writing, reviewed at OH&S 

committee meetings, endorsed by the chairman of the meeting and placed on the 

OH&S File. 

 (vii) Reporting of Inspection Results 

 The Principal Contractor is required to provide the Client with a monthly report in the 

format as per the attached Annexure 2: “SHE Risk Management Report” 

(j) Incident Reporting and Investigation  

 Reporting of Accidents and Incidents (Section 24 and General Administrative 

Regulation 8 of the OHS Act) 

 The Principal Contractor must report all incidents where an employee is injured on duty 

to the extent that he/she: 

* dies 

* becomes unconscious 

* loses a limb or part of a limb 

* is injured or becomes ill to such a degree that he/she is likely either to die or to 

suffer a permanent physical defect or likely to be unable for a period of at least 

14 days either to work or continue with the activity for which he/she was usually 

employed 

OR where: 
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* a major incident occurred 

* the health or safety of any person was endangered 

* where a dangerous substance was spilled 

* the uncontrolled release of any substance under pressure took place 

* machinery or any part of machinery fractured or failed resulting in flying, falling 

or uncontrolled moving objects 

* machinery ran out of control 

to Fetakgomo Tubatse Local Municipality Municipality within two days and to the 

Provincial Director of the Department of Labour within seven days(Section 24 of the 

Act & General Administrative Regulation 8.) EXCEPT that, where a person has died, 

has become unconscious for any reason or has lost a limb or part of a limb or may die 

or suffer a permanent physical defect, the incident must be reported to both Fetakgomo 

Tubatse Local Municipality Municipality and the Provincial Director of the Department 

of Labour forthwith by telephone, tele-fax or E-mail. 

 The Principal Contractor is required to provide Fetakgomo Tubatse Local Municipality 

Municipality with copies of all statutory reports required in terms of the Act within 7 

days of the incident occurring. 

 The Principal Contractor is required to provide Fetakgomo Tubatse Local Municipality 

Municipality with copies of all internal and external accident/incident investigation 

reports including the reports contemplated below within 7 days of the incident 

occurring. 

 Accident and Incident Investigation (General Administrative Regulation 9) 

 The Principal Contractor is responsible for the investigation of all accidents/incidents 

where employees and non-employees were injured to the extent that he/she/they had 

to be referred for medical treatment by a doctor, hospital or clinic 

 The results of the investigation to be entered into the Accident/Incident Register listed 

in above.  

 The Principal Contractor is responsible for the investigation of all minor and non-injury 

incidents as described in Section 24 (1) (b) & (c) of the Act and keeping a record of 

the results of such investigations including the steps taken to prevent similar accidents 

in future. 

 The Principal Contractor is responsible for the investigation of all road traffic accidents 

and keeping a record of the results of such investigations including the steps taken to 

prevent similar accidents in future. 

 The Fetakgomo Tubatse Local Municipality Municipality reserves the right to hold its 

own investigation into an incident or call for an independent external investigation. 
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C3.4.3.1.4 Operational Control 

(a) Emergency Preparedness, Contingency Planning and Response 

 The Principal Contractor must appoint a competent person to act as Emergency 

Controller/Coordinator. 

 The Principal Contractor must conduct an emergency identification exercise and 

establish what emergencies could possibly develop. He/she must then develop 

detailed contingency plans and emergency procedures, taking into account any 

emergency plan that Fetakgomo Tubatse Local Municipality Municipality may have in 

place. 

 The Principal Contractor and the other Contractors must hold regular practice drills of 

contingency plans and emergency procedures to test them and familiarise employees 

with them. 

(b) First Aid (General Safety Regulation 3) 

 The Principal Contractor must provide First Aid equipment (including a stretcher) and 

have qualified   First Aider/s as required by General Safety Regulation 3 of the OHS 

Act. 

 The Contingency Plan of the Principal Contractor must include the arrangements for 

speedily and timeously transporting injured/ill person/s to a medical facility or of getting 

emergency medical aid to person/s that may require it. 

 The Principal Contractor must have firm arrangements with his other Contractors in 

place regarding the responsibility of the other Contractors injured/ill employees 

(c) Security 

 The Principal Contractor must establish site access rules and implement and maintain 

these throughout the construction period. Access control must include the rule that 

non-employees will not be allowed on site unaccompanied. 

 The Principal Contractor must develop a set of Security rules and procedures and 

maintain these throughout the construction period 

(d) Fall Protection (Working in Elevated Positions (Construction regulation 8.) 

 A pre-emptive Risk Assessment will be required for any work to be carried out above 

two metres from the ground or any floor level and will be classified as “Work in Elevated 

Positions”. 

 As far as is practicable, any person working in an elevated position will work from a 

platform, ladder or other device that is at least as safe as if he/she is working at ground 

level and whilst working in this position be wearing a single belt with lanyard that will 

be worn to prevent the person falling from the platform, ladder or other device utilised. 

This safety belt will be, as far as is possible, secured to a point away from the edge 
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over which the person might fall and the lanyard must be of such a length that the 

person will not be able to move over the edge. 

 Alternatively any platform, slab, deck or surface forming an edge over which a person 

may fall may be fitted with guard rails at two different heights as prescribed in SABS 

085: Code of Practice for the Design, Erection, Use and Inspection of Access 

Scaffolding. 

 Where the requirement in is not practicable, the person will be provided with a full 

bodyharness that will be worn and attached above the wearer’s head at all times and 

the lanyard must be fitted with a shock absorbing device OR the person must be 

attached to an approved, by Fetakgomo Tubatse Local Municipality Municipality, fall 

arrest system. 

 Where the requirements are not practicable, a suitable catch net must be erected. 

 Workers working in elevated positions must be trained to do this safely and without 

risk to health 

 Where work on roofs is carried out, the Risk Assessment must take into account the 

possibility of persons falling through fragile material. Skylights and openings in the roof. 

C3.4.3.1.5 Measurement and Payment 

Payment for the contractor’s obligations in respect of the Occupational Health and 

Safety act and Construction Regulations shall be made through three payment items 

described below.  The three payment items together shall include full compensation 

for all personnel (including a dedicated full time Construction Safety Officer), cost and 

incidentals in respect of compliance with the enforcement of the Health and Safety 

Specifications, which shall include for the compilation, presentation, implementation 

and maintenance of the Health and Safety Plan as contemplated.  In tendering rates 

for the three items the contractor shall ensure that the sum of the amounts for the three 

items shall not be less than one percent (1%) of the Tender Amount. 

Item                     Unit 

C1.1 Contractor’s initial obligations in respect of the  

Occupational Health and Safety Act and  

Construction Regulations Lump Sum 

The full amount will be paid in one instalment only once:- 

(a) The contractor has notified the Provincial Director of the Department of Labour 

in writing of the project. 

(b) The contractor has made the required initial appointments of employees and 

sub-contractors. 

(c) The client has approved the contractor’s Health and Safety Plan. 

(d) The contractor has set up his Health and Safety File. 

Item  Unit 
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C1.2 Contractor’s time related obligations in respect 

of the Occupational Health and Safety Act and  

Construction Regulations Month 

The tendered monthly amount shall represent full compensation for that part of the 

contractor’s general obligations in terms of the Occupational Health and Safety Act 

and the Construction Regulations which are mainly a function of time.  This includes 

inter alia payment of all costs for the appointment of all staff contemplated in the 

construction regulations and the transport of employees on site.  Payment will be 

monthly only after payment for Item C1.1 has been made.   

Item   Unit 

C1.3 Submission of the Health and Safety File Lump Sum 

The tendered lump sum shall represent full compensation for the contractor meeting 

all his obligations in respect of the Occupational Health and Safety Act and the 

Construction Regulations and for the preparation and submission of his Health and 

Safety File complete as envisaged on this specification to the Client’s satisfaction. 

This amount will be paid only once the contractor has met all his obligations in respect 

of the Occupational Health and Safety Act and the Construction Regulations and has 

submitted his Health and Safety File complete as envisaged on this specification to the 

Client’s satisfaction. 
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SITE INFORMATION 

 

 

1. GENERAL 

LOCALITY PLAN 

The road is in Dresden village in Limpopo Province. 

The proposed road works are approximately at the following co-ordinates:  

(30°21'34.4"E 24°38'27.0"S). 

 

 1.1  Documentation 

  

The documentation included in this section describes the site as at the time of 

tender to enable the Tenderer to price his tender, furthermore to decide upon 

his method of working and programming and to evaluate his risks. 

 

 1.2  Information 

 

Only actual information about physical conditions of the site and its 

surroundings (if any available) is included in this Site Information and 

interpretation thereof is a matter for the Tenderer. 

 

2. SITE INFORMATION 

 

 2.1 Records and Test Results 
 
 2.1.1 Geotechnical report 
                       Available on request.. 
 
 2.2 Reports on Physical Conditions 
 
 2.2.1 Mapping 
 
 
 2.4.3 Electricity 
 

All cables and pipes shall be considered “live” unless confirmed otherwise by 

the relevant authority. 
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PART C5: ANNEXURES 

C5.1 PROFORMA DOCUMENTS ........................................................................ E.256 

C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR INTENSIVE 

INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC WORKS 

PROGRAMME (EPWP) ............................................................................... E.270 
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C5.1 PROFORMA DOCUMENTS 

 

The following is a list of proforma documents and examples that are required to be completed 

by the successful tenderer. 

 

C5.1.1 RETENTION MONEY GUARANTEE PROFORMA ...................................... E.257 

C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT ......................................... E.259 

C5.1.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT ............................. 262 

C5.1.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT ... 264 

C5.1.5 FORM RDP 11(E) : GENERIC TRAINING REPORT ...................................... 266 

C5.1.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT .................... 267 

C5.1.7 FORM RDP 13(E) : ENGINEERING TRAINING REPORT .............................. 268 

C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT ................... 269 
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C5.1.1 RETENTION MONEY GUARANTEE PROFORMA 

EXAMPLE 

Fetakgomo Tubatse Local Municipality FOR INFORMATION ONLY: 

1 Kastania Street  This Guarantee is not to  

Burgersfort   completed and signed by 

1150        the Guarantor. 

  A separate form will be  

  issued to the successful 

  Tenderer 

Notes to Tenderer 

1. This pro forma is for information only.  The successful tenderer’s guarantor 

will need to reproduce it without amendment, omission or addition for 

completion and lodgement with the Employer. 

2. The tenderer’s guarantee will have to be on letterheads indicating the 

contact details of the guarantor, shareholders/board of directors, guarantee 

number and the company registration number.  

 

CONTRACT No.: FTM/T05/19/20-2023/09  

FOR CONSTRUCTION OF DRESDEN VILLAGE ACCESS ROAD  

The guarantee is issued on behalf of  .....................................................................................  

Registration No ....................................................................................................................... 

 ...............................................................................................................................................  

(hereinafter referred to as “the Contractor”) in connection with the above mentioned contract 

(hereinafter referred to as “the Contract”). 

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the retention 

monies provided for under the Contract. 

Now therefore we, the undersigned, being duly authorised to represent the ...........................  

 ...............................................................................................................................................  

(full name of guarantor) registration  number ..........................................................................  

undertake to pay you such amounts as you may from time to time demand from us, 

immediately upon receipt of a written demand from you. 

1                   Each demand shall be in writing and delivered to us at 

……………………………………... 

                     such other address as we shall in writing notify to you. 

2. Our liability to make the payments herein referred to shall be unconditional and 

not be affected or diminished by any disputes, claims or counterclaims between 

you and the Contractor. 

3.                 Our aggregate liability under this guarantee is limited to ......................................  

        (R……………………………..) and is restricted to payment of monies only. 
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4. This guarantee shall expire on the date on which the last of the retention monies, 

which but for this guarantee would have been retained by you, becomes payable 

to the Contractor. 

 

5. This guarantee is neither negotiable nor transferable and must be returned to us 

against final payment of our aggregate liability or on the date of the expiry of the 

guarantee in terms of Clause 4 (above), whichever is the earlier. 

 

Signed at ....................................... for and on behalf 

of………………………………………………….  

on this the .  ..................... day of .................................. in the year  .........................................  

 

GUARANTOR:  .......................................................................................................................  

AS WITNESS: 

1..................................................................   2. ........................................................... 

 ...................................................................  

NAME(Print):  ..............................................  NAME(Print): .................................................  

ADDRESS ..................................................  ADDRESS .....................................................  

 ...................................................................   ...................................................................... 

 ...................................................................  

 ...................................................................   ...................................................................... 

 ...................................................................  
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C5.1.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT 

(facsimiles will be provided by the Employer to be completed by ABEs) 

1. Name of firm : ………………………………………………… 

 Postal address : ………………………………………………… 

 Telephone no. : …………………Fax no ……………………. 

 Contact person : ………………………………………………… 

 VAT registration no. : ………………………………………………… 

2. Type of firm (tick as appropriate) 

- Partnership……………………………………………….. 
- One person business/sole trader………………………. 
- Close corporation: registration no……………………… 
- Date of registration………………………………………. 
- Company:  registration no………………………………. 
- Pty Ltd: registration no…………………………………… 

3. Principal Business Activities :…………………………………………………………… 

4. Service/work to be performed on this contract: …………………………………… 

5. Participation in this contract 

- as a Sub-contractor   Yes/No 

- in a Joint Venture   Yes/No 

- with main contractor   Yes/No 

- with a sub-contractor   Yes/No 

6. List all partners, proprietors and shareholders: 

Name ID. No. Citizen of RSA 

Yes/No 

PDI status 

Yes/No 

%owned 

 

 

 

 

 

 

    

 

7. List the last four contracts/assignments completed by your firm.  If required, a separate 
sheet may be used and attached to this page.  Reference may be called from the 
Employers of the projects listed. 
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PROJECT ANDWORK 

PERFORMED 

EMPLOYER 

(NAME, ADDRESS, TEL, 

FAX) 

VALUE OF RANDS 

 

 

 

 

 

 

 

 

 

  

Notes to tenderer: 

Under column 1 state the assignment or contract (eg. Contract XYZ0123): 
Construction of rural roads) and follow this with the work carried out (eg. 
construction of pipe culverts).  

Under column 2, if it was a sub-contract give the required details of the employer for the main 

contract and also of the Contractor who employed you.  

Under column 3 give the value of the main contract (if any and if known) and also the value of 

the work carried out by you. 

8. Declaration 

I,    

…………………………………………………………………………………………

…, being duly authorised to sign on behalf of the firm, affirm that the PDI equity 

in this business is as stated above and that the information furnished is true 

and correct. 

Signature ............................................................................................................ 

  

Name (print) ........................................................................................................ 

  

Date .................................................................................................................... 

  

Signed on behalf of (print name) ........................................................................  

Address .............................................................................................................. 

  

  ........................................................................................................................ 

  



 

E.261 

 

Telephone no...................................................................................................... 

  

 

Commissioner of Oath  ....................................................................................... 

  

Date .................................................................................................................... 

  

Note:  In the case of a Company a certificate of authority for signatory must be provided. 
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EXAMPLE 

C5.1.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT 

CONTRACT NO……………………….. 

REPORT ON EMPLOYMENT ON THE ABOVE CONTRACT FOR THE MONTH OF   2005 

NAME OF 

COMPANY 

OR 

FIRMAND 

VENDOR 

NUMBER 

AGE OF 

COMPANY 

OR FIRM 

EMPLOYMENT 

GROUP 

EMPLOYMENT 

MALE FEMAL

E 

TOTAL PERSON/HOURS VALUE (RAND) 

MALE FEMALE TOTAL MALE FEMALE 

  Unskilled (US)         

  Semi-Skilled 

(SS) 

        

  Skilled (SK)         

  Lab.Tech (LT)         

  Surveyor (SUR)         

  Eng. Tech (ET)         

  Engineer (EN)         

  Admin (AD)         
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  Others (o)         

           

TOTALS 

GRAND TOTALS 
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EXAMPLE 

C5.1.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT 

CONTRACT NO………………………. 

REPORT ON THE EMPLOYMENT OF SUPERVISORY STAFF ON  THE ABOVE CONTRACT FOR THE MONTH OF  _______________                                 

2005  

POSITION HELD NAME PDI NON-PDI TOTAL 

     

Site Agent     

Senior Materials Technician     

Senior Surveyor     

Earthworks Surveyor     

Compaction Supervisor     

Surfacing Supervisor     

Structures Supervisor     

Others: - List     

     



 

265 

 

     

     

     

     

TOTALS 
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EXAMPLE 

C5.1.5 FORM RDP 11(E) : GENERIC TRAINING REPORT 

CONTRACT NO…………………………… 

REPORT ON GENERIC TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2005 

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 

NUMBER 

ATTENDING 

CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

           

TOTAL 

TOTAL ALL TRAINEES 

    

    

 



 

267 

 

EXAMPLE 

C5.1.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT 

CONTRACT NO…………………………… 

REPORT ON ENTERPRENEURIAL TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2005  

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER 

TYPE OF 

TRAINING 

NUMBER 

ATTENDING 

CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 
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EXAMPLE 

C5.1.7 FORM RDP 13(E) : ENGINEERING TRAINING REPORT 

CONTRACT NO…………………….. 

REPORT ON ENGINEERING TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF   2005 

DATES OF 

TRAINING 

COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 

INSTITUTE OR IF IN-

HOUSE WRITE – IH 

ATTENDANCES TOTAL COST OF 

TRAINING PER TYPE 

OF TRAINING NUMBER 

ATTENDING 

CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 

NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

           

           

TOTAL   
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TOTAL ALL TRAINEES 
  

 

EXAMPLE 

C5.1.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT 

CONTRACT NO…………………………. 

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF 2005 

DATE OF 

MEETING 

COMPANY/FIRM OR ORGANISATION 

RESPONSIBLE FOR ARRANGING THE MEETING 

NUMBER OF 

COMMUNITY 

MEMBERS 

PRESENT 

DURATION 

OF 

MEETING 

(hours) 

TOTAL 

COST OF 

THE 

MEETING 

COMMENTS 

NAME VENDOR NO. 
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C5.2 GUIDELINES FOR THE IMPLEMENTATION OF LABOUR INTENSIVE 

INFRASTRUCTURE PROJECTS UNDER THE EXPANDED PUBLIC 

WORKS PROGRAMME (EPWP) 

 

TABLE OF CONTENTS 
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Foreword 

 

The Expanded Public Works Programme (EPWP) is one of government’s short-to-medium 

term programmes aimed at alleviating and reducing unemployment. The EPWP will achieve 

this aim through the provision of work opportunities coupled with training. It is a national 

programme covering all spheres of government and state-owned enterprises (SOE’s). 

President Mbeki formally announced the programme in his State of the Nation Address in 

February 2003. 

Government’s medium-to-long term programmes to address unemployment include 

increasing economic growth, improving skills levels through education and training, and 

improving the enabling environment for industry to flourish. The EPWP will continue to exist 

until these medium-to-long term programmes are successful in reducing unemployment. 

The programme involves reorientating line function budgets so that government expenditure 

results in more work opportunities, particularly for unskilled labour. EPWP projects will 

therefore be funded through the normal budgetary process, through the budgets of line-

function departments, provinces and municipalities. 

Opportunities for implementing the EPWP have been identified in the infrastructure, 

environmental, social and economic sectors. In the infrastructure sector the emphasis is on 

creating additional work opportunities through the introduction of labour-intensive construction 

methods. Labour-intensive construction methods involve the use of an appropriate mix of 

labour and machines, with a preference for labour where technically and economically 

feasible, without compromising the quality of the product. 

All public bodies involved in infrastructure provision are expected to attempt to contribute to 

the programme. As part of this initiative, the national government has through the 2004 

Division of Revenue Act placed some additional conditionalities on the Provincial 

Infrastructure Grant (PIG) and the Municipal Infrastructure Grant (MIG).  These additional 

conditionalities will require provinces and municipalities to use the “Guidelines for the 

implementation of labour-intensive infrastructure projects under the EPWP“ agreed upon 

between SALGA, National Treasury and the Department of Public Works for identification, 

design and construction or projects financed through the MIG or PIG. This document contains 

those guidelines. 

International and local experience has shown that, with well-trained supervisory staff and an 

appropriate employment framework, labour-intensive methods can be used successfully for 

infrastructure projects involving low-volume roads and sidewalks, stormwater drains, and 

trenches. On the basis of this experience, and in the context of high levels of unemployment, 

the national government has decided to require that these infrastructure projects must be 

carried out labour-intensively. 

These guidelines aim to provide provinces and municipalities with the necessary tools to 

successfully tender these projects as labour-intensive projects. These guidelines have been 

designed with the aim of minimising the additional work required from provincial and municipal 

officials. The National Department of Public Works is working with the Construction Education 

and Training Authority (CETA) to develop the capacity of the construction industry to design 

and manage labour-intensive infrastructure projects successfully. 

The guidelines contain sections which should be copied into the relevant parts of the contract 
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documentation for consulting engineers and contractors. These sections introduce a 

requirement that certain construction activities must be carried out by hand, under certain 

conditions. These requirements were formulated on the basis of a thorough review of 

international and local experience of labour-intensive construction, in order to identify the 

activities for which it is economically and technically feasible to use labour-intensive methods. 

The guidelines therefore conform to the Public Finance Management Act requirement for 

assessing the cost-effectiveness of capital projects.  The normal tender evaluation processes 

are followed under these guidelines, and it is not necessary to apply any special additional 

preferences for employment creation. 

The guidelines include the contents of the Code of Good Practice for Special Public Works 

Programmes, which has been gazetted by the Department of Labour, and which provides for 

special conditions of employment for these EPWP projects. In terms of the Code of Good 

Practice, the workers on these projects are entitled to formal training, which will be provided 

by training providers appointed (and funded) by the Department of Labour. For projects of up 

to six months in duration, this training will cover life-skills and information about other 

education, training, and employment opportunities. 

In order to develop the capacity of the construction industry to manage labour-intensive 

projects, these guidelines also include an eligibility requirement for the appointment of 

contractors and consulting engineers, i.e. that their key staff involved in the project must 

undergo special NQF-accredited training programmes in labour-intensive construction. 

As an additional means of addressing the capacity in the labour-intensive construction sector, 

DPW together with the CETA has established a labour intensive contractor learnership 

programme. The aim of this learnership programme is to produce small contractors qualified 

to execute work in accordance with these guidelines. The CETA is paying for the classroom 

training of these contractors. 

As part of this learnership programme, learner contractors need to execute projects to gain 

practical experience. Partnering provinces and municipalities may allocate projects identified 

and designed using these guidelines to the learner contractors on a negotiated price basis. 

An electronic version of these guidelines and electronic copies of the following documents can 

be obtained on the enclosed CD ROM or downloaded from www.publicworks.gov.za. 

•  Code of Good Practice for Employment and Conditions of Work for Special Public Works 

Programmes 

•  Ministerial Determination, Special Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997by the Minister of Labour in Government 

Notice N° R63 of 25 January 2002 

•  Government Gazette (DORA 2004 with MIG and PIG Conditions) 

•  Documents relating on the Labour Intensive Contractor Learnership Programme 
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Terminology 

 

By hand: refers to the use of tools which are manually operated and powered 

Form of contract: refers to a document (conditions of contract) published by industry which 

establishes the risks, liabilities and obligations of the contracting parties and the procedures 

for the administration of the contract. 

Labour-intensive: refers to methods of construction involving a mix of machines and labour, 

where labour, utilising hand tools and light plant and equipment, is preferred to the use of 

heavy machines, where technically and economically feasible. 

(Note: The normal emphasis on the cost-effectiveness and quality of the asset must be 

retained.) 

Public body: refers to a department, trading entity, constitutional institution, municipality, 

public entity or municipal entity  

Scope of work: refers to a specification and description of the services or construction works 

which are to be provided and any other requirements and constraints relating to the manner 

in which the contract is to be performed 

Abbreviations 

CETA: Construction Education and Training Authority 

CIDB: Construction Industry Development Board 

ECSA: Engineering Council of South Africa 

EPWP: Expanded Public Works Programme 

FIDIC: French acronym for the International Federation of Consulting Engineers 

NEC: New Engineering Contract 

NQF: National Qualifications Framework 

SANS: South African National Standard 

SPWP: Special Public Works Programme 
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1 INTRODUCTION 

 

Labour-intensive infrastructure projects under the EPWP include: 

• using labour-intensive construction methods to provide employment opportunities to 

local unemployed people; 

•  providing training or skills development to those locally employed workers; 

•  building cost-effective and quality assets. 

This document is a guiding framework for the implementation of labour-intensive projects 

under the Expanded Public Works Programme. It provides the means by which labour-

intensive works can be implemented under the most commonly encountered delivery model, 

namely design by employer (i.e. the model in which the contractor undertakes construction on 

the basis of full designs issued by the employer.) It also assumes that the public body will 

appoint a consultant to design the works and to administer the contract. Adjustments to the 

text of this document will be necessary to accommodate other delivery models. Where no 

consultants are appointed, the staff of the public body needs to perform the activities assigned 

to consultants in this document. 

The document in addition provides guidance on the: 

•  identification of suitable projects; 

•  appropriate design for labour-intensive construction; 

•  the specification of labour-intensive works; and 

•  the compilation of contract documentation for labour-intensive projects. 

Specific direction is given regarding contract clauses which must be included to amend or 

augment standard documentation, in order to implement labour-intensive projects. 

These guidelines do not have to be applied to projects for which planning had already 

commenced before the beginning of the 2004-2005 financial year, as it might require too many 

changes to existing designs or tender documentation. However these guidelines must be 

applied to all relevant projects for which the design process commences after the beginning 

of the 2004-2005 financial year. 

Appendix A provides sources of additional information. 

The employment of locally employed temporary workers on all EPWP labour-intensive 

infrastructure projects must be in accordance with the Code of Good Practice for Employment 

and Conditions of Work for Special Public Works Programmes issued in terms of the Basic 

Conditions of Employment Act, 1997 (Act N° 75 of 1997) and promulgated in Government 

Gazettes Notice N° P64 of 25 January 2002. The requirements of this Code have been 

included in this Guidelines document. However, reference should be made to the full text of 

the Code of Good Practice and the related Ministerial Determination. 
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2.  RESPONSIBILITIES OF THE PUBLIC BODY 

 

2.1  Selection of projects 

The public body must implement the following types of civil infrastructure projects labour-

intensively, in accordance with these guidelines: 

•  low-volume roads (typically less than 500 vehicles per day) and sidewalks; 

•  stormwater drainage; and 

•  trenching; 

where such projects contain a significant amount of the construction activities for which the 

use of labour is specified in the Generic Labour Intensive Specification in section 3.3.3 below, 

i.e. excavation, loading, short-distance hauling, offloading, spreading, grassing, and stone-

pitching. 

There is also potential for additional employment creation in other types of infrastructure and 

building (see Annexure B). Public bodies are also encouraged to create additional work 

opportunities in these projects. These guidelines may be used for other labour intensive 

projects other than those types of civil infrastructure projects specified above, as long as such 

projects involve a significant substitution of labour for machines. 

The public body must be satisfied that sufficient local labour (willing to work) is available for 

the project, before proceeding with the project as a labour-intensive project. 

The public body is encouraged to send its relevant managers on the applicable skills 

programmes in labour-intensive construction (See Appendix D). 

As mentioned in section 1 of these guidelines above, these guidelines do not have to be 

applied to projects for which planning had already commenced before the beginning of the 

2004-2005 financial year, to avoid reworking existing designs or tender documentation. 

 

2.2  Setting of rate of pay 

 

In accordance with the Code of Good Practice for Employment and Conditions of Work for 

Special Public Works Programmes (clause 10.4), the public body must set a rate of pay (task-

rate) for workers to be employed on the labour-intensive projects.  

Clause 10.4 requires that the following should be considered when setting rates of pay for 

workers: 

10.4.1 The rate set should take into account wages paid for comparable unskilled work in 

the local area per sector, if necessary. 

10.4.2  The rate should be an appropriate wage to offer an incentive for work, to reward effort 

provided and to ensure a reasonable quality of work. It should not be more than 

the average local rate to ensure people are not recruited away from other 

employment and jobs with longer-term prospects. 

10.4.3  Men, women, disabled persons and the aged must receive the same pay for work of 

equal value. 
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2.3  Appointment of consulting engineers and contractors 

The public body must ensure that: 

i)  the design of the labour-intensive works by consultants is overseen by persons in 

their employ who have completed the necessary skills training (see Appendix D); 

ii)  works contracts are administered by persons in the employ of consultants who have 

completed the necessary skills training (see Appendix D); and 

ii)  works contracts are awarded to contractors who have in their employ managers who 

have completed the necessary skills training (see Appendix D). 

As a concession up to 30 June 2007, persons identified in Appendix D who have not completed 

the requisite skills training need only to be registered on the relevant skills programmes. 

 

3  CONTRACT DOCUMENTATION FOR CONSULTING ENGINEERS AND 

CONTRACTORS FOR LABOUR-INTENSIVE CONSTRUCTION PROJECTS 

 

3.1  General 

All standard forms of contract applicable in South Africa (see Appendix C) may be used for 

labour-intensive projects. It is not necessary to create special new forms of contract or to 

amend existing forms to implement labour based works. 

Requirements for labour-intensive works need, however, to be established in the scope of 

work / specifications / schedules / works information / scope of services / scope associated 

with a contract for both consultants and contractors. 

Each standard form of contract uses different terms to describe the parties to the contract and 

to establish requirements for the works (see Appendix C). These guidelines use the terms 

employer and contractor for the parties engaged in construction works, client and consultant 

for the parties engaged in professional service contracts and scope of work for requirements 

in both professional service and construction contracts. The terms used in the text in boxes 

may have to be adjusted to reflect the terms used in the particular standard form of contract. 
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3.2  Contract Documentation for Consulting Engineering Services 

 

The scope of work must establish the manner in which the consultant is to provide the 

consulting engineering services associated with labour-intensive works. 

The following must be included in the scope of work in the contract of employment with 

a Consulting Engineer: 

General 

The services shall be provided in accordance with the provisions of the Guideline Scope of 

Service and Tariff of Fees for Persons Registered in terms of the Engineering Professions Act 

published by the Engineering Council of South Africa in terms of Board Notice No 18 of 2003 

in Government Gazette No 24938, 28 February 2003). 

 

Labour-intensive works 

1. The Consultant shall not perform any significant portion of a project involving labour-

intensive works under the direction of a staff member who has not completed, or, for 

the period 1 April 2004 to 30 July 2005, is not registered for training towards, the NQF 

level 7 unit standard “Develop and Promote Labour Intensive Construction Strategies” 

(Details of this skills programmes may be obtained from the CETA ETQA manager 

(e-mail:gerard@ceta.co.za, tel: 011-265 5900). 

2.  The staff member of the consultant who is responsible for the administration of any 

works contract involving labour-intensive works must have completed or, for the 

period 1 April 2004 to 30 July 2005, be registered for training towards, the NQF level 

5 unit standard “Manage Labour-Intensive Construction Projects” (Details of this skills 

programmes may be obtained from the CETA ETQA manager (e-

mail:gerard@ceta.co.za , tel: 011-265 5900). 

3.  The Consultant must provide the Client with satisfactory evidence that staff members 

satisfy the requirements of 1 and 2. 

4.  The Consultant must design and implement the construction works in accordance 

with the Guidelines for the Implementation of the Labour Intensive Projects under the 

Expanded Public Works Programme (the Guidelines) published by the national 

Department of Public Works. 

5.  The Consultant shall for monitoring purposes, transmit to the Client data obtained 

from the contractor on the number of people employed, broken down into the amounts 

spent on women, youth, and persons with disability on the project, the number of 

person days of employment created and the number of days of formal training 

provided. 

6.  All services relating to the implementation of the works which are to be provided in 

terms of the Guidelines are normal services in terms of ECSA’s Board Notice No 18 

of 2003. Any changes in the design of the works to incorporate labour intensive works 

shall not constitute a change in scope or an additional service. 

7.  The Consultant shall certify that the works have been completed in accordance with 

the requirements of the Guidelines and the Contract: 
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 a)  whenever a payment certificate is presented to the Client for payment; and 

 b)  immediately after the issuing of a practical completion certificate that signifies that 

the whole of the works have reached a state of readiness for occupation or use for 

the purposes intended although some minor work may be outstanding. 

3.3 Contract Documentation for the Works 

 

3.3.1  Conditions of tender 

Public bodies must only award contracts to contractors who have suitably qualified senior and 

middle supervisory staff to supervise the labour-intensive works. Tenderers must be made 

aware of this requirement in tender documents. Those responsible for evaluating tenders must 

confirm that the contractor has such staff available for the contract during the tender evaluation 

process. 

The following must be included in the tender data / conditions of tender in the contract 

with the Employer: 

Eligibility requirements 

A contract will only be entered into with a tenderer who has in his employ management and 

supervisory staff satisfying the requirements of the scope of work for labour intensive 

competencies for supervisory and management staff. 

Information to be submitted with the tender 

The tenderer shall, when requested by the Employer to do so, submit the names of all 

management and supervisory staff that will be employed to supervise the labour intensive 

portion of the works together with satisfactory evidence that such staff members satisfy the 

eligibility requirements. 

 

3.3.2  Conditions of contract 

 

As mentioned in 3.1, any standard form of contract for construction works may be used for 

labour-intensive projects (see Appendix C). These forms of contract must not, however, be 

amended or varied to alter the obligations, liabilities or rights of the employer, representative 

of the employer (engineer / principal agent / agent / project manager) or contractor where a 

project manager, materials manager, trainer, mentor or any other person is appointed to 

support the Contractor. 

The following must be included in the contract data / special conditions of contract in 

the contract with the Employer:  

Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only be 

made in accordance with the provisions of the Contract if the works are constructed strictly in 

accordance with the provisions of the scope of work. Any non-payment for such works shall 

not relieve the Contractor in any way from his obligations either in contract or in delict. 

Applicable labour laws 
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The Ministerial Determination, Special Public Works Programmes, issued in terms of the Basic 

Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice N° R63 

of 25 January 2002, as reproduced below, shall apply to works described in the scope of work 

as being labour intensive and which are undertaken by unskilled or semi-skilled workers. 

1  Introduction 

1.1  This document contains the standard terms and conditions for workers employed in 

elementary occupations on a Special Public Works Programme (SPWP). These terms and 

conditions do NOT apply to persons employed in the supervision and management of a 

SPWP. 

1.2  In this document – 

 (a)  “department” means any department of the State, implementing agent or 

contractor; 

 (b)  “employer” means any department, implementing agency or contractor that 

hires workers to work in elementary occupations on a SPWP; 

 (c) “worker” means any person working in an elementary occupation on a SPWP; 

 (d)  “elementary occupation” means any occupation involving unskilled or semi-

skilled work; 

 (e)  “management” means any person employed by a department or implementing 

agency to administer or execute an SPWP; 

 (f)  “task” means a fixed quantity of work; 

 (g)  “task-based work” means work in which a worker is paid a fixed rate for 

performing a task; 

 (h)  “task-rated worker” means a worker paid on the basis of the number of tasks 

completed; 

 (i)  “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

2  Terms of Work 

2.1  Workers on a SPWP are employed on a temporary basis. 

2.2  A worker may NOT be employed for longer than 24 months in any five-year cycle on 

a SPWP. 

2.3  Employment on a SPWP does not qualify as employment as a contributor for the 

purposes of the Unemployment Insurance Act 30 of 1966. 

 

3  Normal Hours of Work 

3.1  An employer may not set tasks or hours of work that require a worker to work– 

 (a)  more than forty hours in any week 

 (b)  on more than five days in any week; and 

 (c)  for more than eight hours on any day. 

3.2  An employer and worker may agree that a worker will work four days per week. The 

worker may then work up to ten hours per day. 
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3.3  A task-rated worker may not work more than a total of 55 hours in any week to 

complete the tasks allocated (based on a 40-hour week) to that worker. 

4   Meal Breaks 

4.1  A worker may not work for more than five hours without taking a meal break of at least 

thirty minutes duration. 

4.2  An employer and worker may agree on longer meal breaks. 

4.3  A worker may not work during a meal break. However, an employer may require a 

worker to perform duties during a meal break if those duties cannot be left unattended and 

cannot be performed by another worker. An employer must take reasonable steps to ensure 

that a worker is relieved of his or her duties during the meal break. 

4.4   A worker is not entitled to payment for the period of a meal break. However, a worker 

who is paid on the basis of time worked must be paid if the worker is required to work or to be 

available for work during the meal break. 

5  Special Conditions for Security Guards 

5.1  A security guard may work up to 55 hours per week and up to eleven hours per day.  

5.2  A security guard who works more than ten hours per day must have a meal break of 

at least one hour or two breaks of at least 30 minutes each. 

 

6  Daily Rest Period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest 

period is measured from the time the worker ends work on one day until the time the worker 

starts work on the next day. 

7  Weekly Rest Period 

Every worker must have two days off every week. A worker may only work on their day off to 

perform work which must be done without delay and cannot be performed by workers during 

their ordinary hours of work (“emergency work”). 

 

 

8  Work on Sundays and Public Holidays 

8.1  A worker may only work on a Sunday or public holiday to perform emergency or 

security work. 

8.2  Work on Sundays is paid at the ordinary rate of pay. 

8.3  A task-rated worker who works on a public holiday must be paid – 

 (a)  the worker’s daily task rate, if the worker works for less than four hours; 

 (b)  double the worker’s daily task rate, if the worker works for more than four hours. 

8.4  A time-rated worker who works on a public holiday must be paid – 

 (a)  the worker’s daily rate of pay, if the worker works for less than four hours on 

the public holiday; 

 (b)  double the worker’s daily rate of pay, if the worker works for more than four 
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hours on the public holiday 

9  Sick Leave 

9.1  Only workers who work four or more days per week have the right to claim sick-pay 

in terms of this clause. 

9.2  A worker who is unable to work on account of illness or injury is entitled to claim one 

day’s paid sick leave for every full month that the worker has worked in terms of a contract. 

9.3  A worker may accumulate a maximum of twelve days’ sick leave in a year. 

9.4  Accumulated sick-leave may not be transferred from one contract to another contract. 

9.5  An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick 

leave. 

9.6  An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s 

sick leave. 

9.7  An employer must pay a worker sick pay on the worker’s usual payday. 

9.8  Before paying sick-pay, an employer may require a worker to produce a certificate 

stating that the worker was unable to work on account of sickness or injury if the worker is – 

 (a)  absent from work for more than two consecutive days; or 

 (b)  absent from work on more than two occasions in any eight-week period. 

9.9  A medical certificate must be issued and signed by a medical practitioner, a qualified 

nurse or a clinic staff member authorised to issue medical certificates indicating the duration 

and reason for incapacity. 

9.10  A worker is not entitled to paid sick-leave for a work-related injury or occupational 

disease for which the worker can claim compensation under the Compensation for 

Occupational Injuries and Diseases Act. 

 

10  Maternity Leave 

10.1  A worker may take up to four consecutive months’ unpaid maternity leave. 

10.2  A worker is not entitled to any payment or employment-related benefits during 

maternity leave. 

10.3  A worker must give her employer reasonable notice of when she will start maternity 

leave and when she will return to work. 

10.4  A worker is not required to take the full period of maternity leave. However, a worker 

may not work for four weeks before the expected date of birth of her child or for six weeks 

after the birth of her child, unless a medical practitioner, midwife or qualified nurse certifies 

that she is fit to do so. 

10.5  A worker may begin maternity leave – 

 (a)  four weeks before the expected date of birth; or 

 (b)  on an earlier date – 

  (i)   if a medical practitioner, midwife or certified nurse certifies that it is 

necessary for the health of the worker or that of her unborn child; or 



 

E.282 

 

  (ii) if agreed to between employer and worker; or 

 

 (c)  on a later date, if a medical practitioner, midwife or certified nurse has certified 

that the worker is able to continue to work without endangering her health. 

10.6  A worker who has a miscarriage during the third trimester of pregnancy or bears a 

stillborn child may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10.7  A worker who returns to work after maternity leave, has the right to start a new cycle 

of twenty-four months employment, unless the SPWP on which she was employed has ended. 

 

11  Family responsibility leave 

11.1  Workers, who work for at least four days per week, are entitled to three days paid 

family responsibility leave each year in the following circumstances - 

 (a)  when the employee’s child is born; 

 (b)  when the employee’s child is sick; 

 (c)  in the event of a death of – 

  (i)  the employee’s spouse or life partner; 

  (ii)  the employee’s parent, adoptive parent, grandparent, child, adopted child, 

grandchild or sibling. 

 

12  Statement of Conditions 

12.1  An employer must give a worker a statement containing the following details at the 

start of employment – 

 (a)  the employer’s name and address and the name of the SPWP; 

 (b)  the tasks or job that the worker is to perform; and 

 (c)  the period for which the worker is hired or, if this is not certain, the expected 

duration of the contract; 

 (d)  the worker’s rate of pay and how this is to be calculated; 

 (e)  the training that the worker will receive during the SPWP. 

 

12.2  An employer must ensure that these terms are explained in a suitable language to 

any employee who is unable to read the statement. 

12.3  An employer must supply each worker with a copy of these conditions of employment. 

 

13  Keeping Records 

13.1  Every employer must keep a written record of at least the following – 

 (a)  the worker’s name and position; 

 

 (b)  in the case of a task-rated worker, the number of tasks completed by the 

worker; 
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 (c)  in the case of a time-rated worker, the time worked by the worker; 

 (d)  payments made to each worker. 

13.2  The employer must keep this record for a period of at least three years after the 

completion of the SPWP. 

 

14  Payment 

14.1  An employer must pay all wages at least monthly in cash or by cheque or into a bank 

account. 

14.2  A task-rated worker will only be paid for tasks that have been completed. 

14.3  An employer must pay a task-rated worker within five weeks of the work being 

completed and the work having been approved by the manager or the contractor having 

submitted an invoice to the employer. 

14.4  A time-rated worker will be paid at the end of each month. 

14.5  Payment must be made in cash, by cheque or by direct deposit into a bank account 

designated by the worker. 

14.6  Payment in cash or by cheque must take place – 

 (a)  at the workplace or at a place agreed to by the worker; 

 (b)  during the worker’s working hours or within fifteen minutes of the start or finish 

of work; 

 (c) in a sealed envelope which becomes the property of the worker. 

14.7  An employer must give a worker the following information in writing – 

 (a)  the period for which payment is made; 

 (b)  the numbers of tasks completed or hours worked; 

 (c)  the worker’s earnings; 

 (d)  any money deducted from the payment; 

 (e)  the actual amount paid to the worker. 

14.8  If the worker is paid in cash or by cheque, this information must be recorded on the 

envelope and the worker must acknowledge receipt of payment by signing for it 14.9 If a 

worker’s employment is terminated, the employer must pay all monies owing to that worker 

within one month of the termination of employment. 

 

15  Deductions 

15.1  An employer may not deduct money from a worker’s payment unless the deduction 

is required in terms of a law. 

15.2  An employer must deduct and pay to the SA Revenue Services any income tax that 

the worker is required to pay. 

15.3  An employer who deducts money from a worker’s pay for payment to another person 

must pay the money to that person within the time period and other requirements specified in 

the agreement law, court order or arbitration award concerned. 
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15.4  An employer may not require or allow a worker to – 

 (a)  repay any payment except an overpayment previously made by the employer 

by mistake; 

 (b)  state that the worker received a greater amount of money than the employer 

actually paid to the worker; or 

 (c)  pay the employer or any other person for having been employed. 

 

16  Health and Safety 

16.1  Employers must take all reasonable steps to ensure that the working environment is 

healthy and safe. 

16.2  A worker must – 

 (a)  work in a way that does not endanger his/her health and safety or that of any 

other person; 

 (b)  obey any health and safety instruction; 

 (c)  obey all health and safety rules of the SPWP; 

 (d)  use any personal protective equipment or clothing issued by the employer; 

 (e)  report any accident, near-miss incident or dangerous behaviour by another 

person to their employer or manager. 

 

17  Compensation for Injuries and Diseases 

17.1  It is the responsibility of the employers (other than a contractor) to arrange for all 

persons employed on a SPWP to be covered in terms of the Compensation for Occupational 

Injuries and Diseases Act, 130 of 1993. 

17.2  A worker must report any work-related injury or occupational disease to their 

employer or manager. 

17.3  The employer must report the accident or disease to the Compensation 

Commissioner. 

17.4  An employer must pay a worker who is unable to work because of an injury caused 

by an accident at work 75% of their earnings for up to three months. The employer will be 

refunded this amount by the Compensation Commissioner. This does NOT apply to injuries 

caused by accidents outside the workplace such as road accidents or accidents at home. 

 

18  Termination 

18.1  The employer may terminate the employment of a worker for good cause after 

following a fair procedure. 

18.2  A worker will not receive severance pay on termination. 

18.3  A worker is not required to give notice to terminate employment. However, a worker 

who wishes to resign should advise the employer in advance to allow the employer to find a 

replacement. 

18.4  A worker who is absent for more than three consecutive days without informing the 
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employer of an intention to return to work will have terminated the contract. However, the 

worker may be re-engaged if a position becomes available for the balance of the 24-month 

period. 

 

18.5  A worker who does not attend required training events, without good reason, will have 

terminated the contract. However, the worker may be re-engaged if a position becomes 

available for the balance of the 24-month period. 

 

19  Certificate of Service 

19.1  On termination of employment, a worker is entitled to a certificate stating – 

 (a)  the worker’s full name; 

 (b)  the name and address of the employer; 

 (c) the SPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e)  any training received by the worker as part of the SPWP; 

 (f)  the period for which the worker worked on the SPWP; 

 (g)  any other information agreed on by the employer and worker. 

 

3.3.3  Scope of work 

 

Standard specifications (those normally used by the public bodies) are to be utilised. It is 

necessary, however, to include certain requirements in the scope of work to implement labour-

intensive works in accordance with the provisions of these Guidelines. 

The following wording, as appropriate, must be included in the scope of work in the 

contract with the contractor 

DESCRIPTION OF THE WORKS 

 

Employer’s objectives 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods 

Labour-intensive works. 

Labour-intensive works comprise the activities described in the Labour-Intensive 

Specification. Such works shall be constructed using local workers who are temporarily 

employed in terms of this scope of work. 

 

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF 

Established contractors shall only engage supervisory and management staff in labour 

intensive works who have either completed, or for the period 1 April 2004 to 30 June 2005, 

are registered for training towards, the skills programme outlined in Table 1. 
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Emerging contractors shall have personally completed, or for the period 1 April 2004 to  

30 June 2005 be registered on a skills programme for the NQF level 2 unit standard. All other 

site supervisory staff in the employ of emerging contractors must have completed, or for the 

period 1 April 2004 to 30 June 2005 be registered on a skills programme for, the NQF level 2 

unit standards or NQF level 4 unit standards. 

Table 1: Skills programme for supervisory and management staff 

Personnel 
NQF 

level 
Unit standard titles 

Skills programme 

description 

Team leader/ supervisor 2 Apply Labour-Intensive Construction 

Systems and Techniques to Work Activities 

This unit standard must 

be completed, and 

  Use Labour-Intensive Construction Methods 

to Construct and Maintain Roads and 

Stormwater Drainage 

any one of these 3 unit 

standards 

  Use Labour-Intensive Construction Methods 

to Construct and Maintain Water and 

Sanitation Services 

  Use Labour-Intensive Construction Methods 

to Construct, Repair and Maintain Structures 

Foreman/supervisor 4 Implement Labour-Intensive Construction 

Systems and Techniques 

This unit standard must 

be completed, and 

  Use Labour-Intensive Construction Methods 

to Construct and Maintain Roads and 

Stormwater Drainage 

any one of these 3 unit 

standards 

  Use Labour-Intensive Construction Methods 

to Construct and Maintain Water and 

Sanitation Services 

  Use Labour-Intensive Construction Methods 

to Construct, Repair and Maintain Structures 

Site Agent/Manager (i.e 

the contractor’s most 

senior representative that 

is resident on the site) 

5 Manage Labour-Intensive Construction 

Processes 

Skills Programme against 

this single unit standard 

Details of these skills programmes may be obtained from the CETA ETQA manager (e-

mail:gerard@ceta.co.za , tel: 011-265 5900) 

EMPLOYMENT OF UNSKILLED ANDSEMI-SKILLED WORKERS IN LABOUR INTENSIVE 

WORKS 

1.1  Requirements for the sourcing and engagement of labour. 

1.1.1  Unskilled and semi-skilled labour required for the execution of all labour-intensive 

works shall be engaged strictly in accordance with prevailing legislation and SANS 1914-5, 

Participation of Targeted Labour. 

1.1.2  The rate of pay set for the SPWP is R …….. per task or per day. 
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(Insert value determined by public body in terms of clause 2.2 of these Guidelines) 

1.1.3  Tasks established by the contractor must be such that: 

 a)  the average worker completes 5 tasks per week in 40 hours or less; and 

 b)  the weakest worker completes 5 tasks per week in 55 hours or less. 

 

1.1.4  The contractor must revise the time taken to complete a task whenever it is 

established that the time taken to complete a weekly task is not within the requirements of 

1.1.5  The Contractor shall, through all available community structures, inform the local 

community of the labour-intensive works and the employment opportunities presented 

thereby. Preference must be given to people with previous practical experience in construction 

and / or who come from households: 

 a)  where the head of the household has less than a primary school education; 

 b)  that have less than one full time person earning an income; 

 c)  where subsistence agriculture is the source of income. 

 d)  those who are not in receipt of any social security pension income 

1.1.6  The Contractor shall endeavour to ensure that the expenditure on the employment of 

temporary workers is in the following proportions: 

 a)  60 % women; 

 b)  20% youth who are between the ages of 18 and 25; and 

 c)  2% on persons with disabilities. 

1.2  Specific provisions pertaining to SANS 1914-5 

1.2.1  Definitions 

Targeted labour: Unemployed persons who are employed as local labour on the project. 

1.2.3  Contract participation goals 

1.2.3.1  There is no specified contract participation goal for the contract. The contract 

participation goal shall be measured in the performance of the contract to enable the 

employment provided to targeted labour to be quantified. 

1.2.3.2  The wages and allowances used to calculate the contract participation goal shall, with 

respect to both time-rated and task rated workers, comprise all wages paid and any training 

allowance paid in respect of agreed training programmes. 

1.2.4  Terms and conditions for the engagement of targeted labour 

Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be entered 

into with targeted labour. 

 

1.2.5  Variations to SANS 1914-5 

1.2.5.1  The definition for net amount shall be amended as follows: 

Financial value of the contract upon completion, exclusive of any value added tax or sales tax 

which the law requires the employer to pay the contractor. 

1.2.5.2  The schedule referred to in 5.2 shall in addition reflect the status of targeted labour 
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as women, youth and persons with disabilities and the number of days of formal training 

provided to targeted labour. 

 

1.3  Training of targeted labour 

1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour 

to enable such labour to master the basic work techniques required to undertake the work in 

accordance with the requirements of the contract in a manner that does not compromise 

worker health and safety. 

1.3.2  The cost of the formal training of targeted labour, will be funded by the local office of 

the Department of Labour. This training will take place as close to the project site as practically 

possible. The contractor must access this training by informing the relevant regional office of 

the Department of Labour in writing, within 14 days of being awarded the contract, of the likely 

number of persons that will undergo training and when such training is required. The Employer 

and the Department of Public Works (Fax: 012 3258625/ EPWP Unit, Private Bag X65, 

Pretoria 0001) must be furnished with a copy of this request. 

1.3.3  The contractor shall do nothing to dissuade targeted labour from participating in 

training programmes and shall take all reasonable steps to ensure that each beneficiary is 

provided with two days of formal training for every 22 days worked. 

1.3.4  An allowance equal to 100% of the task rate or daily rate shall be paid by the 

contractor to workers who attend formal training, in terms of 1.3.3 above. 

1.3.5  Proof of compliance with the requirements of 1.3.2 to 1.3.4.must be provided by the 

Contractor to the Employer prior to submission of the final payment certificate. 

 

GENERIC LABOUR-INTENSIVE SPECIFICATION 

(This specification must be incorporated in the Scope of Works without amendment or 

modification. When SANS 1921-5, Construction and management requirements for 

works contracts Part 5: Earthworks activities which are to be performed by hand, is 

published, the earthworks portions of this generic specification must be replaced with 

a reference to SANS 1921-5 and its associated specification data) 

Scope 

This specification establishes general requirements for activities which are to be executed by 

hand involving the following: 

a)  trenches having a depth of less than 1.5 metres 

b)  stormwater drainage 

c)  low-volume roads and sidewalks 

Precedence 

Where this specification is in conflict with any other standard or specification referred to in the 

Scope of Works to this Contract, the requirements of this specification shall prevail. 

Hand excavateable material 

Hand excavateable material is material: 
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a) granular materials: 

 i)  whose consistency when profiled may in terms of table 1 be classified as very 

loose, loose, medium dense, or dense; or 

 ii)  where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 15 blows of a dynamic 

cone penetrometer is required to penetrate 100mm; 

 

 

b)  cohesive materials: 

 i)  whose consistency when profiled may in terms of table 1 be classified as very soft, 

soft, firm, stiff and stiff / very stiff; or 

 

 ii)  where the material is a gravel having a maximum particle size of 10mm and 

contains no cobbles or isolated boulders, no more than 8 blows of a dynamic 

cone penetrometer is required to penetrate 100mm; 

Note:  1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, 

between 60 and 200mm. 

 2) A dynamic cone penetrometer is an instrument used to measure the insitu shear 

resistance of a soil comprising a drop weight of approximately 10 kg which falls 

through a height of 400mm and drives a cone having a maximum diameter of 20mm 

(cone angle of 60° with respect to the horizontal) into the material being used. 

 

Table 1: Consistency of materials when profiled 

GRANULAR MATERIALS COHESIVE MATERIALS 

Consistency Description Consistency Description 

Very loose Crumbles very easily when 

scraped with a geological 

pick. 

Very soft Geological pick head can 

easily be pushed in as far as 

the shaft of the handle. 

Loose Small resistance to 

penetration by sharp end of 

a geological pick. 

Soft Easily dented by thumb; 

sharp end of a geological pick 

can be pushed in 30-40 mm; 

can be moulded by fingers 

with some pressure. 

Medium 

dense 

Considerable resistance to 

penetration by sharp end of 

a geological pick. 

Firm Indented by thumb with effort; 

sharp end of geological pick 

can be pushed in up to 10 

mm; very difficult to mould 

with fingers; can just be 

penetrated with an ordinary 
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hand spade. 

Dense Very high resistance to 

penetration by the sharp 

end of geological pick; 

requires many blows for 

excavation. 

Stiff Can be indented by thumb-

nail; slight indentation 

produced by pushing 

geological pick point into soil; 

cannot be moulded by 

fingers. 

Very dense High resistance to repeated 

blows of a geological pick. 

Very stiff Indented by thumb-nail with 

difficulty; slight indentation 

produced by blow of a 

geological pick point. 

 

Trench excavation 

All hand excavatable material in trenches having a depth of less than 1,5 metres shall be 

excavated by hand. 

 

Compaction of backfilling to trenches (areas not subject to traffic) 

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 

100mm. Each layer shall be compacted using hand stampers a) to 90% Proctor density; 

b)  such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to 

penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10% 

gravel of size less than 10mm and contains no isolated boulders, or 

c)  such that the density of the compacted trench backfill is not less than that of the 

surrounding undisturbed soil when tested comparatively with a DCP. 

 

Excavation 

 

All hand excavatable material including topsoil classified as hand excavatable shall be 

excavated by hand. Harder material may be loosened by mechanical means prior to 

excavation by hand. 

The excavation of any material which presents the possibility of danger or injury to workers 

shall not be excavated by hand. 

 

Clearing and grubbing 

Grass and small bushes shall be cleared by hand. 

 

Shaping 

All shaping shall be undertaken by hand. 
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Loading 

All loading shall be done by hand, regardless of the method of haulage. 

 

Haul 

Excavation material shall be hauled to its point of placement by means of wheelbarrows where 

the haul distance is not greater than 150 m. 

 

Offloading 

All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised 

for haulage. 

 

Spreading 

All material shall be spread by hand. 

Compaction 

Small areas may be compacted by hand provided that the specified compaction is achieved. 

Grassing 

All grassing shall be undertaking by sprigging, sodding, or seeding by hand. 

Stone pitching and rubble concrete masonry 

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, 

must to be collected, loaded, off loaded and placed by hand. 

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where 

the haul distance is not greater than 150m. 

Grout shall be mixed and placed by hand. 

Manufactured Elements 

Elements manufactured or designed by the Contractor, such as manhole rings and cover 

slabs, precast concrete planks and pipes, masonry units and edge beams shall not 

individually, have a mass of more than 320kg. In addition, the items shall be large enough so 

that four workers can conveniently and simultaneously acquire a proper handhold on them. 

3.3.4  Schedules of quantities 

Labour-intensive works must be highlighted in the schedules / bills of quantities for the 

payment items relating to labour-intensive works. 

The following wording, as appropriate, may be included in the preamble or pricing 

instructions to the schedules / bills of quantities in the contract with the contractor: 

 

1 Those parts of the contract to be constructed using labour-intensive methods have 

been marked in the bill of quantities with the letters LI in a separate column filled in against 
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every item so designated. The works, or parts of the works so designated are to be constructed 

using labour-intensive methods only. The use of plant to provide such works, other than plant 

specifically provided for in the scope of work, is a variation to the contract. The items marked 

with the letters LI are not necessarily an exhaustive list of all the activities which must be done 

by hand, and this clause does not over-ride any of the requirements in the generic labour 

intensive specification in the Scope of Works.  

2  Payment for items which are designated to be constructed labour-intensively (either 

in this schedule or in the Scope of Works) will not be made unless they are constructed using 

labour-intensive methods. Any unauthorised use of plant to carry out work which was to be 

done labour-intensively will not be condoned and any works so constructed will not be certified 

for payment. 

The following payment items should be included in the bill of quantities: 

 

Item Description Unit Quantity Rate Amount 

 Training allowance paid to 

targeted labour in terms of 

formal training 

Person 

days 

(insert 

quantity) 

(insert 

specified 

day rate) 

 

 Extra over for the 

administration of payment of 

training allowances to targeted 

labour 

Person 

days 

(as above)   

 Transport and accommodation 

of workers for training where it 

is not possible to undertake the 

training in close proximity to 

the site. (Provisional sum) 

Sum (insert 

provisional 

sum) 

  

 

4  DESIGN CHECKLIST 

 

Cognisance of the following should be taken in the design of labour-intensive works: 

1.  Earthworks must be designed taking consideration of the method of construction, 

namely labour intensive. 

2.  Vertical and horizontal alignment of the works (roads, trenches, pipelines and 

stormwater channels) should be such to optimise cut and fill, minimise deep or hard 

excavation or areas requiring specialist engineering input for example dewatering or 

specialist ground stabilisation. 

3.  During the design of gravel roads, suitable construction material should be sourced 

in close proximity to the site of the Works. 

4.  Drawings must be produced and presented in a clear, easily understandable way. 

Where setting out information is provided in the form of coordinates it should be 
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backed up with methods, not relying on sophisticated surveying instruments, such as 

offsets measurable will the use of a standard tape. Where possible and appropriate 

drawings should be produced using a background of ortho photos to provide for easily 

identification of surrounding features. 

5.  Except in special circumstances, drawings should be produced in a form that is easily 

readable in A3 format. 

6.  Where the haul distance is greater than 150m, and less than 5000m, the use of small 

volume local transport, particularly using animal-drawn vehicles should be 

considered. 

7.  Excavation in material which may constitute a safety hazard for workers must be 

excluded. 

8.  All pre-manufactured materials which are incorporated into the Works must be sized 

such that the mass of individual elements does not exceed 320kg. 

9.  Hazardous material such as lime or harmful chemical stabilising agents must not be 

included in the Works. 

10.  Stone masonry and grouted stone pitching should be included wherever suitable 

material is available to the exclusion of pre-cast or cast in situ concrete stormwater 

structures. 

11.  Where compaction of road layer works is required, it must be carried out using 

conventional compaction equipment (mechanised pedestrian rollers where possible). 

Compaction of small areas and in trenches may be carried out using hand stampers. 

12.  Consideration must be given to alternative design of trenches for gravity pipelines to 

reduce depth of excavation. 

13.  Where there is an indication of local skills, e.g. bricklaying, structures should be 

designed to make use of such skills. 

14.  There are appropriate designs for labour-intensive construction of low-cost surfacing 

for low-volume roads, such as the Cape Seal and interlocking concrete blocks.  
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