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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22

CONSTRUCTION OF MAKUWA LIBRARY

T1.1 Tender Notice and Invitation to Tender

The municipality invites tenders for the construction of new LIBRARY in MAKUWA village.
Tenderers should have a CIDB contractor grading designation of Grade 6GB or higher.
Tenderers must be registered with the CIDB in a (GB) General Building class of construction works.

Tenderers must provide a certified copy of B-Bbee status level verification certificate for the company
and in the case of joint ventures the MUST submit a consolidated B-BBEE status level verification
certificate.

The successful tenderer will be required to adhere to the Expanded Public Works Programme
(EPWP) where they will be required to employ co-operatives within designated area.

The physical address for collection of tender documents is the Cashier’s offices in:

Fetakgomo Tubatse Local Municipality
1 Kastania street

Burgersfort

1150

Contact:
Name: Mrs DR Ntuku
Telephone: (013) 231 1167

Documents may be collected during working hours between 08:30 and 15:00 from 15t January 2022
or downloaded from the Municipality Website.

A non-refundable tender deposit of R500-00 payable in cash deposit, Electronic Transfer (EFT) or by
bank guaranteed cheque made out in favour of the Fetakgomo Tubatse Local Municipality. A proof of
payment where tender documents are collected between 08:30 and 15:00 is required on collection of the
tender documents.

Queries relating to the issues of these documents may be addressed to Mrs DR Ntuku, Tel No
(013) 231 1167

A compulsory briefing session will be held via Microsoft Teams on the 19" January 2022 at 12:00 to
15:00. The Microsoft teams will be published on the Municipality website on this link:

http://www.fgtm.gov.za/?q=node/27

The attendance list will be recorded in the meeting and Addenda will be issued to and tenders will be
received only from those tendering entities appearing on the attendance list.

The closing time for receipt of tenders is 12:00 on 2" February 2022
Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.
Only tenderers who employ staff which satisfy EPWP requirements are eligible to submit tenders.

Tender T.10 of T.64 T1.2
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY, IN GA MAKUWA

T1.2 Tender Data

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard for
Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without amendment or alteration
for the convenience of tenderers as an Annex to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically to
this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it
and the standard conditions of tender. Each item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

The additional conditions of tender are:

Clause
number

F.1.1 The employer is the Fetakgomo Tubatse Local Municipality

F.1.2 The tender documents issued by the employer comprises:
T1.1 Tender notice and invitation to tender
T1.2 Tender data
T2.1 List of returnable documents
T2.2 Returnable schedules
Part 1: Agreements and contract data
C1.1 Form of offer and acceptance
C1.2 Contract data
C1.3 Form of Guarantee
C1.4 Adjudicator’s appointment
Part 2: Pricing data
C2.1 Pricing instructions
C2.2 Activity schedules / Bills of Quantities
Part 3: Scope of work
C3 Scope of work
Part 4: Site information
C4 Site information

Tender Data for PROJECT NUMBER FTM/T12/21/22

Tender T.10 of T.64 T1.2
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F.2.1

F.2.7

F.2.12

F.2.13.3

F.2.13.5
F2.15.1

F.2.13
F.3.5

F.2.15

F.2.15
F.2.16

The employer’s agent is:

Name: WANTHLA ARCHITECTS CC
Address: P O Box 30120, SUNNYSIDE. 0132
Tel: (012) 751 9293

Fax: 086 731 7397

E-mail: simon@wanthlaarch.co.za

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor
grading designation determined in accordance with the sum tendered for a Grade 6GB (R10,
000,000.00 to R19, 999,999.99) General Building/ class of construction work, are eligible to
submit tenders.

Only those tenderers who have in their employ management and supervisory staff satisfying the
requirements of the scope of work for labour intensve competencies for supervisory and management
staff are eligible to sumbit tenders.

Joint ventures are eligible to submit tenders provided that:

1.
2.

3.

every member of the joint venture is registered with the CIDB;

the lead partner has a contractor grading designation in the Grade 6GB (R10, 000,000.00 to
R19, 000,000.00) General Building class of construction work; and

The combined contractor grading designation calculated in accordance with the Construction
Industry Development Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a (GB) General Building class of
construction work.

There will be no site inspection with the representatives of the Employer.

No alternative tender offers will be considered

Parts of each tender offer communicated on paper shall be submitted as one original (i.e. no copies
should be submitted).

The employer’s address for delivery of tender offers and identification details to be shown on each
tender offer package are:

Location of tender box: Physical address:-

Fetakgomo Tubatse Local Municipality
1 Kastania street

Burgersfort

1150

Contact:
Name: Mrs DR Ntuku
Telephone: (013) 231 1167

Identification details:

Project number: FTM/T12/21/22

Title: CONSTRUCTION OF MAKUWA LIBRARY,

Closing date: 2" February 2022
Closing time: 12:00

A two-envelope procedure will not be followed.

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to
Tender.

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

The tender offer validity period is 90 days.

Tender
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F.2.18

The tenderer is to submit the priced bill of quantities / activity schedules within 14 days of the date of
the letter of acceptance of the offer from the Client.

“The tenderer shall, when requested by the employer to do so, submit the names of all management
and supervisory staff that will be employed to supervise the labour-intensive portion of the works
together with satisfactory evidence that such staff members satisfy the eligibility requirements”

F.2.23 The tenderer is required to submit with his tender a Certificate of Contractor Registration issued by the
Construction Industry Development Board (CIDB) and a copy of an original valid Tax Compliance Pin
issued by the South African Revenue Services.

Where a tenderer tenders through joint venture formation, such tenderers should include a notarized

joint venture agreement duly signed by each partner.

F.3.4 Tenders will be opened immediately after the closing time for tenders at 12:00.

CONSTRUCTION OF MAKUWA LIBRARY: FTM/T12/21/22

Makuwa Village: FETAKGOMO TUBATSE LOCAL MUNICIPALITY

CIDB grading: 6GB or higher

Construction period: 9months

F.3.11 The procedure for the evaluation of responsive tenders is Method 4

The financial offer will be scored using Formula 1 (option 1) where the value of W1 is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in

excess of R 1 000 000; or

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the

preferencing schedule and who are found to be eligible for the preference claimed.

The functionality will be scored using the following values:

1) A maximum equal to 90 tender evaluation points will be awarded where the financial value inclusive
of VAT of all responsive tenders received have a value in excess of R500 000, sub-divided
according to the following:

Experience:
a) 40 Points — Performance record on previous similar projects
Capacity:
b) 40 Points — Availability and skills of key personnel assigned to the project. Points will be
allocated only for personnel directly involved for the duration of the contract.
c) 10 Points — Financial peformance
Preference Points:
a) 10 Points — Preference points (BBBEE)

Preferencing points will be awarded for direct preferences to tenderers who complete the preferencing

schedule and who are found to be eligible for the preferences claimed. Points will be allocated in

accordance with the preferencing schedule
Tender T.10 of T.64 T1.2
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F3.11 contd Evaluation criteria summary in terms of above clauses:

F3.12 FUNCTIONALITY SCORECARD

Score
Criteria Scoring guide
Criteria Requirement Weight Score
Proven Track Records Attach more than 10 appointment letters
NB: completion with corresponding reference letter
) 40
certificate/reference letter : :
should be accompanied by Attach 7 - 1Q appointment letters with
) corresponding reference letter 25 40
appointment letter to score
full points per project.
Attach 5 - 7 appointment letters with
corresponding reference letter 15

Financial Viability Financial Capacity Bank Weight Score
Non-attachment of approved Rating
credit facility or bank 1. Very Good-Indisputable for A and B 10
guarantee letter will result enquiries above
into zero score. 2. Good for the amount of C 9

work

3. Adequate- Good for the 10
amount strictly in D 6
accordance with business
4. Poor- Reasonable

Business risk (additional E 2

motivation required prior

appointment)

Tender T.10 of T.64 T1.2
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Specific Personnel Design | Designation Score
Knowledge ation Weight
— certified copies of Site Agent / Project 15
Academic Manager: Points: 15
qualification ) ) .
certificates needs to 10: N.. Diploma in building (QS or
€ Architecture) or equivalent
be attached for S qualification with more than 5 years’
functionality ~ points g experience
scoring otherwise no &
points will be 15: B-Tech / BSc in building (QS or
allocated Architecture) or equivalent
' qualification with more than 5 years’
experience
NB: Foreign Site F - 5
qualification  should ofte rorman:
be accompanied by S o« Points: 05
certified SAQA (South | 5 g
African Qualifications + g |05  N.Diploma in building (QS or Architecture)
Authority) Certificate 5 a or eqyivalent qualification with more than 5 years’
o experience
40
. . 15
- Electrical artisan
®
% % 7.5: Certificate of Trade Test with 3 years or more
< 3 v | experience,
-
B € €| Plumber artisan
L >0
W a0 | 75 Certificate of Trade Test with 3 years or more
experience
Construction Health and Safety Manager 5
% Points: 05
T 02: N. Diploma in Occupational Health & Safety
_5 qualification with less than 5 years’ experience
S registered with professional body.
®
5 05: N. Diploma in Occupational Health &
© Safety/ or any with more than 5 years’ experience
registered with professional body.
Plant & Equipment Plant Weight Score
— certified copies of Natis i
L 1 x 1ton Bakkie / LDV 2
document/purchase invoice need
to be attached for functionality 1 x Rammer / Plate compactor 2
points scoring otherwise no points 1x TLB 2
will be allocated.
1 x 6m3 Tipper / 8Ton Dropside 2 10
Where equipment will be hired,
Letter of intent from a plant hire is 1 x 5000¢ Water Tanker 2
required.
Total 100
Tender T.11 of T.64 T1.2
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NOTE:

a) A tenderer who has scored less than (60%) 60/100 Points on the functionality section will not be considered
any further

b) Only Directors or share holders of the company qualify to claim Preference Points

c) Should it be discovered that false information has been provided the tender (offer) shall be invalidated

F3.13.1 Tender offers will only be accepted if:

a) the tenderer has in his or her possession an original valid Tax PIN issued by the South African
Revenue Services or has made arrangements to meet outstanding tax obligations;

b) the tenderer is registered with the Construction Industry Development Board in an appropriate
contractor grading designation;

c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector;

d) the tenderer has not:

i) abused the Employer's Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect; and
e) has completed the Compulsory Supplier Questionnaire - Contractors and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process.

F.3.18 The number of paper copies of the signed contract to be provided by the employer is one.

Annex: Standard Conditions of Tender

(As contained in ADDENDUM F of the CIDB Standard for Uniformity in Construction Procurement)

F.1 General
F.1.1 Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In their
dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, timeously and with
integrity, and behave equitably, honestly and transparently.

F.1.2 Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
F.1.3 Interpretation

F.1.3.1 The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

F.1.3.2 These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the following
definitions apply:

a) Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, all unconditional
discounts and any other tendered parameters that will affect the value of the financial offer have been taken
into consideration

Tender 12 T1.2
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b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the action
of the employer or his staff or agents in the tender process; and

c) Fraudulent practice means the misrepresentation of the facts in order to influence the tender process or the
award of a contract arising from a tender offer to the detriment of the employer, including collusive practices
intended to establish prices at artificial levels

d) Quality (functionality) means the totality of features and characteristics of a product or service that bear on
its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and in a
form that can be read, copied and recorded. Writing shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and contact details of the
employer’s agent are stated in the tender data.

F.1.5 The employer’s right to accept or reject any tender offer

F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The employer
shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give written reasons for
such action upon written request to do so.

F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection of

all responsive tender offers re-issue a tender covering substantially the same scope of work within a period of six
months unless only one tender was received and such tender was returned unopened to the tenderer.

F.2 Tenderer’s obligations

F.2.1  Eligibility

Submit a tender offer only if the tenderer complies with the criteria stated in the tender data and the tenderer, or any
of his principals, is not under any restriction to do business with employer.

F.2.2 Cost of tendering

Accept that the employer will not compensate the tenderer for any costs incurred in the preparation and submission of
a tender offer, including the costs of any testing necessary to demonstrate that aspects of the offer satisfy
requirements.

F.2.3 Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or omission.

F.2.4 Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by the
employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5 Reference documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, conditions
of contract and other publications, which are not attached but which are incorporated into the tender documents by

reference.

F.2.6 Acknowledge addenda

Tender 13 T1.2
Part T1: Tendering procedures Tender Data
Reference no FTM/T12/21/22



Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary apply for
an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7 Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of the
proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender data.

F.2.8 Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working days before
the closing time stated in the tender data.

F.2.9 Insurance

Be aware that the extent of insurance to be provided by the employer (if any) may not be for the full cover required in
terms of the conditions of contract identified in the contract data. The tenderer is advised to seek qualified advice
regarding insurance.

F.2.10 Pricing the tender offer

F.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those applicable
14 days before the closing time stated in the tender data.

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the contract data may provide for part payment in other currencies.

F.2.11 Alterations to documents

Not make any alterations or additions to the tender documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall initial all such
alterations. Erasures and the use of masking fluid are prohibited.

F.2.12 Alternative tender offers

F.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. The alternative tender offer is to be submitted with the main tender offer
together with a schedule that compares the requirements of the tender documents with the alternative requirements
the tenderer proposes.

F.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

F.2.13 Submitting a tender offer

F.2.13.1 Submit a tender offer to provide the whole of the works, services or supplies identified in the contract data
and described in the scope of works, unless stated otherwise in the tender data.

F.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either electronically
(if they were issued in electronic format) or by writing in black ink.

F.2.13.3 Submit the parts of the tender offer communicated on paper as an original stated in the tender data, with an
English translation of any documentation in a language other than English, and the parts communicated electronically
in the same format as they were issued by the employer.
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F.2.13.4 Sign the original of the tender offer where required in terms of the tender data. The employer will hold all
authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead partner whom the employer shall hold liable for the purpose of
the tender offer.

F.2.13.5 Seal the original of the tender offer, marking the package "ORIGINAL". The outside of the envelope should
state the employer's address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

F.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal’ and place the remaining returnable
documents in an envelope marked “technical proposal’. Each envelope shall state on the outside the employer’'s
address and identification details stated in the tender data, as well as the tenderer's name and contact address.

F.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on the outside only
the employer's address and identification details as stated in the tender data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form
required, may be regarded by the employer as non-responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery. The employer
shall not accept tender offers submitted by telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender
data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16 Tender offer validity

F.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period.

F.2.17 Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation of
tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical errors by the
adjustment of certain rates or item prices (or both). No change in the total of the prices or substance of the tender
offer is sought, offered, or permitted. The total of the prices stated by the tenderer shall be binding upon the tenderer.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer following a
competitive selection process, should the Employer elect to do so.

F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarized joint venture agreements), preferencing arrangements, or samples of
materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should the
tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time for submission
stated in the employer’s request, the employer may regard the tender offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.
F.2.19 Inspections, tests and analysis
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Provide access during working hours to premises for inspections, tests and analysis as provided for in the tender
data.

F.2.20 Submit securities, bonds, policies, etc

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to issue the
contract.

F.2.22 Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of
the validity period stated in the tender data.

F.2.23 Certificates
Include in the tender submission or provide the employer with any certificates as stated in the tender data.

F.3 The employer’s undertakings

F.3.1 Respond to clarification
Respond to a request for clarification received up to five working days prior to the tender closing time stated in the
Tender Data and notify all tenderers who drew procurement documents.

F.3.2 Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the period from
the date of the Tender Notice until seven days before the tender closing time stated in the Tender Data. If, as a result
a tenderer applies for an extension to the closing time stated in the Tender Data, the Employer may grant such
extension and, will then notify it to all tenderers who drew documents.

F.3.3 Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary to
open a tender submission to obtain a forwarding address), to the tenderer concerned.

F.3.4  Opening of tender submissions

F.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the presence of tenderers’
agents who choose to attend at the time and place stated in the tender data. Tender submissions for which
acceptable reasons for withdrawal have been submitted will not be opened.

F.3.4.2 Announce at the opening held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened, the total of his prices, preferences claimed
and time for completion, if any, for the main tender offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon request.
F.3.5 Two-envelope system

F.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the technical proposal
of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place stated in the tender
data and announce the name of each tenderer whose technical proposal is opened.

F.3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened. Open only
the financial proposals of tenderers, who score in the quality evaluation above the minimum number of points for
quality stated in the tender data, and announce the score obtained for the technical proposals and the total price and
any preferences claimed. Return unopened financial proposals to tenderers whose technical proposals failed to
achieve the minimum number of points for quality.
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F.3.6 Non-disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information relating to
the evaluation and comparison of tender offers, the final evaluation price and recommendations for the award of a
contract, until after the award of the contract to the successful tenderer.

F.3.7  Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and instantly
disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each tender offer properly received:

a) Meets the requirements of these Conditions of Tender,
b) Has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender documents
without material deviation or qualification. A material deviation or qualification is one which, in the Employer's opinion,
would:

. Detrimentally affect the scope, quality, or performance of the works, services or supply identified in
the Scope of Work,
. change the Employer's or the tenderer's risks and responsibilities under the contract, or
. affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or withdrawal
of the non-conforming deviation or reservation.

F.3.9  Arithmetical errors
Check responsive tender offers for arithmetical errors, correcting them in the following manner:

. Where there is a discrepancy between the amounts in figures and in words, the amount in words shall govern.

. If a bill of quantities (or schedule of rates) apply and there is an error in the line item total resulting from the
product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected. Where
there is an obviously gross misplacement of the decimal point in the unit rate, the line item total as quoted shall
govern, and the unit rate will be corrected.

. Where there is an error in the total of the prices either as a result of other corrections required by this checking
process or in the tenderer's addition of prices, the total of the prices shall govern and the tenderer will be asked
to revise selected item prices (and their rates if a bills of quantities applies) to achieve the tendered total of the
prices.

Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of his arithmetical
errors in the manner described above.

F.3.10 Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from the tender
offer.

F.3.11 Evaluation of tender offers

F3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a comparative
offer and evaluate it using the tender evaluation method that is indicated in the Tender Data and described below:

Method 1:1 1) Rank tender offers from the most favorable to the least favorable comparative offer.

Financial offer 2) Recommend highest ranked tenderer for the award of the contract, unless there are

compelling and justifiable reasons not to do so.

Method 2: 1) Score tender evaluation points for financial offer.
Financial offer

2) Confirm that tenderers are eligible for the preferences claimed and if so, score tender

and evaluation points for preferencing.
Tender 17 T1.2
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preferences 3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Method 3: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for
Financial offer | quality stated in the Tender data.
and quality

2) Score tender evaluation points for financial offer.
3) Calculate total tender evaluation points.
4) Rank tender offers from the highest number of tender evaluation points to the lowest.

5) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Method 4: 1) Score quality, rejecting all tender offers that fail to score the minimum number of points for
Financial offer, | quality stated in the Tender data.
quality and

2) Score tender evaluation points for financial offer.
preferences

3) Confirm that tenderers are eligible for the preferences claimed, and if so, score tender
evaluation points for preferencing.

4) Calculate total tender evaluation points.
5) Rank tender offers from the highest number of tender evaluation points to the lowest.

6) Recommend tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.

Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.2 Scoring Financial Offers

Score the financial offers of remaining responsive tender offers using the following formula:

NFo = W1 x A where:
Nro = the number of tender evaluation points awarded for the financial offer.
Wi = the maximum possible number of tender evaluation points awarded for the financial offer as stated in the
Tender Data.
A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data.
Formula Basis for comparison Option 1 Option 2
P - R
1 Highest price or discount (1 + %) P/Pm
m
, . _ (P - Fm)
2 Lowest price or percentage commission/fee (1 B ) PmlP
m
Where:
Pm the comparative offer of the most favorable tender offer.

P the comparative offer of tender offer under consideration.

F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Tender Data and calculate total score for quality.

F.3.12 Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or certificates

of insurance which the conditions of contract identified in the contract data, require the employer to provide.
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F.3.13 Acceptance of tender offer

F.3.13.1 Accept tender offer only if the tenderer satisfies the legal requirements stated in the Tender
Data

F.3.13.2 Notify the successful tenderer of the employer's acceptance of his tender offer by completing and returning
one copy of the form of offer and acceptance before the expiry of the validity period stated in the tender data, or
agreed additional period. Providing the form of offer and acceptance does not contain any qualifying statements, it will
constitute the formation of a contract between the employer and the successful tenderer as described in the form of
offer and acceptance.

F.3.14 Notice to unsuccessful tenderers

After the successful tenderer has acknowledged the employer’s notice of acceptance, notify other tenderers that their
tender offers have not been accepted.

F.3.15. Prepare contract documents
If necessary, revise documents that shall form part of the contract and that were issued by the employer as part of the
tender documents to take account of:

) Addenda issued during the tender period,

) Inclusion of some of the returnable documents,

) Other revisions agreed between the employer and the successful tenderer, and
) The schedule of deviations attached to the form of offer and acceptance, if any.
F.3.16 Issue final contract

O 0O T O

Prepare and issue the final draft of contract documents to the successful tenderer for acceptance as soon as possible
after the date of the employer's signing of the form of offer and acceptance (including the schedule of deviations, if
any). Only those documents that the conditions of tender require the tenderer to submit, after acceptance by the
employer, shall be included.

F.3.17 Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both parties
to complete formalities for appointing the selected adjudicator at the same time as the main contract is signed.

F.3.18 Provide copies of the contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the form of offer and acceptance.
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FETAKGOMO- TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:

1. Returnable Schedules required only for tender evaluation purposes (certified copies or originals of
the following documents):

Record of Addenda to Tender Documents

Certificate of Attendance of Site Inspection

Compulsory Enterprise Questionnaire

Certificate of Authority for Signature

Schedule of Plant and Equipment

Schedule of Tenderer’s Trade References

Schedule of Tenderer’s Experience

Schedule of Subcontractors

Key Personnel (attach CV and academic certificates)

Preliminary Programme

Proposed Amendments and Qualifications

Joint Venture Agreement (in case of JV)

Certified copy of contractor registration for incorporation

Closed corporations to attach an association agreement

Shareholders’ agreements/share certificates/memorandum of association for companies

Identity documents of owners/Directors/Members/Shareholders

An original valid Tax Compliance Pin issued by the South African Revenue Services

Valid VAT Certificate (where applicable)

Copy of COIDA (Compensation for Occupational Injuries and Diseases) registration certificate, eg
Letter of Good Standing

Proof of CIDB registration

Proof of residence in FETAKGOMO TUBATSE or surrounding areas, eg registration for regional
levies, rates and taxes, electricity or water account, etc, if a preference is claimed for being registered
in the FETAKGOMO TUBATSE area and surrounding areas.

Proof of disability if preference claimed for disability equity ownership

Contractor’'s Health and Safety Declaration

Declaration of Interest

MBD forms

2. Other documents required only for tender evaluation purposes

w

Proof Registration with Central Supplier Database

. Returnable Schedules that will be incorporated into the contract

Preferencing Schedule (direct preferences) for the 90:10 or the 80:20

4. Other documents that will be incorporated into the contract

e None
5. The offer portion of the C1.1 Offer and Acceptance
6. C1.2 Contract Data (Part 2)
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Record of Addenda to tender documents

We confirm that the following communications received from the Employer before the submission of this tender
offer, amending the tender documents, have been taken into account in this tender offer:

Date

Title or Details

Attach additional pages if more space is required.

Signed

Name

Identity
number

Tenderer

Date

Position




CERTIFICATE OF ATTENDANCE AT COMPULSARY SITE INSPECTION

This is to certify that (TENAEIEN) .........ooo e e e e e e nnnaeas
OF (BAAIESS) ...ttt st e e s sae e sre e e aee e
.......................................................................................................... was represented by the person(s)
named below at the compulsory meeting held for all tenderers at (location) .............ccccoeeeeiiiieeence..
............................................... on (date).........ccceoeeeeecueeennnne..... starting at (time) .o

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to
take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person(s) attending the meeting:

Name: o SIGNAtUrE: ..oveeiie e
Capacity: .oocceeee i Identity number: ...
NaME: ... i SIGNAtUre: ..oveeeiee e
Capacity: ..o Identity number: ...

Attendance of the above person(s) at the meeting is confirmed by the Employer's representative,
namely:

Name: . SIGNALUIE: ..o
CapaCity: ...ooeieeeie e Date and TimMe: ....coocveieeiciie e
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3.1

3.2

3.3

34

3.5

3.6

MBD 4
DECLARATION OF INTEREST

No bid will be accepted from persons in the service of the statex.

Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related to
persons in service of the state, it is required that the bidder or their authorised representative declare
their position in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her
interest.

In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid.

FUITNGME: e

Identity NUMDEr: ...

Company Registration NUMber: ..........ccooiiiiiie e

Tax Reference NUMDEr:  ....oviiiiiiii e,

VAT Registration NUMDEr: ........coooiiiiiiii

Are you presently in the service of the state* YES / NO

3.6.1 If so, furnish particulars.

* MSCM Regulations: “in the service of the state” means to be —
(@) amember of -

(i) any municipal council;
(i) any provincial legislature; or
(i) the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

c
(d

(c) an official of any municipality or municipal entity;
) an employee of any national or provincial department, national or provincial public entity or constitutional

institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

(e) amember of the accounting authority of any national or provincial public entity; or

(f) an employee of Parliament or a provincial legislature.
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3.7

Have you been in the service of the state for the past
twelve months?

3.7.1 If so, furnish particulars.

3.8 Do you, have any relationship (family, friend, other) with
persons in the service of the state and who may be
involved with the evaluation and or adjudication of this bid?

3.8.1 If so, furnish particulars.

3.9 Areyou, aware of any relationship (family, friend, other)
between a bidder and any persons in the service of the
state who may be involved with the evaluation and or
adjudication of this bid?

3.9.1 If so, furnish particulars

Tender 24
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3.10 Are any of the company’s directors, managers, principle YES /NO
shareholders or stakeholders in service of the state?

3.10.11f so, furnish particulars.

3.11Are any spouse, child or parent of the company’s directors, YES /NO
managers, principle shareholders or stakeholders in service
of the state?

3.11.11f so, furnish particulars.

CERTIFICATION

|, THE UNDERSIGNED (NAME) ...

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO

BE
FALSE.
Signature Date
Position Name of Bidder
Tender 25 T2.2
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COMPULSARY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, ifany: ... ....... ... . i i i e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the
last 12 months in the service of any of the following:

[1 a member of any municipal council [1 an employee of any provincial department, national or

[1 a member of any provincial legislature provincial public entity or constitutional institution

[J a member of the National Assembly or the within  the meaning of the Public Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

[ a member of the board of directors of any [ a member of an accounting authority of any national
municipal entity or provincial public entity

[ an official of any municipality or municipal entity [ an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, board Status of service
partner, director, manager, | or organ of state and position held (tick appropriate column)
principal shareholder or current Within last
stakeholder 12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently
or has been within the last 12 months been in the service of any of the following:

[1 a member of any municipal council [ an employee of any provincial department, national or

[1 a member of any provincial legislature provincial public entity or constitutional institution

0 a member of the National Assembly or within the meaning of the Public Finance
the National Council of Province Management Act, 1999 (Act 1 of 1999)

7 a member of the board of directors of [ a member of an accounting authority of any national
any municipal entity or provincial public entity

0 an official of any municipality or [ anemployee of Parliament or a provincial legislature

municipal entity

Name of spouse, child or | Name of institution, public office, board Status of service
parent or organ of state and position held (tick appropriate
column)
current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a Tax Compliance Pin from the South African Revenue Services that my / our
tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest;

iv) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date

Name Position

Identity
number

Enterprise
name
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MBD 6.1
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2011
5.

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment (B-
BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2011.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 The value of this bid is estimated not exceed R50 000 000 (all applicable taxes included) and
therefore the 90/10 system shall be applicable.

1.3 Preference points for this bid shall be awarded for:

(a) Functionality; and
(b) B-BBEE Status Level of Contribution.

1.31 The maximum points for this bid are allocated as follows:

POINTS

1.3.1.1  Functionality 80

1.3.1.2 B-BBEE STATUS LEVEL OF CONTRIBUTION 20
Total points for Price and B-BBEE must not exceed 100

1.4 Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification
Certificate from a Verification Agency accredited by the South African Accreditation System
(SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors
(IRBA) or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together
with the bid, will be interpreted to mean that preference points for B-BBEE status level of
contribution are not claimed.

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner
required by the purchaser.

2, DEFINITIONS
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2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance
fund contributions and skills development levies;

2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the
Broad
-Based Black Economic Empowerment Act;
2.3 “B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based

on its overall performance using the relevant scorecard contained in the Codes of Good Practice
on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic

Empowerment Act;

24 “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

26 “comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

2.7 “consortium or joint venture” means an association of persons for the purpose of combining
their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a
contract;

2.8 “contract” means the agreement that results from the acceptance of a bid by an organ of state;
29 “EME” means any enterprise with an annual total revenue of R5 million or less .

210  “Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the
contractor and demonstrably has an influence on the price of any supplies, or the rendering costs
of any service, for the execution of the contract;

2.1 “functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commaodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability of
a
service and the technical capacity and ability of a bidder;

212  “non-firm prices” means all prices other than “firm” prices;
213  “person” includes a juristic person;
214  “rand value” means the total estimated value of a contract in South African currency, calculated

at
the time of bid invitations, and includes all applicable taxes and excise duties;

6. 2.15 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
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employing, another person to support such primary contractor in the execution of part of a
project in terms of the contract;

2.16  “total revenue” bears the same meaning assigned to this expression in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February
2007;
217  “trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and
218  “trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.
3. ADJUDICATION USING A POINT SYSTEM
3.1 The bidder obtaining the highest number of total points will be awarded the contract.
3.2 Preference points shall be calculated after prices have been brought to a comparative basis
taking into account all factors of non-firm prices and all unconditional discounts;.
3.3 Points scored must be rounded off to the nearest 2 decimal places.
3.4 In the event that two or more bids have scored equal total points, the successful bid
must be the one scoring the highest number of preference points for B-BBEE.
3.5 However, when functionality is part of the evaluation process and two or more bids have
scored equal points including equal preference points for B-BBEE, the successful bid must
be the one scoring the highest score for functionality.
3.6 Should two or more bids be equal in all respects, the award shall be decided by the
drawing of lots.
4. POINTS AWARDED FOR PRICE
41 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10
Pt — Pmin Pt — Pmin
Ps=801-——— or Ps=901-———
Pmin Pmin
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
7. Points awarded for B-BBEE Status Level of Contribution
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5.3

5.4

5.5

5.6

31

In terms of Regulation 5 (2) and 6 (2) of the Preferential Procurement Regulations, preference
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in
accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)

1 10 20

2 9 18

3 8 16

4 5 12

5 4 8

6 3 6

7 2 4

8 1 2
Non-compliant contributor 0 0

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or
a Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s
approval for the purpose of conducting verification and issuing EMEs with B-BBEE Status
Level Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered
Auditor approved by IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity,
provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated
entity, provided that the entity submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for every separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

5.7

Tender
Part T2

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that

such a bidder intends sub-contracting more than 25% of the value of the contract to any other
enterprise

that does not qualify for at least the points that such a bidder qualifies for, unless the intended sub-
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contractor is an EME that has the capability and ability to execute the sub-contract.

5.8 A person awarded a contract may not sub-contract more than 25% of the value of the contract to
any other
enterprise that does not have an equal or higher B-BBEE status level than the person concerned,
unless the
contract is sub-contracted to an EME that has the capability and ability to execute the
sub-contract.

6. BID DECLARATION

6.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

7. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.3.1.2
AND 5.1

71 B-BBEE Status Level of Contribution:  ............. = ... (maximum of 10 or 20
points)

(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 5.1 and must be substantiated by means of a B-BBEE
certificate issued by a Verification Agency accredited by SANAS or a Registered
Auditor approved by IRBA or an Accounting Officer as contemplated in the CCA).

8 SUB-CONTRACTING

8.1 Will any portion of the contract be sub-contracted? YES / NO (delete which is not
applicable)
8.1.1 If'yes, indicate:

(1)  what percentage of the contract will be subcontracted?

(i) the name of the sub-contractor?

(iv) whether the sub-contractor is an EME? YES / NO (delete which is not
applicable)

9 DECLARATION WITH REGARD TO COMPANY/FIRM

9.1 Name of firm et e e eeaeeeaeeeaeeeaeeeaeeeaaeesaereneesttesaeettneertntereert e earas

9.2 VAT registration number et oo oo oo heteeeeeeeeeeaaaaaeteeeeeeeeeaaaaanbeeeeeeeeeeaaannreeeeaaeeeaaaane
9.3 Company registration NUMDEr .o

9.4 TYPE OF COMPANY/ FIRM

0 Partnership/Joint Venture / Consortium

0 One person business/sole propriety
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O Close corporation
0 Company
0 (Pty) Limited

[TICK APPLICABLE BOX]

9.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES

9.6 COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

9.7 MUNICIPAL INFORMATION

Municipality where business is situated
Registered Account Number .._.......................
Stand NUMDbEr ...

9.8 TOTAL NUMBER OF YEARS THE COMPANY/FIRM HAS BEEN IN BUSINESS?

9.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contribution indicated in paragraph 7 of the foregoing certificate, qualifies the company/
firm for the preference(s) shown and | / we acknowledge that:

(i) The information furnished is true and correct;

(i) The preference points claimed are in accordance with the General Conditions
as indicated in paragraph 1 of this form.

(iii) In the event of a contract being awarded as a result of points claimed as shown
in paragraph 7, the contractor may be required to furnish documentary proof to
the satisfaction of the purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;
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(d) restrict the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, from
obtaining business from any organ of state for a period not exceeding
10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution

WITNESSES:
T,
SIGNATURE(S)OF BIDDER(S)
2
DATE: ...,
ADDRESS:.......ooi .
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MBD 8§

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;
been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Question
4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a Yes | No
company or person prohibited from doing business with the public sector? |:| |:|

(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule
was applied).

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in | Yes | No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 |:| |:|
of 2004)?

(To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445).

4.2.1 | If so, furnish particulars:
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43 Was the bidder or any of its directors convicted by a court of law (including a court of | Yes | No
law outside the Republic of South Africa) for fraud or corruption during the past five |:| |:|
years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes | No
municipal charges to the municipality / municipal entity, or to any other municipality |:| |:|

/ municipal entity, that is in arrears for more than three months?

4.4.1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or any Yes | No
other organ of state terminated during the past five years on account of failure to |:| |:|
perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..cctiitiiiiiiiiiiiiiiiiieiiiiiieiiecineciecianecnns
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE
FALSE.

--------------------------------------------------------------------------------

Signature Date
Position Name of Bidder
Is367bW
Tender 36 T2.2
Part T2: Returnable documents Returnable Schedules

Reference no FTM/T12/21/22



1

37

MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Municipal Bidding Document (MBD) must form part of all bids" invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).? Collusive bidding is a pe se prohibition meaning that it cannot

be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid rigging

is, therefore, an agreement between competitors not to compete.
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. | understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and
(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder
Tender 38 T2.2
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MBD 9

The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium? will not be construed

as collusive bidding.
In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or
(f) bidding with the intention not to win the bid.
In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.
The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid

opening or of the awarding of the contract.

2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.
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MBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of

Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date
Position Name of Bidder
Js9141w 4
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CERTIFICATE OF AUTHORITY FOR SIGNATORY

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete
the certificate set out below for the relevant category, and attach their Registration Certificates for
Companies, Close Corporations and Partnerships, or Agreements and Powers of Attorney for
Joint Ventures, or ID documents to the page provided at the end of this form.

(1) (i (i) (V) (V)
COMPANY CLOSE PARTNERSHIP | JOINT VENTURE SOLE
CORPORATION PROPRIETOR

(0 CERTIFICATE FOR COMPANY

L e ,dld number ... chairperson of
the Board of Directors of ..........ccooviiiiiiiiiic e hereby confirm that by resolution of the
Board (copy attached) taken on .........cccccciiiiiiiiiiieee, 20..... . Mr./Ms ..o acting
in the capacity of ... , was authorized to sign all documents in connection
with the tender for Contract No .................. and any contract resulting from it, on behalf of the company.
Chairman:
As WiIthesses: 1 e
e e e e e e e e e e e e aaaas Date

(1n CERTIFICATE FOR CLOSE CORPORATION

We, the undersigned, being the key members in the business tradingas ..o,
hereby authorize Mr./Ms ................ccc.coenenn....., @cting in the capacity of ..., to sign
all documents in connection with the tender for Contract No ..................... and any contract resulting from

it, on our behalf.
NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests
the direction of the affairs of the Close Corporation as a whole
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(ll). CERTIFICATE FOR PARTNERSHIP

We, the undersigned, being the key partners in the business trading as, .......ccccccevvvviviviiiiiiiiiiiiiiieiiiis
............................................................. hereby authorize Mr/Ms ............ccooeiiiiiie e
acting in the capacity Of ........oooiiii e , to sign all documents

in connection with the tender for Contract NO ........ccccoeiiviiiiie e and any contract resulting from
it, on our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests
the direction of the affairs of the Partnership as a whole.

(1v) CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

MEIMS L , authorized signatory of the company, acting in the
capacity

of lead partner, to sign all documents in connection with the tender offer for Contract No and any contract
resulting from it, on our behalf. We accept that, as parties to the Joint Venture, we are jointly and

severally responsible to the client.
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This authorization is evidenced by the attached power of attorney signed by legally authorized signatories
of all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Lead partner

Note: This certificate is to be completed and signed by all of the key partners upon who rests the
direction of the affairs of the Partnership as a whole.

(V) CERTIFICATE FOR SOLE PROPRIETOR

I, hereby confirm that | am the sole owner

Of the BUSINESS tradiNg @S ....coiiiiiiii et ettt e e et e e st e e s sbaeeeeans

Signature of Sole OWNer: .........cccco i

As Witnesses:

o [T
2T

Date: oo

Tender 43 T2.2
Part T2: Returnable documents Returnable Schedules

Reference no FTM/T12/21/22



SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will
have available for this contract if my / our tender is accepted.

(a) Details of major equipment owned by me / us and immediately available for this contract.
, . YEAR OF
DESCRIPTION (type, size, capacity etc) QUANTITY MANUFACTURE

Attach additional pages if more space is required

(b) Details of major equipment that will be hired, or acquired for this contract if my / our tender
is accepted

HOW ACQUIRED

DESCRIPTION (type, size, capacity etc) QUANTITY HIRE/

BUY SOURCE

Attach additional pages if more space is required

The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not
listed but which may be necessary to complete the contract within the specified contract period.

Failure to complete this form properly and correctly, will lead to the conclusion that the tenderer
does not have the necessary plant and equipment resources at his disposal, which will prejudice
his tender.

SIGNATURE: ..o IDENTITY NUMBER: ...,

(Of person authorised to sign on behalf of the Tenderer) DATE:
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TRADE REFERENCES

The following is a statement of traceable, current trade references (suppliers and/or plant hire):

SUPPLIER / PLANT | TYPE OF SUPPLIER /

HIRE NAME PLANT HIRE CONTACT PERSON CONTACT NUMBER
SIGNATURE: ... IDENTITY NUMBER: ...,
(Of person authorised to sign on behalf of the Tenderer) DATE:
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EXPERIENCE OF TENDERER

The following is a statement of work of similar nature recently successfully executed by myself / ourselves
(at least 3 (three) TRACEABLE references required):

DATE
EMPLOYER: CONSULTING COMPLETE
CONTACT ENGINEER: V%gsfF D OR
PERSON AND CONTACT PERSON NATURE OF WORK (inclusive EXPECTED
TELEPHONE AND TELEPHONE of VAT) TO BE
NUMBER NUMBER COMPLETE
D
SIGNATURE: ... IDENTITY NUMBER: ...,
(Of person authorised to sign on behalf of the Tenderer) DATE:
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PROPOSED SUB-CONTRACTORS (MANDATORY) (See clauses A2 to A4 in the
Contract data)

If I/'we am/are awarded a contract l/we agree that this notification does not change the requirement for
me/us to submit the names of proposed subcontractors in accordance with requirements of the contract
for such appointments. If there are no such requirements in the contract, then your written acceptance of
this list shall be binding between us.

I/We confirm that all subcontractors who are contracted to construct a house or building, are registered as
home builders with the National Home Builders Registration Council.

NAMES AND ADDRESSES OF COMPANY REGISTRATION DESCRIPTION OF WORK
PROPOSED No AND CIDB TO BE EXECUTED BY
SUBCONTRACTORS CLASSIFICATION SUBCONTRACTOR
SIGNATURE: ...t IDENTITY NUMBER: ...,
(Of person authorised to sign on behalf of the Tenderer) DATE:
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KEY PERSONNEL

In terms of the Project Specification and the Conditions of Tender, skilled workers may only be brought in
from outside the local community if such personnel are not available locally.

The Tenderer shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

NUMBER OF PERSONS

KEY PERSONNEL, | ,tv beccONNEL TO UNSKILLED
PART OF THE PERSONNEL TO BE
CATEGORY OF '« | BE IMPORTED IF NOT
EMPLOYEE CONTRACTOR'S [ avalLABLE LocALLy | RECRUITED FROM
ORGANISATION LOCAL COMMUNITY
HDI | NON-HDI | HDI | NON-HDI | HDI | NON-HDI

Site Agent, Project
Managers

Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors, etc

Artisans and other
Skilled workers

Plant Operators

Others:

The Tenderer shall attach hereto the curricula vitae, in the form included hereafter, of at least the site
agent and the project manager. The information is necessary for evaluation of the tender.

SIGNATURE : ... IDENTITY NUMBER: ...

(of person authorised to sign on behalf of the Tenderer) DATE:
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CURRICULUM VITAE AND CERTIFIED COPIES OF QUALIFICATIONS OF KEY PERSONNEL
(COMPULSORY)

CV FOR SITE AGENT
Name: Date of birth:
Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

SIGNATURE: ... e IDENTITY NUMBER: ...

(Of person authorised to sign on behalf of the Tenderer) DATE:
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CV FOR FOREMAN

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

SIGNATURE: ... IDENTITY NUMBER: ...,

(Of person authorised to sign on behalf of the Tenderer) DATE:
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CV FOR ARTISAN

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: Years with firm:

Employment Record:

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me,
my qualifications and my experience.

SIGNATURE : ... IDENTITY NUMBER: ...,

(Of person authorised to sign on behalf of the Tenderer) DATE:
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PRELIMINARY PROGRAMME

The Tenderer shall attach a preliminary programme reflecting the proposed sequence and tempo
of execution of the various activities comprising the work for this Contract. The programme shall
be in accordance with the information supplied in the Contract, requirements of the Project
Specifications and with all other aspects of his Tender.

PROGRAMME (EXAMPLE ONLY)

MONTHS
ACTIVITY

1 2 3 4 5 6 7 8 9 10

[Note: The programme must be based on the completion time as specified in the Contract Data. No other
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it
is listed in Table (b) of Form | hereafter and supported by a detailed statement to that effect, all as
specified in the Tender Data]

SIGNATURE: ... IDENTITY NUMBER: ...

(Of person authorised to sign on behalf of the Tenderer) DATE:

Tender 52 T2.2
Part T2: Returnable documents Returnable Schedules

Reference no FTM/T12/21/22



AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives but should the Tenderer
desire to make any departures from the provisions of this contract he shall set out his proposals
clearly hereunder. The Employer will not consider any amendment, alternative offers or discounts
unless forms (a), (b) and (c) have been completed to the satisfaction of the Employer).

I / We herewith propose amendments, alternatives and discounts as set out in the tables below:

(@  AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
ITEM NO

[Notes: (1) Proposals for amendments to the General and Special Conditions of Contract are not
acceptable, and will be ignored;
(2) The Tenderer must give full details of all the financial implications of the
amendments and qualifications in a covering letter attached to his tender.

(b) ALTERNATIVES

PROPOSED

ALTERNATIVE DESCRIPTION OF ALTERNATIVE

[Notes: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for
time for completion should be listed here.
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(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities,
programme, eftc, and a detailed statement setting out the salient features of the proposed
alternatives must accompany the tender.

(3) Alternative tenders involving technical modifications to the design of the works and methods
of construction shall be treated separately from the main tender offer.]

(c)  DISCOUNTS

ITEM ON WHICH

DISCOUNT IS OFFERED DESCRIPTION OF DISCOUNT OFFERED

[Note: The Tenderer must give full details of the discounts offered in a covering letter attached to
his tender, failing which, the offer for a discount may have to be disregarded. Only
unconditional discounts will be considered]

SIGNATURE: ... IDENTITY NUMBER: ...

(Of person authorised to sign on behalf of the Tenderer) DATE:

JOINT VENTURE AGREEMENT BETWEEN PARTIES

Attached hereto is my / our duly signed, notarised Joint Venture Agreement. My / our failure to
submit the agreement with my / our tender document will lead to the conclusion that the joint
venture has not been formally formed and all parties were not involved in the tender process.
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CONTRACTOR'S COPY OF REGISTRATION OF INCORPORATION OR COMPANY
REGISTRATION DOCUMENTS

Attached hereto is a certified copy of my / our company registration of incorporation or company
registration documents. My failure to submit the copy with my / our tender document will lead to
the conclusion that | am / we are not registered as claimed.

TENDERER’S FINANCIAL STANDING

In terms of Clause F.3.12 of the Contract-specific Tender Data the Tenderer shall provide
information about his commercial position, which includes information necessary for the
Employer to evaluate the Tenderer's financial standing.

To that end the Tenderer must provide with his tender a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the tendered amount within the
specified time for completion.

Name of account holder

Name of Bank: .........coooiiiiieeiiiiiieeee e BrancCh: ...

Bank Stamp:
Account number: .......cccciiiiiiir e

Type of account: ...........cccciiiiriiiiiiniiciceees

Bank Rating......................

Telephone number: ..o, Facsimile number: ...

Name of contact person (at bank

Failure to provide the required certified bank rating with this tender, will lead to the conclusion
that the Tenderer does not have the necessary financial resources at his disposal to complete the
contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the tender submitted by the Tenderer.

SIGNATURE: ... IDENTITY NUMBER: ...,

(Of person authorised to sign on behalf of the Tenderer) DATE:
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VALID VAT CERTIFICATE

Attached hereto is my / our certified copy of my / our VAT registration certificate. My / our failure to

submit the certificate with my / our tender document will lead to the conclusion that my / our
company is not registered for VAT.

TAX COMPLIANCE PIN

(Attached to the next page).
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TAX COMPLIANCE PIN

[Tax Compliance Pin obtained from SARS to be inserted here]
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COPY OF COIDA REGISTRATION CERTIFICATE

Attached hereto is my / our certified copy of registration certificate with the Compensation for
Occupational Injuries and Diseases, eg letter of good standing. My / our failure to submit the

certificate with my / our tender document will lead to the conclusion that my / our company is not
registered with COIDA.
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PROOF OF CIDB REGISTRATION

Attached hereto is my / our original registration certificate with the Construction Industry
Development Board. My / our failure to submit the certificate with my / our tender document will
lead to the conclusion that my / our company is not registered with CIDB.

NOTE: The CIDB can be contacted or visited on www.cidb.org.za for more information
and registration. Obtain a “Code of Conduct for all parties engaged in construction
procurement” for you information.
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CONTRACTOR'S PROOF OF RESIDENCE

Attached hereto is my / our proof of registration for regional levies, rates and taxes, electricity or
water account, etc. My failure to submit the proof with my / our tender document will lead to the
conclusion that | am / we are not resident in FETAKGOMO TUBATSE & surrounding areas.
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CONTRACTOR'S PROOF OF DISABILITY

Attached hereto is my / our proof of disability to support preference claimed for disability equity
ownership. My failure to submit the proof with my / our tender document will lead to the

conclusion that | am / we do not qualify for the preference points claimed for disability equity
ownership.
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations"
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied
that the Contractor has the necessary competencies and resources to carry out the work safely in
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction
Regulations 2003.

To that effect a person duly authorized by the tenderer must complete and sign the declaration hereafter
in detail.

Declaration by Tenderer

1.

| the undersigned hereby declare and confirm that | am fully conversant with the Occupational
Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003.

| hereby declare that my company / enterprise have the competence and the necessary resources
to safely carry out the construction work under this contract in compliance with the Construction
Regulations and the Employer's Health and Safety Specifications.

| hereby undertake, if my tender is accepted, to provide a sufficiently documented Health and
Safety Plan in accordance with Regulation 5(1) of the Construction Regulations, approved by the
Employer or his representative, before | will be allowed to commence with construction work under
the contract. | hereby agree that my company/enterprise will not have a claim for compensation for
delay or extension of time because of my failure to obtain the necessary approval for the said safety
plan.

| confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site
and will at all times be available for inspection by the Contractor's personnel, the Employer's
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.

I hereby confirm that adequate provision has been made in my tendered rates and prices in the bill
of quantities to cover the cost of all resources, actions, training and all health and safety measures
envisaged in the OHSA 1993 Construction Regulations 2003, including the cost for specific items
that may be scheduled in the bill of quantities.

| hereby confirm that | will be liable for any penalties that may be applied by the Employer in terms
of the said Regulations for failure on my part to comply with the provisions of the Act and the
Regulations as set out in Regulation 30 of the Regulations.

| agree that my failure to complete and execute this declaration to the satisfaction of the Employer
will mean that | am unable to comply with the requirements of the OHSA 1993 Construction
Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the
discretion of the Employer.

| am aware of the fact that, should | be awarded the contract, | must submit the notification required
in terms of Regulation 3 of the OHSA 1993 Construction Regulations 2003 (example attached
hereafter) before | will be allowed to proceed with any work under the contract.

SIGNATURE: ... IDENTITY NUMBER: ...,

(of person authorised to sign on behalf of the Tenderer) DATE:
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2003

[In terms of Regulation 3 of the Construction Regulations 2003, the successful Tenderer must
complete and forward this form prior to commencement of work to the office of the Department
of Labour.]

1. (@) Name and postal address of CONtractor: ..o s

(b) Name of Contractor's CONTACE PEISON: .........eiiiiiiiiiiiiiiieeee e e e e e e e e e s e e ae e
Telephone NUMDET: ... e ettt e e e e e e et e e e e e e e e e e nneneeeee e e eannnes

2. Contractor's compensation registration NUMDET: ............ooiiiiiiiii e
3. (@) Name and postal address of ClIent: ...

(b) Name of client’s contact person or agent:..........oooiiii i

4. (a) Name and postal address of designer(s) for the project: ..........coccoviiieieee i,
(b) Name of designer's CONTACE PEISON: ........ccoiiiiiiie it e e et ee e e e eneeeeeeneeas
TelEPNONE NUMDET ...ttt e ettt e e e s bt e e e s abbe e e e e anbeeeesnteeeeeanes

5.  Name of Contractor’s construction supervisor on site appointed in terms of

[N Te 11 E= 1 To] o TN T (1 S SRRSO PRPPR
Telephone number: .........ccccciiiiiiiiiieeee

6. Name/s of Contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6(2).

9. Expected commencemMent date: .........c.eveiiiiiiiiiiiiee e e e s
10. Expected completion date: ... eas
11. Estimated maximum number of persons on the construction site: ...........ccccccee i,
12. Planned number of subcontractors on the construction site accountable to Contractor: ..................
13. Name(s) of subcontractors already ChOSEN: ...........ooiiiiiiiiii e

SIGNED BY:

CONTRACTOR: DATE:

IDENTITY NUMBER:

CLIENT: DATE:
Tender 63 T2.2
Part T2: Returnable documents Returnable Schedules

Reference no FTM/T12/21/22



Tick sheet of returnable schedules:

Tick

Record of Addenda to Tender Documents

Certificate of Attendance of Site Inspection

Compulsory Enterprise Questionnaire

Certificate of Authority for Signature

Schedule of Plant and Equipment

Schedule of Tenderer's Trade References

Schedule of Tenderer’'s Experience

Schedule of Subcontractors

Key Personnel

Preliminary Programme

Proposed Amendments and Qualifications

Joint Venture Agreement

Certified copy of contractor Registration for Incorporation or of Company
Registration Document

Tenderer’s Bank rating

An valid Tax PIN issued by the South African Revenue Services

Copy of COIDA (Compensation for Occupational Injuries and Diseases)
registration certificate, eg Letter of Good Standing

Proof of CIDB registration

Proof of residence in Limpopo, eg registration for regional levies, rates and
taxes, electricity or water account, etc, if a preference is claimed for being
registered in the Limpopo Province

Proof of disability if preference claimed for disability equity ownership

Contractor’s Health and Safety Declaration

Declaration of Interest and MBD forms
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C1.1 Form of Offer and Acceptance

Offer

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of:

FTM/T12/21/22 -CONSTRUCTION OF MAKUWA LIBRARY

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under
the contract including compliance with all its terms and conditions according to their true intent and
meaning for an amount to be determined in accordance with the conditions of contract identified in the
contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

Rand (inwords); R .. .......... .. ... . . .. . (in figures)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor in
the conditions of contract identified in the contract data.

Signature . ... Date .
Name . Identity number ........ . ... L.
Capacity ... ...

for the tenderer

(Name and e e
address of

Organization) .. ... e

Name and
signature
Of WItNESS . .

NOTE: Failure of a tenderer to sian this part of the tender form (offer) will invalidate the tender
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer's
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and contract data, (which includes this agreement)
Part C2: Pricing data

Part C3: Scope of work.

Part C4: Site information

And drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4
above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the tender schedules as well as any changes to the terms of the offer agreed by the tenderer
and the employer during this process of offer and acceptance, are contained in the schedule of
deviations attached to and forming part of this agreement. No amendments to or deviations from said
documents are valid unless contained in this schedule.

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation
to be provided in terms of the conditions of contract identified in the contract data. Failure to fulfill any of
these obligations in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.

Signature ... Date ..
Name Identity number . . ......... . ... L.
Capacity ...

for the

Employer Fetakgomo Tubatse Local Municipality,

1 Kastania Street
Burgersfort. 1150

Name and ... ... . . ..
signature
of witness Date...................
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Schedule of Deviations

T SUD LT . . o
Details . ...

2 SUD ECt . . o
Details . . . e

B SUD ECt . .
Details . . .

D SUD Gt . . o
Details . . . e

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to
and accept the foregoing schedule of deviations as the only deviations from and amendments to the
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from
this agreement.
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/21
CONSTRUCTION OF MAKUWA LIBRARY

C1.2 Contract Data for Project Number : FTM/T12/21/22

The Conditions of Contract are clauses 1 to 30 of the JBCC Principal Agreement (Edition 6.1 of March
2014) published by the Joint Building Contracts Committee with additions, deletions and alterations (SCC)
as indicated in the Contract Data..

Copies of these conditions of contract may be obtained from the Association of South African Quantity
Surveyors (011-3154140), Master Builders Association (011-205-9000; 057-3526269) South African
Association of Consulting Engineers (011-4632022) or South African Institute of Architects (051-4474909;
011-4860684; 053-8312003;)

The JBCC Principal Building Agreement makes several references to the Contract Data for specific data,
which together with these conditions collectively describe the risks, liabilities and obligations of the
contracting parties and the procedures for the administration of the Contract. The Contract Data shall
have precedence in the interpretation of any ambiguity or inconsistency between it and the JBCC Principal
Building Agreement.

Each item of data given below is cross-referenced to the clause in the JBCC Principal Building Agreement
to which it mainly applies.

The additions, deletions and alterations to the JBCC Principal Agreement are:
Clause Additions, deletions and alterations

1.1 Replace the following definitions in DEFINITIONS AND INTERPRETATIONS with the following wording:
AGREEMENT means the agreement arising from the signing of the Form of Offer and Acceptance by the
parties.

BILLS OF QUANTITIES means the document drawn up in accordance with the Pricing Instructions
contained in the Pricing Data.

CONSTRUCTION PERIOD means the period commencing on the date of site hand over and ending on
the date of practical completion.

CONTRACT DOCUMENTS means the Agreement and all documents referenced therein.

CONTRACT DRAWINGS means the drawings listed in the Scope of Work.

CONTRACT SUM means the total of prices in the Form of Offer and Acceptance.

SCHEDULE means the variables listed in the Contract Data.

CORRUPT PRACTICE means the offering, giving, receiving and soliciting of anything of value to
influence the action of a public official in the procurement process or in contract execution
FRAUDULENT PRACTICE means a mispresentation of facts in order to influence a procurement
process or the execution of a contract to the detriment of any tenderer, and includes collusive practice
among tenderers (prior to or after the tender submission) designed to establish tender prices at artificial
non-competitive levels and to deprive the tenderer of the benefits of free and open competition.
INTEREST means the interest rates applicable to this contract, whether specifically indicated in the
relevant clauses or not, will be the rate as determined by the Minister of Finance, from time to time, in
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999).

SECURITY means the form of security provided by the employer or contractor, as stated in the
schedule, from which the contractor or employer may recover expense or loss.

Contract 68 C1.2
Part C1: Agreement and Contract Data Contract data



25

5.0

7.0

8.0

10.0

Contract

Clause 1.1 Definition of “Commencement Date” is added:

“COMMENCEMENT DATE” means the date that the agreement, made in terms of the Form Offer and
Acceptance, comes into effect.

Clause1.1. Definition of “Guarantee for Construction” is amended by replacing it with the following:
“GUARANTEE FOR CONSTRUCTION” means a guarantee at call obtained by the contractor from an
institution approved by an employer in terms of the employer’s construction guarantee form as selected in
the schedule.

Clause1.1. Definition of “Principal Agent” is amended by replacing it with the following:

“PRINCIPAL AGENT” means the person or entity appointed by the employer and named in the schedule.
In the event of a principal agent not being appointed, then all the duties and obligations of a principal
agent as detailed in the agreement shall be fulfilled by a representative of the employer as named in the
schedule.

Clause 2.5 is amended by replacing the words “registered post, telefax or e-mail” with “prepaid registered
post”

Clause 5 is amended by the addition of the following sub-clause 5.7:

The contractor shall supply and keep a copy of the JBCC Series 2000 Principal Building Agreement and
Preliminaries applicable to this contract on site, to which the employer, principal agent and agents shall
have access at all times

Clause 7.0 is deemed to be amended by adding the following new sub-clause 7.4

The contractor shall promptly inform the Principal Agent of any patent defects or errors in any design. In
identifying any patent defects or errors the Contractor shall use its best endeavours.

Clause 8.0 is deemed to be amended by addition of the new clause 8.8 and 8.9:

8.8 Unless specifically stated to the contrary, where trade names have been used in the tender
documents to specify material or goods, this has been done with the sole purpose of indicating the
standard and quality required by the principal agent. The contractor shall be free to supply those of other
manufacturers or suppliers provided that they match the standard and quality required. The onus shall be
on the contractor to prove that the materials and goods supplied by him are of similar standard and
quality to those specified.

8.9 The risk of loss or damage to the works resulting from such materials and goods and for latent
defects in such materials and goods shall be that of the contractor, whether the materials and goods as
specified or otherwise are supplied. Where it is specifically stated that no other trade name will be
acceptable then the above mentioned risks will remain with the employer.

Clause 10.0 is amended by the addition of the following clauses:

10.12 Damage to the works

(a) Without any way limiting the contractor’s obligations in terms of the contract, the contractor shall
bear the full risk of damage to and/or destruction of the works by whatever cause during
construction of the works and hereby indemnifies and holds harmless the employer against any
such damage. The contractor shall take such precautions and security measures and other steps
for the protection and security of the works as the contractor may deem necessary.

(b) The contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage or destruction of the works and to rebuild, restore, replace and/or repair the works.

(d) Where the employer bears the risk in terms of this contract, the contractor shall, if requested to do
so, reinstate any damage or destroyed portions of the works and the costs of such reinstatement
shall be measured and valued in terms of 32.0 hereof.

10.13 Injury to Persons or loss of or damage to Properties

(a) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,
claim or proceeding whether arising in common law or by statute, consequent upon personal injuries
to or the death of any person whomsoever arising out of or in the course of or caused by the
execution of the works unless due to any act or negligence of any person for whose actions the
employer is legally liable.

(b) The contractor shall be liable for and hereby indemnifies the employer against any liability, loss,

claim or proceeding consequent upon loss of or damage or to any moveable, or immoveable
property or personal property or property contiguous to the site, whether belonging to or under the
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12.2.2

14.1.5

28.1.1

29

Contract

control of the employer or any other body or person, arising out of or in the course of or by reason of
the execution of the works unless due to any act or negligence of any person for whose actions the
employer is legally liable.

(c) The contractor shall upon receiving a contract instruction from the principal agent cause the
same to be made good in a perfect and workmanlike manner at his own cost and in default thereof
the employer shall be entitled to cause it to be made good and to recover the cost therefore from the
contractor or to deduct the same from amounts due to the contractor.

(d) The contractor shall be responsible for the protection and safety of such portions of the premises
placed under his control by the employer for the purpose of executing the works until the issue of
the certificate of practical completion.

(e) Where the execution of the works involves the risk of removal of or interference with support to
adjoining properties including land or structures or any structures to be altered or added to, the
contractor shall obtain adequate insurance and will remain adequately insured or insured to the
specific limit stated in the contract against the death of or injury to persons or damage to such
property consequent on such removal or interference with the support until such portion of the works
has been completed.

(f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of any
debris and to rebuild, restore, replace and / or repair such property and to execute the works.

10.14 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk
and liability as mentioned in 10.12 and 10.13. Without limiting the contractors obligations in terms of the
contract, the contractor shall, within twenty one (21) calendar days of the commencement date but
before commencement of the works, submit to the employer proof of such insuarance policy, if requested
to do so.

Clause 11.4 is deleted

Clause 12.1.1 is amended by replacing it with the following:

No clause

Clause 12.2.2 is amended by replacing it with the following:

No clause

Clause 14.1.5 is amended by replacing it with the following:

No clause

Clause 28.1.1 is amended by replacing it with the following:

No clause

TERMINATION BY THE EMPLOYER

Clause 29.1 is amended by the addition of the following clauses:

29.1.4 refuses or neglects to comply strictly with any of the conditions of contract

29.1.5 estate being sequestrated, liquidated or surrendered in terms of the insolvency laws in force within
the Republic of South Africa

29.1.6 in the judgement of the employer, has engaged in corrupt or fraudulent practices in competing for
or in executing the contract

TERMINATION BY THE CONTRACTOR

Clause 29.14.1 is deleted and is amended by the addition of the following clause: No Clause

Clause 29.0 is amended by the addition of the following clause:

29.33 Notwithstanding any clause to the contrary, on cancellation of this agreement either by the
employer or the contractor; or for ant reason whatsoever, the contractor shall on written instruction,
discontinue with the works on a date stated and withdraw himself from the site. The contractor shall not
be entitled to refuse to withdraw from the works on the grounds of any lien or right of retention or on the
grounds of any other right whatsoever.
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The additions to the JBCC Principal Agreement are:

Clause | Additions
A1l A1.0 Labour intensive component of the works
A1A1 Payment of labour-intensive component of the works.
Payment for works identified in the Scope of Work as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any non-payment for such works shall not relieve the
Contractor in any way from his obligations either in contract or in delict.
A1.2 Applicable labour laws
The Ministerial Determination, Expanded Public Works Programme, issued in terms of the Basic
Conditions of Employment Act of 1997 by the Minister of Labour in published under Government
Notice N° R63 of 25 January 2002, as reproduced below, shall apply to works described in the Scope
of Work as being labour intensive and which are undertaken by unskilled or semi-skilled workers.
1 Introduction
11 This document contains the standard terms and conditions for workers employed in
elementary occupations on a Special Public Works Programme (SPWP). These terms and
conditions do NOT apply to persons employed in the supervision and management of a
SPWP.
1.2 In this document —
(a) “department” means any department of the State, implementing agent or contractor;
(b) “employer” means any department, implementing agency or contractor that hires
workers to work in elementary occupations on a EPWP;
(c) “worker” means any person working in an elementary occupation on a EPWP;
(d) “elementary occupation” means any occupation involving unskilled or semi-skilled
work;
(e) “management” means any person employed by a department or implementing
agency to administer or execute an SPWP;
(f) “task” means a fixed quantity of work;
(g) “task-based work” means work in which a worker is paid a fixed rate for performing a
task;
(h) “task-rated worker” means a worker paid on the basis of the number of tasks
completed
(i) “time-rated worker” means a worker paid on the basis of the length of time worked.
2 Terms of Work
21 Workers on an EPWP are employed on a temporary basis or contract basis.
2.3 Employment on a SPWP does not qualify as employment as a contributor for the purposes of
the Unemployment Insurance Act 30 of 1996
3 Normal Hours of Work
3.1 An employer may not set tasks or hours of work that require a worker to work—
(a) more than forty hours in any week;
(b) on more than five days in any week; and
(c) for more than eight hours on any day.
3.2  An employer and worker may agree that a worker will work four days per week. The worker
may then work up to ten hours per day.
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3.3

4.2
4.3

4.4

5.1
5.2

8.1
8.2
8.3

8.4

9.2

9.3
9.4
9.5
9.6

A task-rated worker may not work more than a total of 55 hours in any week to complete the
tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty
minutes duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to
perform duties during a meal break if those duties cannot be left unattended and cannot be
performed by another worker. An employer must take reasonable steps to ensure that a
worker is relieved of his or her duties during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a worker who is
paid on the basis of time worked must be paid if the worker is required to work or to be
available for work during the meal break.

Special Conditions for Security Guards
A security guard may work up to 55 hours per week and up to eleven hours per day.

A security guard who works more than ten hours per day must have a meal break of at least
one hour or two breaks of at least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours. The daily rest
period is measured from the time the worker ends work on one day until the time the worker
starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on their day off to
perform which must be done without delay and cannot be performed by workers during their
ordinary hours of work (“emergency work”).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to perform emergency or security work.
Work on Sundays is paid at the ordinary rate of pay

A task-rated worker who works on a public holiday must be paid:

(a) the workers daily task-rate, if the works for less than four hours

(b) the workers daily task-rate, if the works for more than four hours

A time-rated worker who works on a public holiday must be paid:

(a) the worker’s daily rate of pay, if the worker works for less than four hours on the public
holiday

(b) double the worker’s daily rate of pay, if the worker works for more than four hours on the
public holiday

Sick Leave

Only workers who work four or more days per week have the right to claim sick-pay in terms
of this clause.

A worker who is unable to work on account of iliness or injury is entitled to claim one day’s
paid sick leave for every full month that the worker has worked in terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.
Accumulated sick-leave may not be transferred from one contract to another contract.
An employer must pay a task-rated worker the worker’s daily task rate for a day’s sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave.

Contract
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9.7  An employer must pay a worker sick pay on the worker’s usual payday.

9.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that
the worker was unable to work on account of sickness or injury if the worker is —

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

9.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or
a clinic staff member authorized to issue medical certificates indicating the duration and
reason for incapacity.

9.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for
which the worker can claim compensation under the Compensation for Occupational Injuries
and Diseases Act.

10 Maternity Leave
10.1 A worker may take up to four consecutive months’ unpaid maternity leave.
10.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

10.3 A worker must give her employer reasonable notice of when she will start maternity leave and
when she will return to work.

10.4 A worker is not required to take the full period of maternity leave. However, a worker may not
work for four weeks before the expected date of birth of her child or for six weeks after the
birth of her child, unless a medical practitioner, midwife or qualified nurse certifies that she is
fit to do so.

10.5 A worker may begin maternity leave —
(a) four weeks before the expected date of birth; or
(b) on an earlier date —

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary
for the health of the worker or that of her unborn child; or

(ii) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that
the worker is able to continue to work without endangering her health.

10.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn
child may take maternity leave for up to six weeks after the miscarriage or stillbirth.

10.7 A worker, who returns to work after maternity leave, has the right to start a new cycle of
twenty-four months employment, unless the SPWP on which she was employed has ended.

11 Family responsibility leave

11.1  Workers, who work for at least four days per week, are entitled to three days paid family
responsibility leave each year in the following circumstances -

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(c) inthe event of a death of —
(i) the employee’s spouse or life partner;

(i) Employee’s parent, adoptive parent, grandparent, child, adopted child,
grandchild or sibling.

12 Statement of Conditions

12.1  An employer must give a worker a statement containing the following details at the start of
employment —

(a) the employer’'s name and address and the name of the EPWP;
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12.3
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13.1

13.2
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14.2

14.3
14.4

14.5
14.6

14.7

14.8

14.9

14.1

(b) the tasks or job that the worker is to perform; and

(c) the period for which the worker is hired or, if this is not certain, the expected duration
of the contract;

(d) the worker’s rate of pay and how this is to be calculated;
(e) The training that the worker will receive during the EPWP.

An employer must ensure that these terms are explained in a suitable language to any
employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of employment.
Keeping records
Every employer must keep a written record of at least the following —

(a) the worker’'s name and position;

(b) inthe case of a task-rated worker, the number of tasks completed by the worker;
(c) inthe case of a time-rated worker, the time worked by the worker;
(

d) Payments made to each worker.

The employer must keep this record for a period of at least three years after the completion of
the EPWP.

Payment
An employer must pay all wages at least monthly in cash or by cheque or into a bank account.

A worker may not be paid less than the minimum EPWP rate of R63.18 per day or per task.
This will be adjusted annually on the 15t of November in line with the inflation (available CPI as
provided by StatsSA six 96) weeks before implementation)

A task- rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and
the work having been approved by the manager or the contractor having submitted an invoice
to the employer

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank account
designated by the worker.

Payment in cash or by cheque must take place —
(a) atthe workplace or at a place agreed to by the worker;

(b) during the worker’'s working hours or within fifteen minutes of the start or finish of
work;

(c) in a sealed envelope which becomes the property of the worker.
An employer must give a worker the following information in writing —

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;

(c) the worker’s earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on the envelope
and the worker must acknowledge receipt of payment by signing for it.

If a worker's employment is terminated, the employer must pay all monies owing to that
worker within one month of the termination of employment.
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15
15.1

15.2

15.3

15.4

16
16.1

16.2

17

17.1

17.2

17.3
17.4

18
18.1

18.2
18.3

18.4

Deductions

An employer may not deduct money from a worker’s payment unless the deduction is required
in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax that the
worker is required to pay.

An employer who deducts money from a worker’'s pay for payment to another person must
pay the money to that person within the time period and other requirements specified in the
agreement law, court order or arbitration award concerned.

An employer may not require or allow a worker to —

(a) repay any payment except an overpayment previously made by the employer by
mistake;

(b) state that the worker received a greater amount of money than the employer actually
paid to the worker; or

(c) pay the employer or any other person for having been employed.
Health and Safety

Employers must take all reasonable steps to ensure that the working environment is healthy
and safe.

A worker must —

(a) work in a way that does not endanger his/her health and safety or that of any other
person;

(b) obey any health and safety instruction;

(c) obey all health and safety rules of the EPWP;

(d) use any personal protective equipment or clothing issued by the employer;
(

e) report any accident, near-miss incident or dangerous behavior by another person to
their employer or manager.

Compensation for Injuries and Diseases

It is the responsibility of the employers (other than a contractor) to arrange for all persons
employed on a SPWP to be covered in terms of the Compensation for Occupational Injuries
and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their employer or
manager.

The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an
accident at work 75% of their earnings for up to three months. The employer will be refunded
this amount by the Compensation Commissioner. This does NOT apply to injuries caused by
accidents outside the workplace such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for good cause after following a fair
procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who
wishes to resign should advise the employer in advance to allow the employer to find a
replacement.

A worker who is absent for more than three consecutive days without informing the employer
of an intention to return to work will have terminated the contract. However, the worker may be
re-engaged if a position becomes available for the balance of the 24-month period.
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A worker who does not attend required training events, without good reason, will have
terminated the contract. However, the worker may be re-engaged if a position becomes
available for the balance of the 24-month period.

19 Certificate of Service

19.1  On termination of employment, a worker is entitled to a certificate stating-
a) the worker’s full name;
b

~

(
( the name and address of the employer;
(c) the EPWP on which the worker worked;
(d

(

(

(

~

the work performed by the worker;
e) any training received by the worker as part of the EPWP;
f)  the period for which the worker worked on the EPWP;

g) any other information agreed on by the employer and worker.

A2 A2.0 Expanded Public Works Programme
A2.1 Only those tenderers who have in their employ management and supervisory staff satisfying the
requirements of the scope of work for labour intensve competencies for supervisory and
management staff are eligible to sumbit tenders.
A3 A3.0 Mandatory Training
A3.1 The Contractor will be required to provide training to sub-contractors. An allowance for this has been

made in the final summary of the bills of quantities, which will be treated as a budgetary allowance
which the Contractor can use for training and which may be deducted in part or in whole from the
project should it not be used.

Part 1: Contract Data Completed by the Employer

Clause

1.1

1.2

Contract

Item and data

The Employer is Fetakgomo Tubatse Local Municipality

Telephone: 013 231 1167

Facsimile:

Address (physical): 1 Kastania street, FETAKGOMO TUBATSE. 1150

Address (postal): PO Box 206, BURGERSFORT, 1150

The Principal Agent is Wanthla Architects cc

Telephone: 012 7519293

Facsimile: 086 731 7397

Address (physical): 5" Floor, Burnett street, Hatfield,0132
Address (postal): P O Box 30120, Sunnyside, 0132
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1.7

1.8

1.9

Contract

Contract Details

The Works comprise of new works for construction (Refer to document C3 — Scope of Works)

The Site comprise the existing vegetation (shrubs, trees and grass).

The Works or installations to be undertaken by direct contractors comprises : Not Applicable

The Employer is Fetakgomo Tubatse Local Municipality

The interest rate as determined by the Minister of Finance, from time to time, in terms of section80(1)(b) of
the Public Finance Management Act, 1999 (Act No 1 of 1999) will apply

Lateral support insurance is to be effected by the contractor: Not Applicable

Payment will be made for materials and goods: On site only

Extended defects liability period will apply to the following elements: Not Applicable

Possession of the site is to be given on the date in the schedule providing the employer with construction
guarantees in accordance with the provisions of 15.1.4 (as amended).

The period for the commencement of the works after the contractor takes possession of the site is ten
(10) working days.

Intended dates for completion

For the works as a whole:

The date for practical completion is 9 months after contractual commencement date
The penalty per calendar day is R1000 per calendar day.

or

The date for practical completion and the penalty per calendar day is as follows:

Section Date Penalty Amount
Section 1
Section 2 Not Applicable
Section 3
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1.2 The law applicable to the agreement shall be that of the Republic of South Africa.

10.1; 10.2 Insurances

and 12.1 Contract insurance is to be effected by the contractor.
Contract works insurance is to be effected by the contractor for a sum not less than the contract
sum plus 10% with a deductible in an amount that the contractor deems appropriate.

Supplementary insurance is required. Such insurance shall comprise a Coupon Policy for Special
Risks issued by the South African Special Risk Insurance Association.
SASRIA Insuarance will be effected by the contractor to the contract sum + 10%

11.1,12.1 Public liability insurance to be effected by the contractor for an amount of R5,000,000.00 with a
deductible in an amount as determined by the contractor’s insurance company.

11.2, 121 Support insurance to be effected by the contractor for the sum of NOT APPLICABLE with a
deductible in an amount that the contractor deems appropriate.

3.3,15.1.3, A waiver of the contractor’s lien or right of continuing possession is not required.

31.16.2

3.7 Three copies of the construction document are to be supplied to the contractor free of charge.

3.4 JBCC Engineering General Conditions are not to be included in the contract document.

31.5.3 The contract value is / is-ret to be adjusted using CPAP indices. The base month for the application
of CPAP is the month of the closing of the tender .

31.3 There is no latest day of the month for the issue of an interim payment certificate.

14.5 The employer will not provide advanced payments against an advanced payment guarantee.

14.314.4 The construction guarantee is to be a fixed guarantee in an amount of 7.5% of the contract sum and

payment reduction of 5% of the value of each psyment certificate up to a maximum of 5% of the
contract sum

40.0 Dispute resolution shall be by adjudication

Part 2: Contract Data completed by the Contractor
Clause Item and data

1.2 The name of the Contractoris. . ............. ... ... ... .. ......

The address of the contractor is:
Telephone:
Facsimile:

Address (physical):

Address (postal):
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Additions to Contract Data

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive shall only
be made in accordance with the provisions of the Contract if the works are constructed
strictly in accordance with the provisions of the Scope of Work. Any non-payment for
such works shall not relieve the Contractor in any way from his obligations either in
contract or in delict.

Contractor’s default in payment to Labourers and Employees

Any dispute between the Contractor and labourers, regarding delayed payment or
default in payment of fair wages, if not resolved immediately may compel the Employer
to intervene. The Employer may, upon the Contractor defaulting payment, pay the
moneys due to the workers not honoured in time, out of any moneys due or which may
become due to the Contractor under the Contract.

Minimum Number of Workers to be employed

The Contractor shall employ a minimum number of 60 unskilled workers, failure to which
the Employer may take such steps to source these workers and incorporate them into
the Contractor’s workforce without any financial adjustment of the Contract. Should the
Contractor continually and deliberately fail to adhere to this provision without the
express written consent of the Employer, the Employer shall have the right to take over
the project and terminate the Contract in line with the Conditions of Contract.

Reporting
The Contractor shall submit monthly returns/reports as specified below:

¢ Signed Muster rolls/pay sheets of temporary workers and permanent staff detailing
the number, category, gender, rate of pay and daily attendance.

¢ Plant utilization returns

e Progress report detailing production output compared to the programme of works

Provision of Hand tools

The Contractor shall provide his labour force with hand tools of adequate quality,
sufficient in numbers and make the necessary provisions to maintain the tools in good
and safe working conditions.
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C1.3 Construction Guarantee

GUARANTOR DETAILS AND DEFINITIONS

GUAraNtor MEANS L

Physical address ... e

Guarantor's signatory 1 . ....... ... ... .. ... . ... ... Capacity . .. ...
Guarantor's signatory 1 . ............. .. ... ... ..... Capacity . .. ...
Employer means Fetakgomo Tubatse Local Municipality

CoNtractor MEANS L

Agent means

Works means CONSTRUCTION OF MAKUWA LIBRARY
Site means the existing open land site
Contract means the Agreement made in terms of the form of offer and Acceptance and such

amendments or additions to the contract as amy be agreed in writing

between the parties

Contract Sum i.e. the total of prices in the Form of Offer and Acceptance inclusive of VAT
Amount in figures R
Amount IN WORAS e (Rand)

Guaranteed Sum means the maximum aggregate amountof R............. ... ... .. ... .. ... .....

AmMOoUNt IN WORAS L e (Rand)
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1

The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum as follows:

GUARANTOR'’S LIABILITY PERIOD OF LIABILITY

Maximum Guaranteed Sum (not exceeding 10 % of the contract sum) in | From and including the date of issue of
the amount of: this Construction Guarantee and up to

(Rands) (R......... .. ) expire.

...................................................... praCt|Ca| Complet|on Cer.tlflcate or the

...................................................... Where there are SeCtIOnS, upon WhICh

and including the date of the only
last practical completion certificate

this Construction Guarantee shall

21

2.2

23

The Guarantor hereby acknowledges that:

Any reference in this Performance Guarantee to the Contract is made for the purpose of
convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

Its obligation under this Guarantee is restricted to the payment of money.

Reference to a recovery statement or an Interim or Final Payment Certificate, or a Certificate(s) of
Practical or Final Completion shall mean such certificate issued by the Principal Agent

Subject to the Guarantor's maximum liability referred to in clauses 1, the Guarantor hereby
undertakes to pay the Employer the sum certified upon receipt of the documents identified in sub-
clauses 3.1 to 3.3:

3.1 A copy of a first written demand issued by the Employer to the Contractor stating that
payment of a sum certified by the Principal Agent in an interim or final payment certificate has
not been made in terms of the Agreement and failing such payment within seven (7) calendar
days, the Employer intends to call upon the Guarantor to make payment in terms of sub-
clause 3.2

3.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical
address with a copy to the Contractor stating that a period of seven (7) calendar days has
elapsed since the first written demand in terms of sub-clause 4.1 and that the sum certified
has still not been paid therefore the Employer calls up this Guarantee and demands payment
of the sum certified from the Guarantor.

3.3 A copy of the said payment certificate, which entitles the Employer to receive payment in
terms of the Agreement of the sum certified in clause 3.

Subject to the Guarantor's maximum liability referred to in clause 1, the Guarantor undertakes to
pay the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor's physical address calling up this
Guarantee stating that:

4.1 The Agreement has been cancelled due to the Contractor's default and that the Guarantee is
called up in terms of clause 4. The demand shall enclose a copy of the notice of cancellation;
or

4.2 A provisional sequestration or liquidation court order has been granted against the Contractor
and that the Guarantee is called up in terms of clause 4. The demand shall enclose a copy of
the court order.
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10

11

12

It is recorded that the aggregate amount of payments required to be made by the Guarantor in
terms of clauses 3 and 4 shall not exceed the Guarantor's maximum liability in terms of clause 1.

Where the Guarantor is a registered insurer and has made payment in terms of clause 4, the
Employer shall upon the date of issue of the final payment certificate submit an expense account to
the Guarantor showing how all monies received in terms of the Guarantee have been expended
and shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Guarantee shall bear interest at the prime overdraft rate of the Employer’'s bank
compounded monthly and calculated from the date payment was made by the Guarantor to the
Employer until the date of refund.

Payment by the Guarantor in terms of clause 3 or 4 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer deems fit and the Guarantor shall not have the right to claim his release from
this Guarantee on account of any conduct alleged to be prejudicial to the Guarantor

The Guarantor chooses the physical address as stated above for all purposes in connection
herewith.

This Guarantee is neither negotiable nor transferable and shall expire in terms of clause 1, or
payment in full of the Guaranteed Sum or on the Guarantee expiry date, whichever is the earlier,
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired

This Guarantee, with the required demand notices in terms of clauses 3 or 4, shall be regarded as a
liquid document for the purpose of obtaining a court order.

Where this Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in
terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the jurisdiction of
the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said Act,
notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court.

Signedat.......... ... . . .. e Date........... ... . .

Guarantor’s Guarantor’s
Signatory 1 ... Signatory 2 . ... ..

Identity number . . ... Identity number . .......... ... ... . ...

Witness 1 ... Withess 2 ... ... ...

Guarantor’s seal or stamp
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY
FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

CONSTRUCTION OF NEW LIBRARY, MAKUWA
IN FETAKGOMO TUBATSE

ADJUDICATOR’S AGREEMENT

This agreementis madeonthe........ dayof............... between:
................................................... (name of company / organisation)
Of L
................................................................. (address) and
................................................... (name of company / organisation)
Of o
................................................................. (address)
(the Parties) and
................................................... (name)
................................................................. (address)

(the Adjudicator).

Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .. ..

aNd KNOWN @8S. . . . oot e

and these disputes or differences shall be/have been* referred to adjudication in accordance with the
JBCC 2000 Adjudication Rules, (hereinafter called "the Procedure") and the Adjudicator may be or

has been requested to act.
* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the JBCC 2000
Adjudication Rules.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the JBCC 2000 Adjudication Rules..

3 The Parties bind themselves jointly and severally to pay the Adjudicator's fees and expenses as
set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication
and shall endeavour to ensure that anyone acting on their behalf or through them will do likewise,
save with the consent of the other Parties which consent shall not be unreasonably refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have been
sent to him in relation to the adjudication and he shall retain documents for a further period at the
request of either Part
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SIGNED by: SIGNED by: SIGNED by:

Name: Name: Name:

Id: Id: Id:

who warrants that he / she is who warrants that he / she is the  Adjudicator in the

duly authorized to sign for and duly authorized to sign for presence of

on behalf of the first Party in and behalf of the second

the presence of Party in the presence of

Witness Witness: Witness:

Name: Name Name:

Address: Address: Address:

Date: Date: Date:

Contract Data

1 The Adjudicator shall be paid at the hourly rate of R. . ... ....... in respect of all time
spent upon, or in connection with, the adjudication including time spent traveling.

2 The Adjudicator shall be reimbursed in respect of all disbursements properly made
including, but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.

(b) Telegrams, telex, faxes, and telephone calls.

(c) Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

(e) Room charges.

(f) Charges for legal or technical advice obtained in accordance with the Procedure.

3 The Adjudicator shall be paid an appointmentfee of R............. This fee shall become
payable in equal amounts by each Party within 14 days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any
sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.

4 The Adjudicator is/is not* currently registered for VAT.

5 Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.

6 All payments, other than the appointment fee (item 3) shall become due 7 days after receipt of
invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.

* Delete as necessary
Contract 84 Cc14

Part C1: Agreement and Contract Data

Reference no FTM/T12/21/22

Adjudicator’s appointment



FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C2.1 Pricing Instructions

1 The Bills of Quantities have been drawn up in accordance with the Model Bill of Quantities based
on the Standard System of Measuring Building Work (as amended) published and issued by the
Association of South African Quantity Surveyors (Seventh Edition), 2015. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardized Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Mechanical Work, published by the South African Association of Quantity
Surveyors (2015).

c) Electrical work has been drawn up in accordance with the provisions of the Model Bills of
Quantities for Electrical Work, published by the South African Association of Quantity
Surveyors (2015).

2 The agreement is based on the JBCC Principal Building Agreement (version 4.1). The additions,
deletions and alterations to the JBCC Principal Building Agreement as well as the contract
specific variables are as stated in the Contract Data. Only the headings and clause numbers for
which allowance must be made in the Bills of Quantities are recited.

3 It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

4 The prices and rates in these Bills of Quantities are fully inclusive prices for the work described
under the items. Such prices and rates cover all costs and expenses that may be required in and
for the execution of the work described in accordance with the provisions of the Scope of Work,
and shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the
Contract Data, as well as overhead charges and profit. These prices will be used as a basis for
assessment of payment for additional work that may have to be carried out.

5 The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are
kept by the Principal Agent and can be viewed at any time during office hours up until the
completion of the works.

6 Reference to any particular trademark, name, patent, design, typr, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

7 The rates contained in the Bills of Quantities will apply irrespective of the final quantities of the
different classes and kinds of work actually executed.

8 Rates for work of similar description occurring in different sections of the Bills of Quantities shall
be identical.
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9 An item against which no price is entered will be considered to be covered by the other prices or
rates in the Bills of Quantities. A single lump sum will apply should a number of items be grouped
together for pricing purposes.

10  Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

11 The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminary and General) of
the Bills of Quantities

12 The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.

13 The amount of the Preliminary and General Section to be included in each monthly payment
certificate shall be assessed as an amount prorated to the value of the work duly executed in the
same ratio as the preliminaries bears to the total of prices excluding any contingency sum, the
amount for the Preliminary and General Section and any amount in respect of contract price
adjustment provided for in the contract.

14 Where the initial contract period is extended, the monthly charge shall be calculated on the basis
as set out in 14 but taking into account the revised period for completing the works.

15  The amount or items of the Preliminary and General Section shall be adjusted to take account of
the theoretical financial effect which changes in time or value (or both) have on this section. Such
adjustments shall be based on adjustments in the following categories as recorded in the Bills of
Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value Related
(V); and

c) an amount which is to be varied in proportion to the contract period as compared to the initial
construction period excluding revisions to the construction period for which no adjustment to
the contractor is not entitled to in terms of the contract, namely Time Related (T).

16 Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12
apply or where no selection is made, the adjustments shall be based on the following breakdown:

a) 10 percent is Fixed;
b) 15 percent if Value Related
c) 75 percentis Time Related.

17 The adjustment of the Preliminary and General Section shall apply notwithstanding the actual
employment of resources in the execution of the works. The contract value used for the
adjustment of the Preliminary and General Section shall exclude any contingency sum, the
amount for then Preliminary and General Section and any amount in respect of contract price
adjustment provided for in the contract. Adjustments in respect of any staged or sectional
completion shall be prorated to the value of each section.

18  All work is to be constructed using labour-intensive methods. The use of plant to provide such
works, other than plant specifically provided for in the scope of works, is a variation order to the
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19  Payment for items, which are designated to be constructed under labour-intensively, will not be
made unless they are constructed using labour-intensive methods. Any unauthorized use of plant

to carry out work which was to be done labour-intensively will not be condoned and any works so
constructed will not be certified for payment.

20  The tenderer is to acquaint him as to the specific requirements of this tender as contained in
additional clauses A1 to A2 to the JBCC Principal Agreement as incorporated in the Contract
Data. These clauses may be priced under the relevant Preliminaries items in SECTION C:
SPECIFIC PRELIMINARIES of the Preliminaries Bill. No claim will be entertained due to the
failure of the tenderer to allow for these requirements
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C2.2 Bills of Quantities
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C3 Scope of Work

1 DESCRIPTION OF THE WORKS
1.1 Employer’s objectives

The employer’s objective is to provide Makuwa village and surrounding communities with required new
Library.

1.2 Overview of the works

The project comprises the construction of new Library, as well as related services in accordance with the
drawings and specifications that will be provided to the contractor.

1.3 Extent of the works

The works include the new Library with offices, ablutions, welded mesh fencing and CLEAR VU fencing,
sewer as well as related services as will be indicated on the drawings and in accordance with the
specifications provided to the contractor.

1.3.1 Library buildings

1.3.1.1 Foundations
Combination of reinforced strip foundation and pad footings for the concrete structure in
accordance with the engineer’s drawings

1.3.1.2 Walls

A red face brick outside with a reinforced concrete framed primary structure. Face brick to
be raked jointing outside and flush jointing inside. Satin yellow face brick on the inside
with bright color (to client’s choice) on the concrete columns and beams.

1.3.1.3 Floors

All floors are 85mm concrete reinforced with mesh in accordance with engineer’s
specification. Floor finishes are as per finishing schedule on drawing number WAN-007.
The floor finishes for the project are Porcelain floor tiles.

1.3.1.4 Roof

Chromadek clip-lok concealed fixing roof sheeting on a steel structure on the Study halls,
and other Library sections. The public ablutions blocks next to the entrance foyer will have
timber roof structure with the matching roof sheeting. There is a water proofed concrete
slab over the entrance foyer will be concrete roof over those sections as per engineer’s
design.
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1.3.2 Sewer System

Sanitation will be provided by a means of a local sewer system as per engineer's working
drawings.

1.3.3 Paving Works

Paving consist of 80mm interlocking paving for the driveways and parking bays. 1 Parking bay
should be demarcated for persons with disability.60mm Cottage pavers on all walkways.

1.3.4 Fencing

3.297m to 2.4m powder coated 12.7mm x 76.2mm mesh fixed to secure posts with vandal proof
screws/bolts, ClearVu or similar.

1.3.5 Access Road
The street from the main tarred road will be graded to control storm water and improve driveabilty.

1.4 Location of the works

The site is an open land at the southern side of the village.

1.5 Temporary works

There are no temporary works involved on this project.

2 DRAWINGS

The drawings used for setting up the Bills of Quantities are attached
2.1 Construction drawings

To be provided at site hand over

3 PROCUREMENT

31 Preferential procurement procedures

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the preferencing schedule.

311 Requirements for the sourcing and engagement of labour.

3.1.1.1 Labour required for the execution of all labour intensive works shall be engaged strictly in accordance with
prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

3.1.1.2 The rate of pay set for the SPWP is as follows:

Description Daily wage for 8
hour work day
Unskilled labour R120.00
Semi skilled labour R150.00
Skilled labour R190.00
Supervisor R250.00
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3.1.1.3 Tasks established by the contractor must be such that:

a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

3.1.1.4 The contractor must revise the time taken to complete a task whenever it is established that the time taken to
complete a weekly task is not within the requirements of 3.1.1.3.

3.1.15 The Contractor shall, through all available community structures, inform the local community of the labour
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

c) where subsistence agriculture is the source of income;

d) those who are not in receipt of any social security pension income

3.1.1.6 The Contractor shall endeavor to ensure that the expenditure on the employment of temporary workers is in

the following proportions:

a) 55 % women,;

b) 55% youth who are between the ages of 18 and 25; and
c) 2% on persons with disabilities.

3.1.2 Specific provisions pertaining to SANS 1914-5

3.1.21 Definitions

3.1.2.1.1  Targeted labour: Unemployed persons who are employed as local labour on the project.

3.1.2.2 Contract Participation Goal

3.1.2.2.1  The minimum Contract Participation Goal applicable to the Contract is 20%.

3.1.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with respect to both time-
rated and task rated workers, comprise all wages paid and any training allowance paid in respect of agreed
training programmes. The Person / days will be calculated in accordance with Appendix E.3: Contract Person
/ Days Calculation Format.

3.1.23 Terms and conditions for the engagement of targeted labour

3.1.2.3.1  Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts to be signed between the
Contractor and workers will be in accordance with the pro-forma contract, attached as Appendix E.1.

3.1.2.3.2 Further to the provisions of clause 5.2 of SANS 1914-5, the Contractor will use the pro-forma attendance
register, attached as Appendix E.2, to record the required information as per said clause.

3.1.24 Variations to the SANS 1914-5
None

3.1.25 Training of targeted labour

3.1.25.1  The Employer will appoint a service provider that will provide training to the workers. The Contractor need not
to provide for payment of said service provider.
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3.1.2.5.2 Workers will receive 2 days training per every 22 working days for the duration of the Contract.

3.1.2.5.3 An allowance equal to 100% of the task rate or daily rate shall be paid by the Contractor to workers who
attend training, in terms of 3.1.2.5.

3.1.2.5.4 Records pertaining to the attendance, progress and performance of trainees will be kept by the Contractor and
made available to the Employer.

3.1.2.5.5 The Contractor shall do nothing to dissuade targeted labour from participating in training programmes.

4. MANAGEMENT
41 Recording of weather

The Contractor shall erect an effective rainfall gauge on the site and record the daily rainfall figures in a
book. Such book shall be handed to the employer’s representative for his signature no later than 12 days
after rain that is considered to justify an extension of time occurs.

4.2 Unauthorized persons

The Contractor shall keep unauthorized persons from the works at all times. Under no circumstances may
any person except guards be allowed to sleep on the building site.

4.3 Management meetings

The Employer's Representative and the Contractor shall hold meetings relating to the progress of the
works at regular intervals and at other such times as may be necessary. The Contractor shall attend all
site meetings and shall ensure that all persons under his jurisdiction are notified timeously of all site
meetings should the Employer’'s Representative require their attendance at such meetings.

The Contractor shall keep on site a set of minutes of all site meetings, daily records of resources (people
and equipment employed), a site instruction book, a complete set of contract working drawings and a copy
of the procurement document and make these available at all reasonable times to all persons concerned
with the contract.

4.4 Forms for contract administration

The Contractor shall be required to submit an updated contractor monthly report during site meetings,
which will be used by the consultant to update the client.

4.5 Payment certificates

The Contractor to ensure that the VAT invoice required with each certificate is delivered timeously. The
date of the certificate will be that of the date when the certificate is received by the consultant.

The Contractor to ensure timeous submission of all required documentation for the expedient processing of payment
certificates, as required by the client, eg BAS entity forms, company registration details, VAT clearance certificates,
etc. The Contractor is responsible for such documentation submission.

4.6 EPWP labour intensive specification
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Labour intensive competencies of supervisors and management staff

Contractors having a CIDB contractor grading designation of 5GB and higher shall only engage supervisory
and management staff in labour intensive works who have either completed, or for the period 1 April 2004 to
30 June 2006, are registered for training towards, the skills programme outlined in Table 1.

The managing principal of the contractor, namely, a sole proprietor, the senior partner, the managing director
or managing member of a close corporation, as relevant, having a contractor grading designation of 1CE,
2CE, 3CE and 4CE shall have personally completed, or for the period 1 April 2004 to 30 June 2006 be
registered on a skills programme for the NQF level 2. All other site supervisory staff in the employ of such
contractors must have completed, or for the period 1 April 2004 to 30 June 2006 be registered on a skills
programme for, the NQF level 2 unit standards or NQF level 4 unit standards.

Table 1: Skills programme for supervisory and management staff

Personnel NQF | Unit standard titles Skills programme
level description

Team leader / 2 Apply Labour Intensive Construction Systems | This unit standard must be

supervisor and Techniques to Work Activities completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm |
water Drainage

any one of these 3 unit
Use Labour Intensive Construction Methods
to Construct and Maintain Water and
Sanitation Services

*standards

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures |4

Foreman/ 4 Implement labour Intensive Construction This unit standard must be
supervisor Systems and Techniques completed, and

Use Labour Intensive Construction Methods
to Construct and Maintain Roads and Storm |\
water Drainage

any one of these 3 unit
Use Labour Intensive Construction Methods
to Construct and Maintain Water and
Sanitation Services

*standards

Use Labour Intensive Construction Methods
to Construct, Repair and Maintain Structures |4

Site Agent / 5 Manage Labour Intensive Construction Skills Programme against this
Manager (i.e the Processes single unit standard
contractor’'s most
senior
representative
that is resident on
the site)

GENERIC LABOUR-INTENSIVE SPECIFICATION

The Generic Labour-intensive specification below is the same as SANS 1921-5,
Construction and management requirement for works contracts- Part 5: Earthworks
activities which are to be performed by hand and should be included in the scope of
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works without amendment or modification as set out below.

Scope

This specification establishes general requirements for activities which are to be executed
by hand involving the following:

a) trenches having a depth of less than 1.5 metres

b) stormwater drainage

¢) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the
Scope of Works to this Contract, the requirements of this specification shall prevail.

Hand excavateable material

Hand excavateable material is material:

a) granular materials:
1) whose consistency when profiled may in terms of table 1 be classified as very
loose, loose, medium dense, or dense; or
i1) where the material is a gravel having a maximum particle size of 10mm and
contains no cobbles or isolated boulders, no more than 15 blows of a dynamic
cone penetrometer is required to penetrate 100mm;

b) cohesive materials:
1) whose consistency when profiled may in terms of table 1 be classified as very
soft, soft, firm, stiff and stiff / very stiff; or
i1) where the material is a gravel having a maximum particle size of 10mm and
contains no cobbles or isolated boulders, no more than 8 blows of a dynamic cone

penetrometer is required to penetrate 100mm;
Note:
1) A boulder, a cobble and gravel is material with a particle size greater than 200mm, between 60 and 200mm.
2) A dynamic cone penetrometer is an instrument used to measure the insitu shear resistance of a soil comprising a drop weight of approximately
10 kg which falls through a height of 400mm and drives a cone having a maximum diameter of 20mm (cone angle
of 60° with resepect to the horizontal) into the material being used.

Table 1: Consistency of materials when profiled

GRANULAR MATERIALS COHESIVE MATERIALS

CONSISTENCY | DESCRIPTION CONSISTENCY | DESCRIPTION

Very loose Crumbles very easily when scraped | Very soft Geological pick head can easily be pushed in as
with a geological pick. far as the shaft of the handle.

Loose Small resistance to penetration by | Soft Easily dented by thumb; sharp end of a
sharp end of a geological pick. geological pick can be pushed in 30-40 mm; can

be moulded by fingers with some pressure.

Medium dense Considerable resistance to penetration | Firm Indented by thumb with effort; sharp end of

by sharp end of a geological pick. geological pick can be pushed in up to 10 mm;

very difficult to mould with fingers; can just be
penetrated with an ordinary hand spade.

Dense Very high resistance to penetration by | Stiff Can be indented by thumbnail; slight indentation
the sharp end of geological Dpick; produced by pushing geological pick point into
requires many blows for excavation. soil; cannot be moulded by fingers.

Very dense High resistance to repeated blows of a | Very stiff Indented by thumbnail with difficulty; slight
geological pick. indentation produced by blow of a geological pick

point.
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Trench excavation

All hand excavateable material in trenches having a depth of less than 1,5 metres shall be
excavated by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not

exceeding 100mm. Each layer shall be compacted using hand stampers
a) to 90% Proctor density;
b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to
penetrate 100 mm of the backfill, provided that backfill does not comprise more than 10%
gravel of size less than 10mm and contains no isolated boulders, or
¢) such that the density of the compacted trench backfill is not less than that of the
surrounding undisturbed soil when tested comparatively with a DCP.

Excavation

All hand excavateable material including topsoil classified as hand excavate-able shall be
excavated by hand. Harder material may be loosened by mechanical means prior to
excavation by hand.

The excavation of any material which presents the possibility of danger or injury to workers shall
not be excavated by hand.

Clearing and grubbing
Grass and small bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand, regardless of the method of haulage.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where
the haul distance is not greater than 150 m.

Offloading

All material, however transported, is to be off- loaded by hand, unless tipper-trucks are utilised
for haulage

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.
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Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must
to be collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs,
precast concrete planks and pipes, masonry units and edge beams shall not individually, have a
mass of more than 320kg. In addition the items shall be large enough so that four workers can
conveniently and simultaneously acquire a proper hand hold on them.
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5 ADDENDA

51 Occupational Health and Safety Regulations (ADDENDUM A)

5.2 Standard Occupational Health and Safety Specification (ADDENDUM B)

5.3 Environmental Management Plan (ADDENDUM C)

5.4 Pro-forma contract between Contractor and Worker (ADDENDUM D)

5.5 Pro-forma Attendance Register (ADDENDUM E)

5.6 Contract Person / Days Calculation Format (ADDENDUM F)

5.7 Contractor monthly report format (see 4.4 above) also available in electronic format (ADDENDUM G)

5.8 Guidelines for the implementation of labour-intensive infrastructure projects under the Expanded Public
Works Programme (ADDENDUM H)

5.9 Drawings (ADDENDUM 1)
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FETAKGOMO TUBATSE LOCAL MUNICIPALITY

FTM/T12/21/22
CONSTRUCTION OF MAKUWA LIBRARY

C4 Site Information

The site is at on an open land in a village called Ga Makuwa. This village is on the is situated on the west of
Burgersfort town in the Fetakgomo Tubatse Local Municipality. Which is in the Sekhukhune District Municipality of the
Limpopo Province.

Makuwa Library Co-ordinate

24°52'8.90"'S
29°56'31.45"E

Makuwa locality o . Legend

Write a description for your map. . | X : Da-Brave Lodge
: Festure 1

o Makuwa Libray
Q MNewaahe Comprehensive Schaol
@ Sekhukhune lodge

Contract 155 C4

Site information
Reference no FTM/T12/21/22



ADDENDUM A

ADDENDUM A

Occupational Health and Safety Regulations

GOVERNMENT NOTICE

DEPARTMENT OF LABOUR
No.R. e 2003

OCCUPATIONAL HEALTH AND SAFETY ACT, 1993

CONSTRUCTION REGULATIONS, 2003

The Minister of Labour has under section 43 of the Occupational Health and Safety Act, 1993 (Act No. 85
of 1993), after consultation with the Advisory Council for Occupational Health and Safety, made the
regulations in the Schedule.

SCHEDULE

Definitions

1. In these Regulations any word or expression to which a meaning has been assigned in the Act shall have the
meaning so assigned and, unless the context otherwise indicates—

“Agent” means any person who acts as a representative for a client in the managing the overall construction work.

“angle of repose” means the steepest angle of a surface at which a mass of loose or fragmented material will remain
stationary in a pile on a surface, rather than sliding or crumbling away;

“Batch plant” means machinery, appliances or other similar devices that are assembled in such a manner so as to
be able to mix materials in bulk for the purposes of using the mixed product for construction work;

“Client” means any person for whom construction work is performed;
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“competent person” in relation to construction work, means any person having the knowledge, training and
experience specific to the work or task being performed: Provided that where appropriate qualifications and training
are registered in terms of the provisions of the South African Qualifications Authority Act, 1995 (Act No. 58 of 1995),
these qualifications and training shall be deemed to be the required qualifications and training;

“Construction work” means any work in connection with—

(a) The erection, maintenance, alteration, renovation, repair, demolition or dismantling of or addition to a building or
any similar structure;
(b) The installation, erection, dismantling or maintenance of a fixed plant where such work includes the risk of a
person falling;
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, runway,
sewer or water reticulation system or any similar civil engineering structure; or
(d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of work;

“construction vehicle” means a vehicle used for means of conveyance for transporting persons or material or both
such persons and material, as the case may be, both on and off the construction site for the purposes of performing
construction work;

A “Contractor” mean an employer, as defined in section 1 of the Act, who performs construction work and includes
principal contractors;

“Design” in relation to any structure includes drawings, calculations, design details and specifications;

“Designer” means any person who—
(a) prepares a design;
(b) checks and approves a design;

(c) Arranges for any person at work under his control (including an employee of his, where he is the employer) to
prepare a design, as well as;

(d) Architects and engineers contributing to, or having overall responsibility for the design;
(e) Build services engineers designing details for fixed plant;

(H) Surveyors specifying articles or drawing up specifications;

(g) Contractors carrying out design work as part of a design and build project;

(h) Temporary works engineer designing formwork and false work; and

(i) Interior designers, shop-fitters and landscape architects.

“ergonomics” means the application of scientific information concerning humans to the design of objects, systems
and the environment for human use in order to optimise human well-being and overall system performance;

“Excavation work” means the making of any man-made cavity, trench, pit or depression formed by cutting, digging
or scooping;

“explosive powered tool” means a tool that is activated by an explosive charge and that is used for driving bolts,
nails and similar objects for the purpose of providing fixing;

“fall prevention equipment” means equipment used to prevent persons from falling from an elevated position,
including personal equipment, body harness, body belts, lanyards, lifelines or physical equipment, guardrails,
screens, barricades, anchorages or similar equipment;
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“fall arrest equipment” means equipment used to arrest the person in a fall from an elevated position, including
personal equipment, body harness, lanyards, deceleration devices, lifelines or similar equipment, but excludes body
belts;

“fall protection plan” means a documented plan, of all risks relating to working from an elevated position,
considering the nature of work undertaken, and setting out the procedures and methods to be applied in order to
eliminate the risk;

“Hazard identification” means the identification and documenting of existing or expected hazards to the health and
safety of persons, which are normally associated with the type of construction work being executed or to be executed;

“Health and safety file” means a file, or other record in permanent form, containing the information required as
contemplated in these regulations;

“Health and safety plan” means a documented plan which addresses hazards identified and includes safe work
procedures to mitigate, reduce or control the hazards identified;

“Health and safety specification” means a documented specification of all health and safety requirements
pertaining to the associated works on a construction site, so as to ensure the health and safety of persons;

“material hoist” means a hoist used to lower or raise material and equipment, and includes cantilevered platform
hoists, mobile hoists, friction drive hoists, scaffold hoists, rack and pinion hoists and combination hoists;

“Medical certificate of fitness” means a certificate valid for one year issued by an occupational health practitioner,
issued in terms of these regulations, whom shall be registered with the Health Professions Council of South Africa;

“Method statement” means a written document detailing the key activities to be performed in order to reduce as
reasonably as practicable the hazards identified in any risk assessment;

“Mobile plant” means machinery, appliances or other similar devices that is able to move independently, for the
purpose of performing construction work on the construction site;

“National Building Regulations" means the National Building Regulations made under section 17(1) of the National
Building Regulations and Building Standards Act, 1977 (Act No.103 of 1977), and published under Government
Notice No. R.1081 of 10 June 1988, as amended;

“Person day” means one individual carrying out construction work on a construction site for one normal working shift;

“principal contractor” means an employer, as defined in section 1 of the Act who performs construction work and is
appointed by the client to be in overall control and management of a part of or the whole of a construction site;

“professional engineer or professional certificated engineer” means any person holding registration as either a
Professional Engineer or Professional Certificated Engineer under the Engineering Profession Act, 2000 (Act No. 46
of 2000);

“Professional technologist” means any person holding registration as a Professional Technologist under the
Engineering Profession Act, 2000 (Act No. 46 of 2000);

“Provincial director” means the provincial director as defined in regulation 1 of the General Administrative
Regulations under the Act;

“risk assessment” means a programme to determine any risk associated with any hazard at a construction site , in
order to identify the steps needed to be taken to remove, reduce or control such hazard;

“Roof apex height” means the dimensional height in meters measured from the lowest ground level abutting any
part of a building to the highest point of the roof;
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“SABS 085” means the South African Bureau of Standards’ Code of Practice entitled

“The Design, Erection, Use and Inspection of Access Scaffolding”;

“SABS 0400” means the South African Bureau of Standards, Code of Practice for the application of the
National Building Regulations;

“SABS EN 1808” means the South African Bureau of Standards’ Standard Specification entitled: “Safety
requirements on suspended access equipment — Design calculations, stability criteria, construction-tests”;

“SABS 1903” means the South African Bureau of Standards’ Standard Front-end Specification entitled:
“Safety requirements on suspended access equipment — Design calculations, stability criteria, construction-
tests”’;

"Scaffold" means any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both;

“shoring” means a structure such as a hydraulic, mechanical or timber/steel shoring system that supports the sides
of an excavation and which is intended to prevent the cave-in or the collapse of the sides of an excavation, and
“shoring system” has a corresponding meaning;

“Structure” means—

(a) any building, steel or reinforced concrete structure (not being a building), railway line or siding, bridge, waterworks,
reservoir, pipe or pipeline, cable, sewer, sewage works, fixed vessels, road, drainage works, earthworks, dam,
wall, mast, tower, tower crane, batching plants, pylon, surface and underground tanks, earth retaining
structure or any structure designed to preserve or alter any natural feature, and any other similar structure;

(b) any formwork, false work, scaffold or other structure designed or used to provide support or means of access
during construction work; or

(c) any fixed plant in respect of work which includes the installation, commissioning, decommissioning or
dismantling and where any such work involves a risk of a person falling two meters or more;

“Suspended platform” means a working platform suspended from supports by means of one or more separate
ropes from each support;

“The Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);

“Tunneling” means the construction of any tunnel beneath the natural surface of the earth for a purpose other than
the searching for or winning of a mineral;

Scope of application

2.(1) These Regulations, shall apply to any persons involved in construction work.

(2) The provisions of sub regulation 4.(1)(a) shall not be applicable where the construction work carried out is in
relation to a single storey domestic building for a client who is going to reside in such dwelling upon completion
thereof.

(3) The provisions of sub regulations 4.(1)(a) and 5(1), 5.(3)(a) and 5(4) shall not be applicable where the
construction work is in progress and more than fifty percent thereof has been completed at the date of promulgation of
these regulations: Provided that an inspector may instruct accordingly that these Regulations shall be applicable.
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Notification of construction work

3.(1) A principal contractor who intends to carry out any construction work shall—

(@)

(b)

before carrying out that work, notify the provincial director in writing of the construction work if it
includes—

(i) The demolition of a structure exceeding a height of 3 meters; or
(ii) The use of explosives to perform construction work; or
(iii) The dismantling of fixed plant at a height greater than 3m.

before carrying out that work, notify the provincial director in writing when the construction work—

(i) Exceeds 30 days or will involve more than 300 person days of construction work; and
(ii) Includes excavation work deeper than 1m; or
(iii) Includes working at a height greater than 3 meters above ground or a landing.

(2) The notification to the provincial director contemplated in sub regulation (1) must be done on the form similar to
ADDENDUM A to these regulations.

(3) A principal contractor shall ensure that a copy of the completed form contemplated in sub regulation
(2) is kept on site for inspection by an inspector, client, client’s agent or employee.

Client

4. (1) A client shall be responsible for the following in order to ensure compliance with the provisions of the Act—

(a)

(b)

(c)
(d)

(e)

(7

(9

(h)

to prepare a documented health and safety specification for the construction work, and provide any
principal contractor who is making a bid or appointed to perform construction work for the client with
the same;

To promptly provide the principal contractor and his or her agent with any information which might
affect the health and safety of any person at work carrying out construction work;

To appoint each principal contractor in writing for the project or part thereof on a construction site;

to take reasonable steps to ensure that each principal contractor’s health and safety plan as
determined in sub regulation 5(1) is implemented and maintained on the construction site: Provided
that the steps taken, shall include periodic audits at intervals mutually agreed upon between the
client and principal contractor, but at least once every month;

to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s health and safety plan contemplated in sub regulation 5(1) for the site or which poses to
be a threat to the health and safety of persons;

to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the principal contractor to execute the work safely;

to ensure that every principal contractor is registered and in good standing with the compensation fund

or with a licensed compensation insurer prior to work commencing on site; and

To ensure that potential principal contractors submitting tenders, have made provision for the cost of
health and safety measures during the construction process.

(2) A client shall discuss and negotiate with the principal contractor the contents of the health and safety plan
contemplated in sub regulation 5(1) and thereafter finally approve the health and safety plan for implementation.
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(3) A client shall ensure that a copy of the principal contractor’s health and safety plan is available on
request to an employee, inspector or contractor.

(4) No client shall appoint a principal contractor to perform construction work, unless the client is reasonably
satisfied that the principal contractor that he or she intends to appoint has the necessary competencies and resources
to carry out the work safely.

(5) A client may appoint an agent in writing to act as his or her representative and where such an appointment is
made, the responsibilities as are imposed by these regulations upon a client, shall as far as reasonably practicable
apply to the person so appointed.

(6) No client shall appoint any person as his agent, unless the client is reasonably satisfied that the person he or
she intends to appoint has the necessary competencies and resources to perform the duties imposed on a client by
these regulations.

Principal Contractor and Contractor

5. (1) A principal contractor shall provide and demonstrate to the client a suitable and sufficiently documented health
and safety plan, based on the client’'s documented health and safety specification contemplated in regulation 4(1)(a),
which shall be applied from the date of commencement of and for the duration of the construction work.

(2) A principal contractor shall take reasonable steps as far as is necessary to ensure co-operation between all
contractors to enable each of those contractors to comply with the provisions of these regulations.

(3) A principal contractor shall be responsible for the following in order to ensure compliance with the provisions of
the Act—

(a) to provide any contractor who is making a bid or appointed to perform construction work for the
principal contractor, with the relevant sections of the documented health and safety specification
contemplated in regulation 4(1)(a) pertaining to the construction work which has to be performed;

(b) to appoint each contractor contemplated in paragraph (a) in writing for the part thereof of the project
on a construction site;

(c) to take reasonable steps to ensure that each contractor’s health and safety plan contemplated in
sub regulation (4) is implemented and maintained on the construction site: Provided that the steps
taken shall include periodic audits at intervals mutually agreed upon between the principal
contractor and contractor(s), but at least once every month;

(d) to stop any contractor from executing construction work which is not in accordance with the principal
contractor’s and/or contractor’s health and safety plan for the site or which poses a threat to the
health and safety of persons;

(e) to ensure that where changes are brought about, sufficient health and safety information and
appropriate resources are made available to the contractor to execute the work safely;

(H to ensure that every contractor is registered and in good standing with the compensation fund or
with a licensed compensation insurer prior to work commencing on site; and

(9) To ensure that potential contractors submitting tenders have made provision for the cost of health
and safety measures during the construction process.

(4) A contractor shall provide and demonstrate to the principal contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the principal contactor’s health and safety specification
contemplated in regulation 5(3) (a) provided by the principal contractor, which plan shall be applied from the date of
commencement of and for the duration of the construction work.

(5) A principal contractor shall discuss and negotiate with the contractor the contents of the health and safety
plan contemplated in sub regulation (4), and shall finally approve that plan for implementation.
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(6) A principal contractor shall ensure that a copy of his or her health and safety plan contemplated in sub
regulation (1), as well as the contractor’s health and safety plan contemplated in sub regulation (4), is available on
request to an employee, inspector, contractor, client or client’s agent.

(7) Every contractor shall ensure that a health and safety file, which shall include all documentation required in
terms of the provisions of the Act and these Regulations, is opened and kept on site and made available to an
inspector, client, client’s agent or principal contractor upon request.

(8) A principal contractor shall hand over a consolidated health and safety file to the client upon completion of the
construction work and shall, in addition to the documentation referred to in sub regulation (7), include a record of all
drawings, designs, materials used and other similar information concerning the completed structure.

(9) A principal contractor shall ensure that in addition to the documentation required in the health and safety file
as determined in sub regulations (7) and (8), a comprehensive and updated list of all the contractors on site
accountable to the principal contractor, the agreements between the parties and the type of work being done is
included and available.

(10) No principal contractor shall appoint a contractor to perform construction work unless the principal contractor
is reasonably satisfied that the contractor he or she intends to appoint, has the necessary competencies and
resources to perform the construction work safely.

(11) Where a contractor appoints another contractor to perform construction work, the responsibilities as
determined in sub regulations (2) to (6) that apply to the principal contractor shall apply to the contractor as if he or
she were the principal contractor.

(12) No contractor shall appoint another contractor to perform construction work unless he or she is reasonably
satisfied that the contractor he or she intends to appoint has the necessary competencies and resources to perform
the construction work safely.

(13) Contractors shall co-operate with the principal contractor as far as is necessary to enable each of them to
comply with the provisions of the Act.

(14) Every contractor shall as far as is reasonably practicable, promptly provide the principal contractor with any
information which might affect the health and safety of any person at work carrying out construction work or any
person who might be affected by the work of such a person at work or which might justify a review of the health and
safety plan.

Supervision of construction work

6.(1) Every contractor shall appoint a full-time competent employee designated in writing as the construction
supervisor, with the duty of supervising the performance of the construction work.

(2) The contractor may in writing appoint one or more competent employees to assist the appointed construction
supervisor contemplated in sub regulation (1), and every such employee shall, to the extent clearly defined by the
contractor in the letter of designation, have the same duties as the construction supervisor: Provided that the
designation of any such employee shall not relieve the construction supervisor contemplated in sub regulation (1) of
any personal accountability for failing in his supervisory duties referred to in terms of this regulation.

(3) Where the contractor has not appointed an employee as referred to sub regulation (2), or, in the opinion of an
inspector, not a sufficient number of such employees, that inspector may require the employer to appoint the number
of employees indicated by the inspector, and the provisions of sub regulation (2) shall apply in respect of those
employees as if they had in the first instance been appointed under sub regulation (2).

(4) No construction supervisor appointed in terms of sub regulation (1) shall supervise any construction work on or
in any construction site other than the site in respect of which he or she has been appointed: Provided that a sufficient
number of competent employees have been appropriately designated under sub regulation (2) on all the construction
sites, the appointed construction supervisor may supervise more than one site.

(5) If, however, the construction supervisor appointed in terms of sub regulation (1) for more than one
construction site will not, in the opinion of an inspector, be able to supervise the works favorably, an inspector may
require the contractor to appoint the required number of employees as contemplated in sub regulation (2) to assist the
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appointed construction supervisor or instruct the contractor to appoint the construction supervisor who had been
appointed in terms of sub regulation (1) more appropriately.

(6) A contractor shall upon having considered the size of the project, the degree of dangers likely to be
encountered or the accumulation of hazards or risks on the site, appoint a full-time or part-time construction safety
officer in writing to assist in the control of all safety related aspects on the site: Provided that, where the question
arises as to whether a construction safety officer is necessary, the decision of an inspector shall be decisive.

(7) The appointed construction safety officer as contemplated in sub regulation (6) shall as far as is reasonably
practicable be utilized to give input at the early design stage and where not appointed at this stage, he or she shall be
given the opportunity to input into the health and safety plan when wanting to do so, and a record of such shall be
kept in the health and safety file contemplated in regulation 5(7).

(8) No contractor shall appoint a construction safety officer to assist in the control of safety related aspects on the
site unless he or she is reasonably satisfied that the construction safety officer he or she intends to appoint has the
necessary competencies and resources to assist the contractor.

Risk assessment

7.(1) Every contractor performing construction work shall before the commencement of any construction work and
during construction work, cause a risk assessment to be performed by a competent person appointed in writing and
the risk assessment shall form part of the health and safety plan to be applied on the site and shall include at least—

(a) the identification of the risks and hazards to which persons may be exposed to;
(b) The analysis and evaluation of the risks and hazards identified;
(c) A documented plan of safe work procedures to mitigate, reduce or control the risks and hazards that

have been identified;
(d) a monitoring plan; and
(e) A review plan.
(2) A contractor shall ensure that a copy of the risk assessment is available on site for inspection by an inspector,
client, client’s agent, contractor, employee, representative trade union, health and safety representative or any

member of the health and safety committee.

(3) Every contractor shall consult with the health and safety committee or, if no health and safety committee exists,
with a representative group of employees, on the development, monitoring and review of the risk assessment.

(4) A contractor shall ensure that all employees under the his or her control are informed, instructed and trained by
a competent person regarding any hazard and the related work procedures before any work commences, and

thereafter at such times as may be determined in the risk assessment.

(5) A principal contractor shall ensure that all contractors are informed regarding any hazard as stipulated in the
risk assessment before any work commences, and thereafter at such times as may be determined in the risk

assessment.

(6) A contractor shall ensure that as far as is reasonably practicable, ergonomic related hazards are analyzed,

evaluated and addressed in the risk assessment.
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(7) Notwithstanding the requirements laid down in sub regulation (4), no contractor shall allow or permit any
employee to enter any site, unless such person has undergone health and safety induction training pertaining to the

hazards prevalent on the site at the time of entry.

(8) A contractor shall ensure that all visitors to a construction site undergoes health and safety instruction
pertaining to the hazards prevalent on the site and shall be provided with the necessary personal protective
equipment: Provided that where visits are made only to the site office which is not in direct contact with the
construction work activities, those health and safety instructions and the provision of personal protective equipment

may not apply.

(9) Every employee on site shall-

(a) be in possession of proof of the health and safety induction training as determined in sub regulation
(7), issued by a competent person of the contractor prior to the commencement of construction
work; and Carry the proof contemplated in paragraph (a) for the duration of that project or for the

period that the employee will be on the construction site.

Fall protection

8. (1) A contractor shall cause—
(a) The designation of a competent person, responsible for the preparation of a fall protection plan;

(b) The fall protection plan contemplated in (a) to be implemented, amended where and when
necessary and maintained as required;

(b) Steps to be taken in order to ensure the continued adherence to the fall protection plan.

(2)  The fall protection plan contemplated in sub regulation (1), shall include—

(a) a risk assessment of all work carried out from an elevated position which shall include the
procedures and methods used to address all the risks identified per location;

(b) the processes for evaluation of the employees physical and psychological fithess necessary to work
at elevated positions and the records thereof;

(c) the programme for the training of employees working from elevated positions and records thereof;
and
(d) The procedure addressing the inspection, testing and maintenance of all fall protection equipment.

(3) A contractor shall ensure that the construction supervisor appointed in terms of regulation 6(1), is in possession
of the most recently updated version of the fall protection plan.

(4) Not with standing the provisions of sub regulations (1) and (2), the contractor shall ensure that—

Contract 164 Addendum B
Occupational Health and Safety Regulations
Reference no FTM/T12/21/22



(a) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately guarded,
fenced or barricaded or that similar means are used to safeguard any person from falling through
such openings;

(b) No person works in an elevated position, unless such work is performed safely as if working from a
scaffold or ladder;

(c) Notices are conspicuously placed at all openings where the possibility exists that a person might fall
through such openings;

(d)  Fall prevention and fall arrest equipment is—

(i) Suitable and of sufficient strength for the purpose or purposes for which it is being used
having regard to the work being carried out and the load, including any person, it is
intended to bear; and

(i) Securely attached to a structure or plant and the structure or plant and the means of
attachment thereto is suitable and of sufficient strength and stability for the purpose of
safely supporting the equipment and any person who is liable to fall;

(e) fall arrest equipment shall only be used where it is not reasonably practicable to use fall prevention
equipment; and

()  Suitable and sufficient steps shall be taken to ensure, as far as is reasonably practicable, that in the
event of a fall by any person, the fall arrest equipment or the surrounding environment does not
cause injury to the person.

(5) Where roof work is being performed on a construction site, the contractor shall ensure that in addition to the
requirements set out in sub regulations (2) and (4), it is furthermore indicated in the fall protection plan—

(a) that the roof work has been properly planned;
(b) that the roof erectors are competent to carry out the work;
(c) that no employees are permitted to work on roofs during inclement weather conditions or if weather

conditions are a hazard to the health and safety of the employees;

(d) that prominent warning notices are to be placed where all covers to openings are not of sufficient
strength to withstand any imposed loads and where fragile material exists;

(e) that the areas mentioned in paragraph (d) are to be barricaded off to prevent persons from entering;
(H) that suitable and sufficient platforms, coverings or other similar means of support have been

provided to be used in such a way that the weight of any person passing across or working on or
from fragile material is supported; and

(9) that there is suitable and sufficient guard-rails or barriers and toe-boards or other similar means of
protection to prevent, so far as is reasonably practicable, the fall of any person, material or
equipment.

Structures

9. (1) A contractor shall ensure that—

(a) all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state of
weakness or instability due to the carrying out of construction work; and

(b) No structure or part of a structure is loaded in a manner which would render it unsafe.
(2) The designer of a structure shall—
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(a) before the contract is put out to tender, make available to the client all relevant information about the
design of the relevant structure that may affect the pricing of the construction work;

(b) inform the contractor in writing of any known or anticipated dangers or hazards relating to the construction
work, and make available all relevant information required for the safe execution of the work upon
being designed or when the design is subsequently altered;

(c) subject to the provisions of paragraph (a) and (b) ensure that the following information is included in a
report and made available to the contractor—

(i) A geo-science technical report where appropriate;
(ii) The loading the structure is designed to withstand; and
(iii) The methods and sequence of construction.

(d) not include anything in the design of the structure necessitating the use of dangerous procedures or
materials hazardous to the health and safety of persons, which could be avoided by modifying the
design or by substituting materials;

(e) Take into account the hazards relating to any subsequent maintenance of the relevant structure and
should make provision in the design for that work to be performed to minimize the risk;

() carry out sufficient inspections at appropriate times of the construction work involving the design of
the relevant structure in order to ensure compliance with the design and a record of those
inspections is to be kept on site;

(g) Stop any contractor from executing any construction work which is not in accordance with the relevant
design;

(h) conduct a final inspection of the completed structure prior to its commissioning in order to render it
safe for use and issue a completion certificate to the contractor; and

(i) Ensure that when preparing the design, cognizance is taken of ergonomic design principles in order
to minimize ergonomic related hazards in all phases of the life cycle of a structure.

(3) A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept on site
and are available on request by an inspector, contractors, client, client’s agent or employee.

(4) Any owner of a structure shall ensure that inspections of that structure upon completion are carried out
periodically by competent persons in order to render the structure safe for continued use: Provided that the
inspections are carried out at least once every six months for the first two years and thereafter yearly and records of
such inspections are kept and made available to an inspector upon request.

(5) Any owner of a structure shall ensure that the structure upon completion is maintained in such a manner that
the structure remains safe for continued use and such maintenance records shall be kept and made available to an
inspector upon request.

Formwork and support work

10. A contractor shall ensure that—

(a) All formwork and support work operations are carried out under the supervision of a competent person
who has been appointed in writing for that purpose;

(b) all formwork and support work structures are adequately designed, erected, supported, braced and
maintained so that they will be capable of supporting all anticipated vertical and lateral loads that may
be applied to them and also that no loads are imposed onto the structure that the structure is not
designed to withstand;
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(c) The designs of formwork and support work structures are done upon close reference to the structural
design drawings and where any uncertainty exists; the structural designer should be consulted;

(d) all drawings pertaining to the design of formwork or support work structures are kept on the site and
are available on request by an inspector, contractor, client, client’s agent or employee;

(e) all equipment used in the formwork or support work structure are carefully examined and checked for
suitability by a competent person, before being used;

() all formwork and support work structures are inspected by a competent person immediately before, during
and after the placement of concrete or any other imposed load and thereafter on a daily basis until the
formwork and support work structure has been removed and the results have been recorded in a
register and made available on site;

(9) if, after erection, any formwork and support work structure is found to be damaged or weakened to
such a degree that its integrity is affected, it shall be safely removed or reinforced immediately;

(h) Adequate precautionary measures are taken in order to—
(i) Secure any deck panels against displacement; and

(i) Prevent any person from slipping on support work or formwork due to the application of formwork
or support work release agents;

(i) as far as is reasonably practicable, the health of any person is not affected through the use of solvents or oils
or any other similar substances;

(j) upon casting concrete, the support work or formwork structure should be left in place until the concrete has
acquired sufficient strength to support safely, not only its own weight, but also any imposed loads and
not removed until authorization has been given by the competent person contemplated in paragraph

(a);
(k) Provision is made for safe access by means of secured ladders or staircases for all work to be carried out

above the foundation bearing level;

() All employees required to erect, move or dismantle formwork and support work structures are provided
with adequate training and instruction to perform these operations safely; and

(m) The foundation conditions are suitable to withstand the weight caused by the formwork and support work
structure and any imposed loads such that the formwork and support work structure is stable.

Excavation work

11.(1) A contractor shall ensure that all excavation work is carried out under the supervision of a competent person
who has been appointed in writing.

(2) A contractor shall evaluate, as far as is reasonably practicable, the stability of the ground before excavation

work begins.

(3) Every contractor who performs excavation work shall—

(a) Take suitable and sufficient steps in order to prevent, as far as is reasonably practicable, any
person from being buried or trapped by a fall or dislodgement of material in an excavation;

(b) Not require or permit any person to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where—

(i) The sides of the excavation are sloped to at least the maximum angle of repose measured
relative to the horizontal plane; or
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(ii) Such an excavation is in stable material: Provided that—

(aa)  permission being given in writing by the appointed competent person
contemplated in sub regulation (1) upon evaluation by him or her of the site
conditions; and

(bb)  where any uncertainty pertaining to the stability of the soil still exists, the decision
from a professional engineer or a professional technologist competent in
excavations shall be decisive and such a decision shall be noted in writing and
signed by both the competent person contemplated in sub regulation (1) and the
professional engineer or technologist, as the case may be;

(c) take steps to ensure that the shoring or bracing contemplated in paragraph (b) is designed and
constructed in such a manner rendering it strong enough to support the sides of the excavation in
question;

(d) ensure that no load, material, plant or equipment is placed or moved near the edge of any

excavation where it is likely to cause its collapse and thereby endangering the safety of, any
person, unless precautions such as the provision of sufficient and suitable shoring or bracing are
taken to prevent the sides from collapsing;

(e) Ensure that where the stability of an adjoining building, structure or road is likely to be affected by
the making of an excavation, the steps are taken that may be necessary to ensure the stability of
such building, structure or road and the safety of persons;

U] cause convenient and safe means of access to be provided to every excavation in which persons
are required to work and such access shall not be further than 6m from the point where any worker
within the excavation is working;

(9) ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in any way be affected by the work to be performed, and shall
before the commencement of excavation work that may affect any such service, take the steps that
may be necessary to render the circumstances safe for all persons involved;

(h) cause every excavation, including all bracing and shoring, to be inspected—
(i) Daily, prior to each shift;
(i) After every blasting operation;
(iii) After an unexpected fall of ground;
(iv) After substantial damage to supports; and
(v) After rain,

by the competent person contemplated in sub regulation (1), in order to pronounce the safety of the
excavation to ensure the safety of persons, and those results are to be recorded in a register kept
on site and made available to an inspector, client, client’s agent, contractor or employee upon
request;

(i) Cause every excavation which is accessible to the public or which is adjacent to public roads or
thoroughfares, or whereby the safety of persons may be endangered, to be—

(i) Adequately protected by a barrier or fence of at least one meter in height and as close to
the excavation as is practicable; and

(ii) Provided with warning illuminants or any other clearly visible boundary indicators at night
or when visibility is poor;

0) ensure that all precautionary measures as stipulated for confined spaces as determined in the
General Safety Regulations promulgated by Government Notice No.R.1031 of 30 May 1986, as
amended, are complied with when entering any excavation;
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(k)

()

Demolition work

ensure that, where the excavation work involves the use of explosives, a method statement is
developed in accordance with the applicable explosives legislation, by an appointed person who is
competent in the use of explosives for excavation work and that the procedures therein are
followed; and

Cause warning signs to be positioned next to an excavation within which persons are working or
carrying out inspections or tests.

12.(1) A contractor shall appoint a competent person in writing to supervise and control all demolition work on site.

(2) A contractor shall ensure that prior to any demolition work being carried out, and in order also to ascertain
the method of demolition to be used, a detailed structural engineering survey of the structure to be demolished is
carried out by a competent person and that a method statement on the procedure to be followed in demolishing the
structure is developed.

(3) During the demolition, a competent person shall check the structural integrity of the structure at intervals
determined in the method statement contemplated in sub regulation (2), in order to avoid any premature collapses.

(4) Every contractor who performs demolition work shall—

(@)

(b)
(c)

(@)

(e)

()

(9)

(h)

With regard to a structure being demolished, take steps to ensure that—

(i) No floor, roof or other part of the structure is overloaded with debris or material in a manner
which would render it unsafe;

(i) all reasonably practicable precautions are taken to avoid the danger of the structure
collapsing when any part of the framing of a framed or partly framed building is removed,
or when reinforced concrete is cut; and

(iii)  precautions are taken in the form of adequate shoring or such other means as
may be necessary to prevent the accidental collapse of any part of the structure or
adjoining structure;

Not require or permit any person to work under unsupported overhanging material, which has not
been adequately supported, shored or braced;

take steps to ensure that any support, shoring or bracing contemplated in paragraph (b), is
designed and constructed so that it is strong enough to support the overhanging material;

where the stability of an adjoining building, structure or road is likely to be affected by demolition
work on a structure, take such steps as may be necessary to ensure the stability of such structure
or road and the safety of persons;

ascertain as far as is reasonably practicable the location and nature of electricity, water, gas or
other similar services which may in anyway, be affected by the work to be performed, and shall
before the commencement of demolition work that may affect any such service, take the steps that
may be necessary to render circumstances safe for all persons involved;

Cause every stairwell used and every floor where work is being performed in a building being

demolished, to be adequately illuminated by either natural or artificial means;

cause convenient and safe means of access to be provided to every part of the demolition site in
which persons are required to work; and

erect a catch platform or net above an entrance or passageway or above a place where persons
work or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, or place so as to ensure that all persons are kept safe where there is a danger or
possibility of persons being struck by falling objects.

(5) A contractor shall ensure that no material is dropped to any point, which falls outside the exterior walls of
the structure, unless the area is effectively protected.
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(6) Waste and debris shall not be disposed from a high place by a chute unless the chute—

(a) Is adequately constructed and rigidly fastened;

(b) If inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its four sides;
(c) If of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) Where necessary, is fitted with a gate at the bottom end to control the flow of material; and
(e) Is discharged into a container or an enclosed area surrounded by barriers.

(7) A contractor shall ensure that every chute used to dispose of rubble is designed in such a manner that rubble
does not free-fall and that the chute is strong enough to withstand the force of the debris travelling along the chute.

(8) A contractor shall ensure that equipment is not used on floors or working surfaces, unless such floors or
surfaces are of sufficient strength to support the imposed loads.

(9) Where the risk assessment indicates the presence of asbestos, a contractor shall ensure that all asbestos
related work is conducted in accordance with the provisions of the, Asbestos Regulations promulgated by
Government Notice No.R.155 of 10 February 2002, as amended.

(10) Where the risk assessment indicates the presence of lead, a contractor shall ensure that all lead related work
is conducted in accordance with the provisions of the, Lead Regulations promulgated by Government Notice
No.R.236 of 28 February 2002, as amended.

(11) Where the demolition work involves the use of explosives, a method statement is to be developed in
accordance with the applicable explosives legislation, by an appointed person who is competent in the use of
explosives for demolition work and the procedures therein are adhered to.

(12) A contractor shall ensure that all waste and debris is as soon as reasonably practicable removed and
disposed of from the site in accordance with the applicable legislation.

Tunneling

13.(1) Any contractor performing tunneling activities or works, shall comply with such requirements as published

under the Mine Health and Safety Act, 1996 (Act No.29 of 1996), as amended.

(2) Notwithstanding the provisions of sub regulation (1), no person shall enter a tunnel, which has a height

dimension less than 800mm.
Scaffolding

14.(1) Every contractor using access scaffolding, shall ensure that such scaffolding, when used, complies with the
safety standards incorporated for this purpose into these Regulations under section 44 of the Act.

(2) A contractor shall ensure that all scaffolding work operations are carried out under the supervision of a
competent person who has been appointed in writing and that all scaffold erectors, team leaders and inspectors are
competent to carry out their work.

Suspended platforms

15.(1) A contractor shall ensure that all suspended platform work operations are carried out under the supervision of
a competent person who has been appointed in writing, and that all suspended platform erectors, operators and
inspectors are competent to carry out their work.

(2) No contractor shall use or permit the use of a suspended platform, unless—
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(a) The design, stability and construction thereof comply with the safety standards incorporated for
this purpose into these Regulations under section 44 of the Act;

(b) In possession of a certificate of system design issued by a professional engineer, certificated
engineer or a professional technologist for the use of the suspended platform system; and

(c) he or she is, prior to the commencement of the work, is in possession of an operational
compliance plan developed by a competent person based on the certificate of system design
contemplated in paragraph (b) and applicable to the environment in which the system is being
used, prior to the commencement of the work which must include proof of the—

(i) Competent person who has been appointed for supervision;

(i)  Competency of erectors, operators and inspectors;

(iii) _ operational design calculations which should comply with the requirements of the system
design certificate;

(iv) Performance test results;

(v) Sketches indicating the completed system with the operational loading capacity of the
platform;

(vi) Procedures for and records of inspections having been carried out; and

(vii) procedures for and records of maintenance work having been carried out:

Provided that sub regulation (2) shall only become applicable six months from the date of promulgation of these
regulations.

(3) A contractor making use of a suspended platform system shall forward a copy of the certificate of system
design issued by a professional engineer, certificated engineer or professional technologist including a copy of the
design calculations, sketches and test results, to the provincial director before commencement of the use of the
system and must further indicate the intended type of work, the system would be used for.

(4) A contractor need not re-submit a copy of the certificate of system design contemplated in subregulation (3) for
every new project: Provided that the environment in which the system is being used does not change to such an
extent that the system design certificate is no longer applicable and, should uncertainty exist of the applicability of
the system design certificate, the decision of a professional engineer, certificated engineer or professional
technologist shall be decisive.

(5) A contractor shall ensure that the outriggers of each suspended platform—
(a) are constructed of steel or any other material of similar strength and have a safety factor of at least

four in relation to the load it is to carry; and

(b) Have suspension points provided with stop devices or other effective devices at the outer ends to
prevent the displacement of ropes.

(6) The contractor shall ensure that—
(a) The parts of the building or structure on which the outriggers are supported, are checked by

means of calculations to ensure that the required safety factor is adhered to without risk of damage
to the building or structure;

(b) The suspension wire rope and the safety wire rope are separately connected to the outrigger;
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(c) each person on a suspended platform is provided with and wears a safety harness as a fall
prevention device which must at all times, be attached to the suspended platform or to the
anchorage points on the structure whilst on the suspended platform;

(d) the hand or power driven machinery to be used for the lifting or lowering of the working platform of
a suspended platform is constructed and maintained in such a manner that an uncontrolled
movement of the working platform cannot occur;

(e) The machinery referred to in paragraph (d) is so situated that it is easily accessible for inspection;

) The rope connections to the outriggers are vertically above the connections to the working
platform; and

(9) Where the working platform is suspended by two ropes only, the connections of the ropes to the
working platform are of such height above the level of the working platform as to ensure the
stability of the working platform.

(7) A contractor shall ensure that the suspended platform—

(a) is suspended as near as possible to the structure to which work is being done and, except when
light work is being done, is secured at every working position to prevent horizontal movement
between the suspended platform and the structure;

(b) is fitted with anchorage points to which workers shall attach the lanyard of the safety harness worn
and used by the worker and such anchorage connections shall have sufficient strength to

withstand any potential load applied to it; and

(c) Is fitted with a conspicuous notice easily understandable by all workers working with the
suspended platform, showing the maximum mass load which the suspended platform can carry.

(8) A contractor shall cause—

(a) The whole installation and all working parts of the suspended platform to be thoroughly examined
in accordance with the manufacturer’s specification;

(b) The whole installation to be subjected to a performance test as determined by the standard to
which the suspended platform was manufactured;

(c) the performance test contemplated in paragraph (b) to be done by a competent person appointed
in writing with the knowledge and experience of erection and maintenance of suspended platforms
or similar machinery and who shall determine the serviceability of the structures, ropes, machinery
and safety devices before they are used following every time they are erected;

(d) the performance test contemplated in paragraph (b) of the whole installation of the suspended
platform shall be subjected to a load equal to that prescribed by the manufacturer or, in the
absence of such load, to a load of 110 per cent of the rated mass load, at intervals not exceeding
12 months and in such a manner that every part of the installation is stressed accordingly;

(9) Not with standing the provisions of sub regulation (8), the contractor shall cause every hoisting rope, hook or
other load-attaching device which forms part of the suspended platform to be thoroughly examined in accordance
with the manufacturer’s specification by the competent person contemplated in sub regulation (8) before they are
used following every time they are assembled, and, in cases of continuous use, at intervals not exceeding three
months.

(10) A contractor shall ensure that the suspended platform supervisor appointed in terms of the provisions of sub
regulation (1), or the suspended platform inspector mentioned in sub regulation (1), carries out a daily inspection
of all the equipment prior to use, including establishing whether—
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(a) All connection bolts are secure;

(b) All safety devices are functioning;

(c) All safety devices are not tampered with or vandalized;

(d) The maximum mass load of the platform is not exceeded;

(e) The occupants in the suspended platform are using safety harnesses which have been properly
attached;

(f) There are no visible signs of damage to the equipment; and

(9) All reported operating problems have been attended to.

(11) A contractor shall ensure that all inspection and performance test records are kept on the construction site at
all times and made available to an inspector, client, client's agent or employee upon request.

(12) A contractor shall ensure that all employees required to work or to be supported on a suspended platform
are—
(a) physically and psychologically fit to work safely in such an environment by being in possession

of a medical certificate of fitness;

(b) Competent in conducting there work safely relating to suspended platforms and the training

which employees receive or had received must include at least—

(i) How to access and egress the suspended platform safely;

(ii) How to correctly operate the controls and safety devices of the equipment;
(iii) Information on the dangers related to the misuse of safety devices; and
(iv) Information on the procedures to be followed in the case of—

(aa) an emergency;

(bb) the malfunctioning of equipment;

(cc) the discovery of a suspected defect in the equipment; and
(v) Instructions on the proper use of safety harnesses.

(13) Where the outrigger is to be moved, the contractor shall ensure that only persons trained and competent to
effect such move, perform this task and that an inspection be carried out and the results thereof be recorded by
the competent person prior to re-use of the suspended platform.

(14) A contractor shall ensure that the suspended platform is properly isolated after use at the end of each
working day such that no part of the suspended platform will present a danger to any person thereafter.

Boatswain’s chairs

16.(1) A contractor shall ensure that every boatswain’s chair or similar device is securely suspended and is
constructed in such a manner so as to prevent any occupant from falling there from.
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(2) The contractor shall ensure that an inspection is carried out prior and a performance test immediately after,
the boatswain chair has been erected and thereafter a visual inspection should be carried out on a daily basis prior to
use.

Material hoists

17.(1) A contractor shall ensure that every material hoist and its tower have been constructed of sound material in
accordance with the generally accepted technical standards and are strong enough and free from defects.

(2) A contractor shall cause the tower of every material hoist to be—

(a) erected on firm foundations and secured to the structure or braced by steel wire guy ropes and to
extend to such a distance above the highest landing as to allow a clear and unobstructed space of
at least 900 mm for over travel;

(b) enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by
moving parts of the hoist, except on the side or sides giving access to the material hoist, with walls
or other effective means to a height of at least 2100 mm from the ground or floor level; and

(c) Provided with a door or gate at least 2100 mm in height at each landing and such door or gate
shall be kept closed, except when the platform is at rest at such a landing.

(3) A contractor shall cause—

(a) The platform of every material hoist to be designed in such a manner that it shall safely contain the
loads being conveyed and that the combined weight of the platform and the load does not exceed
the designed lifting capacity of the hoist;

(b) the hoisting rope of every material hoist which has a remote winch to be effectively protected from
damage by any external cause to the portion of the hoisting rope between the winch and the tower
of the hoist; and

(c) Every material hoist to be provided with an efficient brake capable of holding the platform with its
maximum load in any position when the power is not being supplied to the hoisting machinery.

(4) No contractor shall require or permit trucks, barrows or material to be conveyed on the platform of a material
hoist and no person shall so convey trucks, barrows or material unless such articles are so secured or contained in
such a manner that displacement thereof cannot take place during movement.

(5) A contractor shall cause a notice, indicating the maximum mass load which may be carried at any one time
and the prohibition of persons from riding on the platform of the material hoist, to be affixed around the base of the
tower and at each landing.

(6) A contractor of a material hoist shall not require or permit any person to operate such a hoist, unless the
person is competent in the operation thereof.

(7) No contractor shall require or permit any person to ride on a material hoist.
(8) A contractor shall cause every material hoist—

(a) To be inspected on a daily basis by a competent person who has been appointed in writing and has
the experience pertaining to the erection and maintenance of material hoists or similar machinery.

(b) Inspection contemplated in paragraph (a), to include the determination of the serviceability of the
entire material hoist including guides, ropes and their connections, drums, sheaves or pulleys and
all safety devices.

(c) Inspection result to be entered and signed in a record book which shall be kept on the premises for
that purpose.

(d) To be properly maintained and that the maintenance records in this regard are kept on site.
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Batch plants

18.(1) A contractor shall ensure that all batch plants are operated and supervised by a competent person who has
been appointed in writing.

(2) A contractor shall ensure that the placement and erection of a batch plant complies with the requirements set
out by the manufacturer and that such plant is erected as designed.

(3) A contractor shall ensure that all devices to start and stop a batch plant are provided and that these devices
are—

(a) Placed in an easily accessible position; and
(b) Constructed in such a manner as to prevent accidental starting.

(4) The contractor shall ensure that the machinery and plant selected is suitable for the task and that all
dangerous moving parts of a mixer are placed beyond the reach of persons by means of doors, covers or other
similar means.

(5) No person shall be permitted to remove or modify any guard or safety equipment relating to a batch plant,
unless authorised to do so by the appointed person as contemplated in sub regulation (1).

(6) A contractor shall ensure that all persons authorised to operate the batch plant are fully—
(a) Aware of all the dangers involved in the operation thereof; and

(b) Conversant with the precautionary measures to be taken in the interest of health and safety.

(7) No person supervising or operating a batch plant shall authorize any other person to operate the plant,

unless such person is competent to operate such machinery.

(8) A contractor shall ensure that all precautionary measures as stipulated for confined spaces in the General
Safety Regulations promulgated by Government Notice No.R.1031 dated 30 May 1986, as amended, are
adhered to when entering any silo.

(9) A contractor shall ensure that a record is kept of any repairs or maintenance to a batch plant and that it is
made available, on site, to an inspector, client, client’'s agent or employee upon request.

(10) A contractor shall ensure that all lifting machines and lifting tackle used in the operation of a batch plant
complies with the requirements of the Driven Machinery Regulations promulgated by Government Notice
No.R.295 dated 26 February 1988, as amended;

(11) A contractor shall ensure that all precautionary measures are adhered to regarding the usage of
electrical equipment in explosive atmospheres, when entering a silo, as contemplated in the
Electrical Installation Regulations promulgated by Government Notice No.R. 2920 dated 23 October
1992, as amended.

Explosive powered tools

19. (1) No contractor shall use or permit any person to use an explosive powered tool, unless

(a) it is provided with a protective guard around the muzzle end, which effectively confines any flying
fragments or particles; and
(b) The firing mechanism is so designed that the explosive powered tool will not function unless—
(i) It is held against the surface with a force of at least twice its weight; and

(i) The angle of inclination of the barrel to the work surface is not more then 15 degrees from a
right angle:
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Provided that the provisions of this sub regulation shall not apply to explosive powered tools in which the energy of
the cartridge is transmitted to the bolts, nails or similar relevant objects by means of an intermediate piston which has
a limited distance of travel.

(2) A contractor shall ensure that—

(a) Only cartridges suited for the explosive powered tool and the work to be performed are used;

(b) The explosive powered tool is cleaned and examined daily before use and as often as may be
necessary for its safe operation by a competent person who has been appointed;

(c) That the safety devices are in proper working order prior to use;

(d) When not in use, the explosive powered tool and the cartridges are locked up in a safe place, which
is inaccessible to unauthorized persons;

(e) The explosive powered tool is not stored in a loaded condition;

() A warning notice is displayed in a conspicuous manner wherever the explosive powered tool is
used;

(9) The issuing and collection of cartridges and nails or studs is-
(i) Controlled and done in writing by a person having been appointed in writing; and
(ii) recorded in a register and that the recipient has accordingly signed for the receipt thereof

as well as the returning of any spent and unspent cartridges;
(3) No contractor shall permit or require any person to use an explosive powered tool unless such person has
been—
(a) Provided with and uses suitable protective equipment; and

(b) Trained in the operation, maintenance and use of such a tool.

Cranes

20. Notwithstanding the provisions of the Driven Machinery Regulations promulgated by Government Notice No.R.295

of 26 February 1988, as amended, a contractor shall ensure that where tower cranes are used—

(a) Account is taken of the effects of wind forces on the structure;

(b) Account is taken of the bearing capacity of the ground on which the tower crane is to stand;

(c) The bases for the tower cranes and tracks for rail-mounted tower cranes are firm and level;

(d) The tower cranes are erected at a safe distance from excavations;

(e) There is sufficient clear space available for erection, operation and dismantling;

f) The tower crane operators are competent to carry out the work safely; and

(9) The tower crane operators are physically and psychologically fit to work in such an environment by

being in possession of a medical certificate of fithess.

Construction vehicles and mobile plant

21.(1) A contractor shall ensure that all construction vehicles and mobile plants—

(a) Are of an acceptable design and construction;
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(b)
(c)

(d)

(e)

()

(9)

(h)

(i)
()

Are maintained in a good working order;

Are used in accordance with their design and the intention for which they where designed, having
due regard to safety and health;

Are operated by workers who-

(i) Have received appropriate training and been certified competent and been authorized to
operate such machinery; and

(ii) Are physically and psychologically fit to operate such construction vehicles and mobile
plant by being in possession of a medical certificate of fitness;

Have safe and suitable means of access;
are properly organized and controlled in any work situation by providing adequate signaling or other
control arrangements to guard against the dangers relating to the movement of vehicles and plant,

in order to ensure their continued safe operation;

are prevented from falling into excavations, water or any other area lower than the working surface
by installing adequate edge protection, which may include guardrails and crash barriers;

Where appropriate, are fitted with structures designed to protect the operator from falling material or
from being crushed should the vehicle or mobile plant overturn;

are equipped with an electrically operated acoustic signaling device and a reversing alarm; and

Are on a daily basis inspected prior to use, by a competent person who has been appointed in
writing and the findings of such inspection is recorded in a register.

(2) A Contractor shall furthermore ensure that—

(a)

(b)

(c)

(d)
(e)

()

(9)

(h)

Contract

No person rides or is required or permitted to ride on any construction vehicle or mobile plant
otherwise than in a safe place provided thereon for that purpose;

Every construction site is organized in such a way that, as far as is reasonably practicable,
pedestrians and vehicles can move safely and without risks to health;

The traffic routes are suitable for the persons using them, sufficient in number, in suitable positions
and of sufficient size;

Every traffic route is, where necessary indicated by suitable signs for reasons of health or safety;

all construction vehicles and mobile plant left unattended at night, adjacent to a freeway in normal
use or adjacent to construction areas where work is in progress, shall have appropriate lights or
reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify the
location of the vehicles or plant;

bulldozers, scrapers, loaders, and other similar mobile plant are, when being repaired or when not in
use, fully lowered or blocked with controls in a neutral position, motors stopped and brakes set;

whenever visibility conditions warrant additional lighting, all mobile plant are equipped with at least
two headlights and two taillights when in operation;

Tools and material are secured in order to prevent movement when transported in the same
compartment with employees;

Vehicles used to transport employees have seats firmly secured and adequate for the number of
employees to be carried; and
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0) When workers are working on or adjacent to public roads, reflective indicators are provided and
worn by the workers.

Electrical installations and machinery on construction sites

22.Notwithstanding the provisions contained in the Electrical Installation Regulations promulgated by Government
Notice No.R.2920 of 23 October 1992 and the Electrical Machinery Regulations promulgated by Government Notice
No. R.1593 of 12 August 1988, respectively, as amended, a contractor shall ensure that—

(a) Before construction commences and during the progress thereof, adequate steps are taken to ascertain the
presence of and guard against danger to workers from any electrical cable or apparatus which is under,
over or on the site;

(b) All parts of electrical installations and machinery are of adequate strength to withstand the working
conditions on construction sites;

(c) in working areas where the exact location of underground electric power lines is unknown, employees using
jackhammers, shovels or other hand tools which may make contact with a power line, are provided with
insulated protective gloves or otherwise that the handle of the tool being used is insulated;

(d) all temporary electrical installations are inspected at least once a week and electrical machinery on a
daily basis before use on a construction site by competent persons and the records of these
inspections are recorded in a register to be kept on site; and

(e) The control of all temporary electrical installations on the construction site is designated to a competent
person who has been appointed in writing.

Use and temporary storage of flammable liquids on construction sites

23. Not with standing the provisions for the use and storage of flammable liquids as determined in the General Safety
Regulations promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall
ensure that—

(a) where flammable liquids are being used, applied or stored at the workplace concerned, this is done in
such a manner which would cause no fire or explosion hazard, and that the workplace is effectively
ventilated: Provided that where the workplace cannot effectively be ventilated-

(i)  Every employee involved is provided with a respirator, mask or breathing apparatus of a type
approved by the chief inspector, and

(i) steps are taken to ensure that every such employee, while using or applying flammable liquid,
uses the apparatus supplied to him or her;

(b) no person smokes in any place in which flammable liquid is used or stored, and such contractor shall
affix a suitable and conspicuous notice at all entrances to any such areas prohibiting such smoking;

(c) flammable liquids on a construction site is stored in a well ventilated reasonably fire resistant container,
cage or room and kept locked with proper access control measures in place;

(d) An adequate amount of efficient fire-fighting equipment is installed in suitable locations around the
flammable liquids store with the recognized symbolic signs;

(e) Only the quantity of flammable liquid needed for work on one day is to be taken out of the store for use;

(H) all containers holding flammable liquids are kept tightly closed when not in actual use and, after their
contents have been used up, to be removed from the construction site and safely disposed of;

(9) Where flammable liquids are decanted, the metal containers are bonded or earthed; and
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(h) No flammable material such as cotton waste, paper, cleaning rags or similar material is stored together
with flammable liquids.

Water environments

24.(1) A contractor shall ensure that where construction work is done over or in close proximity to water, provision is
made for—

(a) Preventing workers from falling into water; and
(b) The rescuing of workers in danger of drowning.

(2) A contractor shall ensure that where a worker is exposed to the risk of drowning by falling into the water, a
lifejacket is provided to and worn by the worker.

Housekeeping on construction sites

25. Not with standing the provisions of the Environmental Regulations for Workplaces promulgated by Government
Notice No.R 2281 dated 16 October 1987, as amended, a contractor shall ensure that—

(a) Suitable housekeeping is continuously implemented on each construction site, including provisions for the—
(i) Proper storage of materials and equipment; and
(ii) Removal of scrap, waste and debris at appropriate intervals;

(b) loose materials required for use, are not placed or allowed to accumulate on the site so as to obstruct means
of access to and egress from workplaces and passageways;

(c) Waste and debris are not disposed of from a high place with a chute, unless the chute complies with
the requirements set out regulation 72(6); and

(d) Construction sites in built-up areas, adjacent to a public way are suitably and sufficiently fenced off and
provided with controlled access points to prevent the entry of unauthorized persons.

(e)  acatch platform or net is erected above an entrance or passageway or above a place where persons work
or pass under, or fence off the danger area if work is being performed above such entrance,
passageway, or place so as to ensure that all persons are kept safe where there is a danger or
possibility of persons being struck by falling objects.

Stacking and storage on construction sites

26. Not with standing the provisions for the stacking of articles contained in the General Safety Regulations
promulgated by Government Notice No.R1031 dated 30 May 1986, as amended, a contractor shall ensure that—

(a) A competent person is appointed in writing with the duty of supervising all stacking and storage on a
construction site;

(b) Adequate storage areas are provided;
(c) There are demarcated storage areas; and
(d) Storage areas are kept neat and under control.

Fire precautions on construction sites

27. Subject to the provisions of the Environmental Regulations for Workplaces promulgated by Government Notice
No.R.2281 of 16 October 1987, as amended, every contractor shall ensure that—
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(a) All appropriate measures are taken to avoid the risk of fire;
(b) Sufficient and suitable storage is provided for flammable liquids, solids and gases;

(c) Smoking is prohibited and notices in this regard are prominently displayed in all places containing readily
combustible or flammable materials;

(d) in confined spaces and other places in which flammable gases, vapours or dust can cause danger—
(i)  Only suitably protected electrical installations and equipment, including portable lights, are used;
(i)  There are no flames or similar means of ignition;
(iii) There are conspicuous notices prohibiting smoking;

(iv) Oily rags, waste and other substances liable to ignite are without delay removed to a safe place;
and

(v)  Adequate ventilation is provided;
(e) Combustible materials do not accumulate on the construction site;

(H) Welding, flame cutting and other hot work are done only after the appropriate precautions as required
have been taken to reduce the risk of fire;

(g) suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be
recommended by the Fire Chief or local authority concerned, and that such equipment is maintained in a
good working order;

(h) The fire equipment contemplated in paragraph (g) is inspected by a competent person, who has been
appointed in writing, in the manner indicated by the manufacturer thereof;

(i) A sufficient number of workers are trained in the use of fire-extinguishing equipment;

0) Where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the case of
a fire;

(k) The means of escape is kept clear at all times;

() There is an effective evacuation plan providing for al—
(i) Persons to be evacuated speedily without panic;
(i) Persons to be accounted for, and
(iii) Plant and processes to be shut down; and

(m) a siren is installed and sounded in the event of a fire.

Construction welfare facilities

28.(1) Notwithstanding the construction site provisions contained in the Facilities Regulations promulgated by
Government Notice No.R. 2362 of 5 October 1990, as amended, a contractor shall, depending on the number of
workers and the duration of the work, provide at or within reasonable access of every construction site, the following
clean and maintained facilities:—

(a) At least one shower facility for every 15 workers;
(b) At least one sanitary facility for every 30 workers;
(c) Changing facilities for each sex; and
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(d) Sheltered eating areas.

(2) A contractor shall provide reasonable and suitable living accommodation for the workers at construction sites
which are remote from their homes and where adequate transportation between the site and their homes, or other

suitable living accommodation, is not available.

Approved inspection authorities

29.(1) The Chief Inspector may approve as an Inspection Authority any organisation that has been accredited in
terms of the provision of the Act and these regulations.

(2) The Chief Inspector may at any time withdraw any approval of an approved inspection authority, subject to
section 35 of the Act.

Offences and penalties

30. Any person who contravenes or fails to comply with any of the provisions of regulations 3, 4, 5, 6, 7, 8, 9, 10, 11,
12,13, 14, 15, 16, 17, 18, 19, 20, 21, 22, 23, 24, 25, 26, 27 and 28, shall be guilty of an offence and liable upon
conviction to a fine or to imprisonment for a maximum of 12 months and, in the case of a continuous offence, to an
additional fine of R200 for each day on which the offence continues or additional imprisonment of one day for each
day on which the offence continues: Provided that the period of such additional imprisonment shall not exceed 90
days.

Repeal of regulations

31. The following regulations are herewith repealed:

(a) Regulations 11, 12, 13, 13C, 13D, 13E, 13F and 13G of the, General Safety Regulations promulgated by
Government Notice No.R.1031 of 30 May 1986;

(b) Regulations 19 and 20 of the, Driven Machinery Regulations promulgated by Government Notice No.R.295 of
26 February 1988; and

(c) Regulations 14 of the, General Administrative Regulations promulgated by Government Notice No.R.1449 of
6 September 1996.

Short title

32. These regulations shall be known as the Construction Regulations, 2003.
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OCCUPATIONAL HEALTH AND SAFETY ACT, 1993
Regulation 3 of the Construction Regulations, 2003

NOTIFICATION OF CONSTRUCTION WORK

1. (@) Name and postal address of principal contractor:

(b)  Name and tel. no of principal contractor’s contact person:

Principal contractor's compensation registration number:

3.(a) Name and postal address of client:

(b) Name and tell no of client’s contact person or agent:

4. (a) Name and postal address of designer(s) for the project:

(b) Name and tel. no of designer(s) contact person:

5. Name and telephone number of principal contractor’s construction supervisor on site appointed in terms of

regulation 6.(1).

6. Name/s of principal contractor’s sub-ordinate supervisors on site appointed in terms of regulation 6. (2).

7. Exact physical address of the construction site or site office:
8. Nature of the construction work:

9. Expected commencement date:

10. Expected completion date:

11.  Estimated maximum number of persons on the construction site.

12. Planned number of contractors on the construction site accountable to principal contractor:

13. Name(s) of contractors already chosen.
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Principal Contractor Date

Client Date

e THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF LABOUR PRIOR
TO COMMENCEMENT OF WORK ON SITE.

e ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE
COMMENCEMENT OF WORK.
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ADDENDUM B

Occupational Health and Safety Specification

PROJECT NAME: CONSTRUCTION OF MAKUWA LIBRARY

FETAKGOMO TUBATSE LOCAL MUNICIPALITY

(Hereinafter referred to as the Employer)

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

This specification shall be used in conjunction with all other applicable safety specifications, legislation
and regulations in force at the time of the contract. Where unique site specifications are in force, those site
specifications shall take precedence over this Specification.
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SCOPE

This specification details the health and safety requirement associated with the Works.

2, INTERPRETATIONS

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract. The

Construction Regulations promulgated on 18 July 2003 and incorporated into the said Act

by Government Notice R 1010, published in Government Gazette 25207 apply to any

person involved in construction work. These regulations are hereinafter referred to as “the

Construction Regulations” and the said Act as “the Act”.

Construction work is defined as: Any work in connection with: -

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or
addition to a building or any similar structure;

b) the installation, erection, dismantling or maintenance of a fixed plant where such work
includes the risk of a person falling;

c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system or any similar civil engineering
structure; or

d) The moving of earth, clearing of land, the making of an excavation, piling, or any similar
type of work.

3. GENERAL
3.1 Employer
3.1.1  The Employer will appoint the Contractor in writing for the execution of the works.
3.1.2 The Employer will take reasonable steps to ensure that the Contractor’s health
and safety plan is implemented and maintained. The steps taken will include
periodic audits at intervals of at least once every month.
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3.1.3

The Employer or his Agent will stop the Contractor from executing construction

work should the Contractor at any stage in the execution of the works :

a) fail to implement or maintain his health and safety plan;
b) Execute construction work which is not in accordance with his health and

safety plan; or

c) Act in any way which may pose a threat to the health and safety of

persons.

3.2 Contractor

3.21

3.2.2

3.2.3

Contract

The Contractor shall accept the appointment under the terms and Conditions of
Contract. The Contractor shall sign and agree to those terms and conditions and
shall, before commencing work, notify the Department of Labour of the intended
construction work in terms of Regulation 3 of the Construction Regulations.
ADDENDUM B of this Specification contains a “Notification of Construction Work”
form. The Contractor shall submit the notification in writing prior to

commencement of work.

The Contractor shall ensure that he is fully conversant with the requirements of
this Specification. The specification is not intended to supersede the Act nor the
Construction Regulations. Those sections of the Act and the Construction
Regulations which apply to the scope of work to be performed by the Contractor

in terms of this contract continue to be a legal requirement of the Contractor.

The Contractor shall provide and demonstrate to the Employer a suitable and
sufficiently documented health and safety plan based on this Specification, the
Act and the Construction Regulations, which shall be applied from the date of

commencement of and for the duration of execution of the works.
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3.24

3.2.5

3.2.6

3.2.7

3.2.8

3.2.9

The Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to

commencement with the works.

The Contractor shall, in submitting his tender, demonstrate that he has made
provision for the cost of compliance with the specified health and safety

requirements, the Act and Construction Regulations.

The Contractor shall consistently demonstrate his competence and adequacy of
resources to perform the duties imposed on the Contractor in terms of this

Specification, the Act and the Construction Regulations.

The Contractor shall ensure that a copy of his health and safety plan is available

on request to the Employer, an Inspector, Employee or Sub-contractor.

The Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act
and the Construction Regulations, is opened and kept on site and made available
to the Employer or Inspector upon request. Upon completion of the works, the

Contractor shall hand over a consolidated health and safety file to the Employer.

The Contractor shall, throughout execution of the contract, ensure that all
conditions imposed on his Sub-contractors in terms of the Act and the

Construction Regulations are complied with as if they were the Contractor.

4. GENERAL REQUIREMENTS

4.1 Contractor’s Construction Safety Officer

Before commencing work, the Contractor shall designate a competent construction

Contract
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4.2

4.3

Contract

safety officer (CSO) who shall be acceptable to the representative / agent to represent
and act for the Contractor. The Contractor shall inform the representative / agent in
writing of the name and address of the Contractor's CSO and of any subsequent
changes in the name and address of the officer, together with the scope and limitations
of the CSO’s authority to act for the Contractor. The Contractors CSO shall make
available to the Employer a telephone number at which the CSO can be contacted at
any time in the event of an emergency involving any of the Contractor’'s employees, or

other persons at the Works.

Loq Books

The Contractor shall keep the following log books and shall make them available to the

Representative/Agent on request:

4.2.1 A record of the names and addresses of its employees who are registered as
trained fire-fighting personnel and who are available on site for fire-fighting duties.

4.2.2 A record of the weekly inspection of first aid boxes.

4.2.3 A record of the weekly inspections of ladders

4.2 4 A record of the weekly inspections of fire-fighting equipment.

4.2.5 A record of the monthly inspections of welding machines.

4.2.6 A record of the monthly inspections of oxy-acetylene equipment.

4.2.7 A record of the weekly inspections of scaffolding structures.

4.2.8 A record of the monthly inspections of builder’s hoists.

4.2.9 A record of the monthly inspections of mobile and tower cranes.

4.2.10 A record of the monthly inspections of lifting gear.

4.2.11 A record of the inspections of electrical equipment.

4.2.13 A record of the weekly inspections of plant for gauging and mixing of materials

for concrete.

First Aid

4.3.1 Safety Notice Board

The Contractor shall provide a safety notice board where safety notices, site

regulations concerning safe working practices and information on the nearest first
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aid station, ambulance, doctor and telephone numbers of the CSO and other
relevant persons can be conspicuously displayed to its entire staff. The size of the

notice board shall be at least 600mm x 800mm.

4.3.2 First Aid Equipment

The Contractor shall provide for its employees a stretcher for emergencies and an

approved first aid box. The first aid box shall be checked weekly by a responsible
person, who shall be appointed by the Contractor, and a record shall be kept of
the contents. Any deficient medical supplies shall be promptly replenished by the

Contractor.

4.3.3 Reporting of incidents and / or injuries

All incidents in respect of damage to Works, property or machinery, or injury to
persons, shall be reported by the Contractor's Safety Officer or Site

Representative to the Representative / agent by the quickest means possible.

A mandatory incident report form, containing full details of the incident, shall be
completed and submitted to the representative/ agent within twenty four (24) hours of

the occurrence of the incident.

The representative/ agent shall have the right to make all or any enquiries as to the
cause and result of any such incident. The Contractor shall provide the representative /

agent with full facilities for carrying out such enquiries.

4.4 Risk Assessment and Safety Policy

Contract

Before commencing work the Contractor shall cause a risk assessment to be performed
by a competent person appointed in writing and this shall form part of the health and
safety plan.

A copy of the risk assessment shall be available on site at all times for inspection.

The Contractor shall at all times carry out the Works in a manner to avoid the risk of
bodily harm to persons or risk of damage to any property. The Contractor shall take all
precautions, which are necessary and adequate to eliminate any conditions which

contribute to the risk of injury to persons or damage to property. The Contractor shall
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4.5

4.6

4.7

Contract

continually inspect all work, materials and equipment to discover and determine any
such conditions and shall be solely responsible for the discovery, determination and

elimination of such conditions.

During the period of this Contract, the Contractor shall be responsible for the safe
storage of all materials and equipment required for execution of the Contract, and for

disposal of all non-usable waste material in an orderly manner.

All materials, whether stored on the construction site or within the Contractor’s
designated area, shall be stored neatly and safely to prevent possible injury to any
personnel. The material shall be stored to facilitate safe access to, and removal of the

material from the storage area.

Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable
non-combustible structures, which shall be clearly marked to indicate the hazardous
nature of the materials stored within. The flammable materials stores shall be located in
safe areas away from hazardous surroundings and adequate and suitable fire-fighting

equipment shall be provided within easy reach of the materials stores.

Danger Areas

All danger areas shall be demarcated by the Contractor with appropriate tape and

hazard notices to prevent unauthorized persons entering the danger area.

Hazard Notices

The Contractor shall display hazard notices in all areas identified in the risk
assessment as potentially hazardous.

Personal Protective Clothing

The Contractor shall provide the necessary personal protective clothing for his
employees in hazardous areas, appropriate to the nature of the hazard identified in the

risk assessment.
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4.7.1 Hard Hats
All employees of the Contractor shall wear hard hats in areas where appropriate
hazard notices are displayed. The representative/ agent shall have the right to ban
certain colours if they are similar to the employer’s identifying colours. Hard hats

shall not be painted or otherwise defaced.

4.7.2 Eye Protection

Suitable eye protection shall be worn in areas where appropriate hazard notices are

displayed, or when grinding, chipping, breaking, drilling, arc-welding, cutting with

oxyacetylene equipment of similar activities are taking place.

4.7.3 Hearing Protection

Suitable hearing protection shall be worn in areas where appropriate hazard notices

are displayed.

4.7.4 Foot Wear
All employees of the Contractor shall wear undamaged, laced-up safety boots or
safety shoes, suitable for the intended purpose, in prescribed areas where

appropriate hazard notices are displayed.

4.7.5 Gloves
All employees of the Contractor's shall wear suitable protective gloves in areas
where appropriate hazard notices are displayed or when handling hot or hazardous

materials or chemicals.

4.7.6 Clothing
All employees of the Contractor shall wear suitable protective clothing when working

in proximity of machinery, power tools, hazardous materials or chemicals.

4.8 Road Traffic Ordinance / Transportation Act

4.8.1 The Contractor shall ensure that drivers of motor vehicles are in possession of a
driver’'s license, valid for the class of vehicle which they are required to drive, and
shall produce the license on request.
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4.8.2 The Contractor shall not permit any driver to be in control of a vehicle at the Works

while under the influence of alcohol or drugs.

4.8.3 All vehicles of the Contractor shall display a hame board bearing the Contractor’s

name. Hired vehicles shall bear an identifying sticker.

4.9 Overhead Power lines

Regulations of the Electricity Supply Authority in connection with prohibition of
operations in the vicinity of overhead power lines shall be observed by the Contractor at

all times.

4.10 Machine Guarding

All power tools and machinery driven by belts, gears, ropes, chains, couplings and
similar drives shall be adequately guarded. The Contractor shall prohibit the use of any

equipment with a damaged, missing or inadequate guard.

4.11 Concrete Mixing Equipment

No Contractor shall use or cause to be used any plant for the storage, gauging and

mixing of materials for concrete unless:

a) The aggregates of different nominal size are separately stored in such a way that
segregation, intermixing of different materials and contamination by foreign matter is
prevented.

b) The storage area shall be protected from unauthorized entry by an adequate barrier.
A safe and tidy approach shall be maintained to the aggregate storage area.

c) The Contractor shall appoint operators skilled in the operation of the plant.

d) On a weekly basis, the plant shall be inspected by a competent person. The
inspections shall include a check of the calibration of all the measuring devices and
shall be recorded in a logbook, which shall be made available to the
Representative/Agent on request.
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4.12Ladders

4.12.1 Every ladder shall be:
a) Of good construction, sound material and adequate strength and suitable to the
purpose for which it is used (e.g. electricians shall use suitable insulated ladders)
b) Fitted with non-skid devices at the bottom of the stiles or with hooks or similar
devices at the tops of the stiles.
4.12.2 Except for extension ladders, no ladder shall be used which is longer than 4,5m
and no ladder shall have its reach extended by tying together two or more ladders.

4.12.3 All ladders shall be inspected weekly and a log shall be kept of the inspections.

4.13 Scaffold Framework

4.13.1 Scaffold standards shall be firmly supported and secured against displacement and
shall be kept vertical.
4.13.2 No Contractor shall use, or cause to be used, any scaffold unless it is inspected by

a competent person at least once a week and after inclement weather.

5. SPECIAL REQUIREMENTS

5.1 Excavation/ Shoring

5.1.1 The Contractor shall ensure that all excavation work is carried out under the
supervision of a competent person who has been appointed in writing.

5.1.2 The face of an excavation shall not be undercut.

5.1.3 All excavations, irrespective of depth, shall be adequately screened off with barrier
tape or some other suitable means of warning persons of a hazardous area. Where
the depth of the excavation exceeds 2 m, a wooden or steel barrier shall also be
erected around the excavation, particularly at the end of the working shift and at the
start of weekends and holidays to prevent persons from falling into the excavations.

5.1.4 No construction materials shall be allowed to fall into an excavation. A safe and tidy

approach shall be maintained around all excavations.
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5.1.5 Adequate shoring, according to the recommendations of SABS 1200, Section D,

5.2

1988, shall be provided in the excavation by the Contractor when necessary. The
shoring shall be approved by the Representative/Agent before excavation work

continues.

Formwork and Support Work

The Contractor shall ensure that:

a)

b)

d)

Contract

All formwork and support work operations are carried out under the supervision of a
competent person who has been appointed by the Contractor in writing for that
purpose.

all formwork and support work structures are adequately designed, erected,
supported, braced and maintained so that they will be capable of supporting all
anticipated vertical and lateral loads that may be applied to them and also that no
loads are imposed onto the structure that the structure is not designed to withstand;
the foundation conditions are and remain suitable to withstand the load caused by
the formwork and support work structure and any imposed loads such that the
formwork and support work structure are stable;

all formwork and support work structures are inspected by a competent person, who
has been appointed by the Contractor in writing for that purpose, immediately before,
during and after, the placement of concrete of any other imposed load and thereafter
on a daily basis until the formwork and support work structure has been removed
and the results have been recorded in a register and made available on the site of
the Works; and

Upon casting concrete, the support work or formwork structure should be left in place
until the concrete has acquired sufficient strength to support safely, not only its own
load, but also any imposed loads, and not removed until authorization has been

given by the competent person contemplated in sub-paragraph (a).

195 Addendum B
Occupational Health and Safety Regulations

Reference no FTM/T12/21/22



5.3 Prevention of Uncontrolled Collapse

The Contractor shall ensure that -:

a) All reasonably practicable steps are taken to prevent the uncontrolled collapse of any
new or existing structure or any part thereof, which may become unstable or is in a
temporary state of weakness or instability due to the carrying of construction work;
and

b)  No structure or part of a structure is loaded in a manner that would render it unsafe.

5.4 Safe Working Loads

The Contractor shall ensure that:-

a) the safe working loads of hoists, load- bearing beams and cranes are prominently
displayed at all times,

b) the safe working loads are not exceeded under any circumstances,

c) Alllifting gear is marked with a unique identity number and recorded in a register.

5.5 Electrical Equipment and Procedures Used by the Contractor

5.5.1 All electrical equipment shall be regularly inspected by a qualified electrician, who
shall be appointed by the Contractor, and the inspections shall be logged. The
frequency of inspections shall be determined by the Representative/agent. A record
of the inspections shall be kept and shall be made available to the
Representative/agent on request.

5.5.2 The Contractor shall ensure that all his electrical equipment conforms to operational
and safety requirements.

5.5.3 All earth leakage units shall be tested at intervals of not more than one month and

signed for by a qualified electrician.

5.6 Commissioning Safety Precautions

The Contractor shall ensure that wherever repairs, adjustments or any other work are
undertaken on any plant or machinery, the power supply is switched off, disconnected or
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the plant/ machinery disengaged until the work or repairs have been completed.

5.7 Toxic Materials

The Contractor shall exercise all necessary care in the handling of toxic compounds and
shall be able to identify the major chemical components in the event of medical treatment

being required.

5.8 Hazardous Chemicals and Materials

a) The Contractor shall provide suitable adequate protective equipment when working in an
area where hazardous chemicals and materials are being used.

b) The Contractor shall ensure that its employees have familiarized themselves with the
hazardous material data sheets applicable to the specific site as well as the location of
the fire fighting equipment, safety showers/ baths and other washing facilities, prior to the

commencement of work.

5.9 Indemnity of Employer and his Agents

a) The ADDENDUM to this Contract Document contain a “Mandatory Form of Authority and
Agreement in terms of Section 37 (2) of the Occupational Health and Safety Act, No,85 of
1993 which agreement shall be entire into and duly signed by both the Employer and
Contractor prior to commencement with work. A copy of the signed agreement shall be
included in the Contractor’s health and safety plan.

b) Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice,
observation, proposal, request, test or similar act by either the Employer, any of his agents or the
representative /agent including lack of disapproval shall not relieve the Contractor from any
responsibility he has under the Act and the Construction Regulations, including responsibility for

errors, omissions, discrepancies and non- compliance.
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ADDENDUM “A”

PRO-FORMA AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT

1993

PRO-FORMA AGREEMENT IN TERMS OF

OCCUPATIONAL HEALTH AND SAFETY ACT 1993 — SECTION 37 (2)

NEW CONSTRUCTION SAFETY REGULATIONS

The above-mentioned regulations were promulgated in the Govt. Gazette on Friday, 18 July
2003 under the Occupational Health & Safety Act (85 of 1993) and are now in force.

The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the
Occupational Health and Safety Act 1993 (Act 85 of 1993, hereinafter referred to as the Act),
that the following arrangements and procedures shall apply between them to ensure compliance
by the Contractor with the provisions of the Act, namely:

(a)

(b)

(c)

(d)

(e)

Contract

The Contractor undertakes to acquaint the appropriate officials and
employees of the Contractor with all the relevant provisions of the Act and the
regulations promulgated in terms of the Act, and the Employer’s Health and
Safety Specifications included in the contract documents.

The Contractor undertakes that all relevant duties, obligations and prohibitions
imposed in terms of the Act and Regulations and the Employer's Health and
Safety Specifications included in the contract documents will be complied with in
all respects.

In relation to any work or activity performed by the Contractor, his workmen or
any other person for whose acts or omissions the Contractor is responsible in
terms of the Contract, the Contractor hereby accepts sole liability for such due
compliance with the relevant duties, obligations and prohibitions imposed by the
Act and Regulations and expressly absolves the Employer from itself being
obliged to comply with any of the aforesaid duties, obligations and prohibitions.

The Contractor agrees that any duly authorised officials of the Employer shall be
entitled, although not obliged, to take such steps as may be necessary to ensure
that the Contractor has complied with his undertakings as set out more fully in
paragraphs (a) and (b) above, which steps may include, but will not be limited to,
the right to inspect any appropriate site or premises occupied by the Contractor,
or to inspect any appropriate records held by the Contractor.

The Contractor shall be obliged to report forthwith in writing to the
Representative/Agent full details of any investigation, complaint or criminal
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charge which may arise as a consequence of the provisions of the Act and
Regulations, pursuant to work performed in terms of this Contract.

) Forward “safety meeting” minutes to the representative/Agent.
For the Employer: Date:
Witnesses: 1) : 2)
For the Contractor: Date:
Witnesses: 1) : 2)
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ADDENDUM “B”

NOTIFICATION OF CONSTRUCTION WORK

NOTIFICATION OF CONSTRUCTION WORK
(Regulation 3 of the Construction Regulations, 2003)

1. CONTRACTOR

1.1

1.2

1.3

1.4

1.5

1.5

1.6

Name and postal address of Contractor :

Name and telephone number of Contractor’s contact person :

Contractor’'s compensation registration number :

Name and telephone number of Contractor’'s Construction Supervisor :

Physical address of the construction site or site office:

Estimated number of persons on the construction site :

Estimated number of Subcontractors on the construction site accountable to the
Contractor :

2. EMPLOYER

2.1

Contract

Name and postal address of Employer :
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2.2 Name and telephone number of Employer’s Principal Agent:

3. DESIGN CONSULTANTS

3.1 Name and postal address of design consultants:

3.1.1  Construction project managers:

3.1.2 Architects:

3.1.3 Structural engineer :

3.1.4 Electrical engineer:

3.1.5 Mechanical engineer :

3.1.6 Civil engineer :

Contract 201 Addendum B
Occupational Health and Safety Regulations
Reference no FTM/T12/21/22



3.1.7 Security engineer :

3.1.8 Other (if any):

3.2 Name and telephone number of design consultant’s contact person :

3.2.1 Construction project managers :

3.2.2 Architects :

3.2.3 Structural engineer :

3.2.4 Electrical engineer :

3.2.5 Mechanical engineer :

3.2.6 Civil engineer:

3.2.7 Security engineer :

3.2.8 Other (if any) :
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4, THE WORKS

4.1 Nature of the works :

4.2 Commencement date :

4.3 Completion date :

Contractor: Date:

Employer: Date:

THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT
OF LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE.

ALL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
CONTRACTOR ON THE SITE HAD DONE SO PRIOR TO THE COMMENCEMENT OF
WORK.
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Addendum C

ADDENDUM C

Environmental Management Plan

ENVIRONMENTAL MANAGEMENT PLAN - NOT APPLICABLE
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Addendum D

ADDENDUM D

Pro-forma Contract between Contractors and Workers

SPECIAL PUBLIC WORKS PROGRAMMES

CONTRACT OF EMPLOYMENT BETWEEN

CONTRACTOR
Name:

Address:

ID:

AND

WORKER
Name:
Details

ID:

| am pleased to confirm that you have been appointed to work on a task based employment contract
within a Special Public Works Programme (SPWP) project. Within this contract you will undertake
numerous groups of tasks.

This contract must be read in conjunction with the standard terms and conditions of employment on
SPWP attached.

The project where will be employed is located at .........................
The contract will start on ... ...
You must be aware that this contract is a limited term contract and not a permanent job. The contract may
be terminated for one of the following reasons:
a) If the contractor does not get additional contracts from the SPWP.
b) Funding for the programme in your area comes to an end.
c) You repeatedly do not perform in terms of the tasks set out in your work programme.
6 Youwillbe employedasa ...........cocoeveiiininnnnn. within the team.

7  While you are working you will report 10 ..........cooiiiiiiiiiii

8 Payment
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a) You will be paid a fixed amountof R............... for completing a fixed amount of work.

b) The amount of work required for the agreed rate of pay will vary from task to task. You will be
informed at the beginning of each task or group of tasks how much work you are expected to
complete per day.

¢) You will only be paid for work completed.

d) You will be paid the amount for the number of days quoted in the contract even if you finish the
work before the time or after the estimated date of completion.

e) A contractor must pay you the production bonus (the extra days if the work is finished early) if you
have completed your share of tasks.

f) The contractor will be paid within 30 days after the work is completed. You will be paid within 5
days of the contractor being paid.

9 In addition to the conditions above all the terms and conditions of employment on SPWP apply to your
employment. If you breach any of these terms you contract may be terminated.

10 Signatures:

Signed on thisday ..................... (o]

Contractor: Date:

Worker: Date ....cooviii

Witness: Date:
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Addendum E

ADDENDUM E

Pro-forma Attendance Register
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Addendum E

EXPANDED PUBLIC WORKS PROGRAMME - POVERTY RELIEF PROJECT
CONTRACTOR'S PERSON-DAYS, TRAINING AND ATTENDANCE REGISTER
PARK MONTH]
PROJECT: CONTRACTOR:
A B C D
ATTENDANCE . ) %
112]3]¢4 678910111213141516171819202122232425262728293031%‘(ZD+8é§§§3&5 g
NAME ID NUMBER alzEdqelz1E =218 |2 5
SlZR I° 1212 E ®
~ =
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
0
TOTALS of of o 0 of of o 0
CODE CATEGORY
W = WORKING (PAID) SC = SUPERVISOR /CONTRACTOR CONTRACTOR SIGNATURE DATE
I = ABSENT INJURED /SICK SW = SKILLED WORKER
X = ABSENT / SENT HOME (UNPAID) [SS = SEMI SKILLED
T = OFF-SITE TRAINING (PAID 100%) JCL = CLERICAL PROJECT MANAGER SIGNATURE DATE
JuL = UNSKILLED LABOURER I
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ADDENDUM F

ADDENDUM F

Contract Person Days Calculation Format

CONTRACT MAN / DAYS CALCULATION FORMAT

This calculation must be in accordance with the attached Special Public Works Programme
(SPWP) (ADDENDUM G).

The labour value of the contract must be equal to a minimum of 30% of your contract tendered
sum.

You will be allowed to use the following values in order to calculate the minimum Man / day
requirements: (In Lieu of the R120-00 minimum labour rate per day as specified)

80% General Labour at R120-00 per day
10% Skilled Labour at R190-00 per day
10% Supervisory Labour at R250-00 per day

The Man / days will be calculated as follows:

30% of the Contract sum = Minimum Labour Value.

a) General Labour

80% of Labour value divided by R120-00 per day = Labour Man / days.
b) Skilled Labour
10% of Labour value divided by R190-00 per day = Skilled Man / days.

c) Supervisory Labour

10% of Labour value divided by R250-00 per day = Supervisory Man / days.

d) Total Man / days

Total Man / days for the duration of the contract=a+ b +c
Example
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Say your tender sum equal R1, 000,000-00

R1,000,000-00 x 30% = R300,000-00 (Minimum Labour Value)

a) Labour R300, 000-00 x 80% / R95-00 = 4800 Labour Man / days

b) Skilled R300, 000-00 x 10% / R190-00 = 375 Skilled Man / days

c) Supervisory R300, 000-00 x 10% / R250 = 250 Supervisory Man / days.
Total Man / days 5425 Man / days
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Addendum G

ADDENDUM G

Contractor’s monthly report format

CONTRACTOR’S MONTHLY REPORT

Part 1

Project number:

Project name:

Construction of Makuwa Library

Project description:

Contract number:

Name of Contractor:

Payment certificate number:;

For month ending:

Date of report:

The Contractor’s monthly report comprises an integral part of the Contractor’s
payment certificate and must be submitted together with the payment claim. The
payment certificate will not be processed without this signed report, i.e. “NO REPORT

— NO PAYMENT”

Attachments:

Part 2: Overall Project Worker Schedule: Schedule of all local labourers employed since the start of the project

Part 3: Weekly Task Wage Register

Part 4: Local Labour Schedule

Contract
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Part 2

OVERALL PROJECT WORKER SCHEDULE (local labourers only)

Sheet: ...

Names of all Local Workers employed at any time on the project are to be entered in the table below
irrespective of how long they worked on the project.

Age (tick applicable column)

Woman Man
Month Over 35 Over 35
. worker 35 years 35 years
No. Name of local worker Identity number started Age of years years s
worker & under
under | 2C
2B 2D
2A
Totals for this sheet
Totals brought forward from previous sheet
Totals carried forward to next sheet
Total number of workers employed =
Completed by:
S/gned B P
Capac:ty .................................................. L
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Part 3

WEEKLY TASK WAGE REGISTERS (local labourers only)

Sheet: ..
Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor
Day Tasks Worked Payment
Total DAY Total .
No. Workers signature| Date payment
Mon | Tue | Wed |Thu| Fri | Sat [Sun TASKS . Rate per payment on receipt of received by
worked this| DAY TASK due to K

week worker payment worker

Totals for this sheet

Totals brought forward from previous sheet

Totals carried forward to next sheet

3(A) 3(B)
Completed by:
S/gned ........................................ /nltlalsandsurname capac/ty .................................... d ate
Contract 213 Addendum G
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Part 4
LOCAL LABOUR AND SUPPLIER SCHEDULE

1. Summary of day tasks worked and amount spent on local labour this month

Total Day Tasks / Person Days Total Amount Paid
Week No. Week Ending Worked
Total of 3(A) from Part 3 for each | Total of 3(B) from Part 3 for each
week week
1
2
3
4
5
Total this
month

2. Summary of amount spent on local labour to date
1. Previous amount spent on local labour (from previous claim)|R

2. Amount spent on local labour this month (from total above) |R

3. Total amount spent on local labour to date (3.)=(1.+2.) R

3. Local labour schedule

Summary of Local Labour Employed Number of local
workers who % of
Refer to Part 2 worked on the | Total
project to date
1. Total number of individual local workers who have worked on the project 100%

2. Number of local youth (35 yrs and under) (columns B plus D)

3. Number of local women (columns A plus B)||

4. Summary of amount spent on local suppliers to date

1. Previous amount spent on local suppliers (from previous |R
claim)

2. Amount spent on local suppliers this month (from total ||R
above)

3. Total amount spent on local suppliers to date (3.) = (1.+2.) "R

Contract 214 Addendum G
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Completed by:

Signed initials and surname
Capacity date
Contract 215 Addendum G

Contractor’ monthly report format
Reference no FTM/T12/21/22



Addendum H

ADDENDUM H

Guidelines for the implementation of labour-intensive
infrastructure projects under the Expanded Public Works
Programme

Contract 216 Addendum H
Guidelines for EPWP
Reference no FTM/T12/21/22



ADDENDUM I

Drawings
DRAWING NO. DESCRIPTION SIZE | No. | REV.
WAN-000 Site plan A3 10 1
WAN-001 Floor plan A3 10 1
WAN-002 Elevations A3 10 1
WAN-004 Roof plan, Door and Window Schedule A3 10 1
WAN-005 Ceiling plan A3 10 1
WAN-006 Sections and details A3 10 1
WAN-007 Finishing schedule A3 10 1
WAN-008 Guard house and sewer system A3 10 1
WAN-MWO01 HVAC layout A3 10 1
WAN-MFD-01 Security and Smoke detection layout A3 10 1
WAN-MFD-02 Fire Water layout A3 10 1
2021-MKW-SC-101-A gotur)ldation and footings Layout and A3 10 1
etails

2021-MKW-SC-102-A Ground floor layout and details A3 10 1
2021-MKW-SC-103-A Ground floor layout and details A3 10 1
2021-MKW-SC-104-A Roof layout and details A3 10 1
2021-MKW-SC-105-A Steel structure plan A3 10 1
Drawings 217 Addendum |
Drawings
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