

## MOTAGANENG ACCESS BRIDGE

## SECTION 1300

ITEM	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
13.00	<b>CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS</b>				
13.01	Contractor's general obligations				
	(a) Fixed obligations	Lump Sum	1		
	(b) Value-related obligations	Lump Sum	1		
	(c) Time-related obligations	Month	8		
	The combined total tendered for sub-items (a), (b) and (c) shall not exceed 15% of the tender sum.				
B13.02	Services for Community Liaison Officer				
	(a) Remuneration for community liaison officer	Prov.sum	R 56,000.00	R	56,000.00
	(b) Handling cost and profit in respect of sub-items B13.01(a)	%	R 56,000.00		
B13.03	Community Participation				
	(a) Cost of community participation and PLC support	Prov.sum	R 20,000.00	R	20,000.00
	(b) Handling cost and profit in respect of sub-items B13.02(a)	%	R 20,000.00		
B13.04	Training:				
	(a) Provisional Sum for training allowance to targeted labour undergoing training	Prov Sum	1	200,000.00	200,000.00
	(i) Technical skills				
	(ii) Generic skills				
	(iii) Entrepreneurial skills				
	(iv) Remuneration of workers undergoing technical skills training				
	(v) Training Venue				
	(b) Contractors handling costs, profit and all other charges in respect of subitems B 13.03(a)	%	R 200,000.00		
B13.05	(d) Contractor's time related obligations in respect of the Occupational Health and Safety Act and Construction Regulations	Month	8		
	(e) Contractor's time related obligations in respect of the Environmental Management Plan	Month	8		
B13.06	<u>Relocation and/or protection of existing services:</u>				
	(a) By the contractor	Prov.sum	R 50,000.00	R	50,000.00
	(b) By the service provider	Prov.sum	R 20,000.00	R	20,000.00
	(c) Handling cost in respect of B13.04 (b)	%	R 70,000.00		
B13.07	Information board				
	a) As shown on the drawings	No.	1		
B13.09	Hand excavation to determine the position of existing service in soft material	m <sup>3</sup>	50		
B13.10	Covid 19 Health and Safety Mitigation Plan	Month	8		
	(a) Sanitizer, Digital Thermometer, Face Mask, Fumigation Services, Surgical Gloves and Transparent Mask				
<b>TOTAL CARRIED FORWARD TO SUMMARY</b>					

## MOTAGANENG ACCESS BRIDGE

## SECTION 1400

ITEM	DESCRIPTION	UNIT	QTY	RATE	AMOUNT
14.00	<b>HOUSING OFFICES AND LABORATORY FOR THE ENGINEER'S SITE PERSONNEL</b>				
B14.01	Office and laboratory accommodation				
	(a) Provisional sum for the office accommodation for the Engineer.	Prov. Sum	R 120,000.00	1.00	R 120,000.00
	(b) Handling cost and profit in respect of sub-item 14.01(a)	%	R 120,000.00		
14.02	Office and laboratory furniture				
	(a) Chairs	No	10		
	(b) Desks, complete with drawers and locks	No	1		
	(c) Conference tables	No	1		
14.03	Office and laboratory fittings, installations and equipment				
	(x) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete, mounted on wall with brackets	No	1		
	(xix) Rain gauge	No	1		
B14.03	<b>(b) Prime-cost items and items paid for in a lump sum:</b>				
	<b>(d) Provisional sums items</b>				
	(i) Provision for use by the Engineer of an independent Geotechnical laboratory.	Prov. Sum	R 350,000.00	1.00	R 350,000.00
	(ii) Handling costs and profit in respect of subitem B14.03(d)(i) above	%	R 350,000.00		
	iii) Provision for training of Engineering Technician	Prov. Sum	R 90,000.00	1.00	R 90,000.00
	(iv) Handling costs and profit in respect of subitem B14.03(d)(iii) above	%	R 90,000.00		
	v) Provision for use by Engineer of Surveyor	Prov. Sum	R 275,000.00	1.00	R 275,000.00
	(vi) Handling costs and profit in respect of subitem B14.03(d)(v) above	%	R 275,000.00		
	vi) Provision for Compensation for Land Owners	Prov. Sum	R 50,000.00	1.00	R 50,000.00
	(vii) Handling costs and profit in respect of subitem B14.03(d)(vi) above	%	R 50,000.00		
	viii) Provision for use by Engineer of ECO Specialist/ Site Monitoring	Prov. Sum	R 550,000.00	1.00	R 550,000.00
	(ix) Handling costs and profit in respect of subitem B14.03(d)(viii) above	%	R 550,000.00		
	(x) Provision for use by Engineer of Environmental Impact Assessment Specialist	Prov. Sum	1	385,000.00	R 385,000.00
	(xi) Handling costs and profit in respect of subitem B14.03(d)(ix) above	%	R 385,000.00		
	(xii) Provision of Health & Safety consultant	Prov. Sum	1	380,000.00	R 380,000.00
	(xiii) Handling costs and profit in respect of subitem B14.03(d)(xii) above	%	R 380,000.00		
	(xiv) Provision of a direct independent telephone line for the Engineer, including the cost of calls in connection with contract administration and telephone rental	Prov. Sum	1	20,000.00	R 20,000.00
	(xv) Handling costs and profit in respect of subitem B14.03(d)(xiv) above	%	R 20,000.00		
	(xvi) Provision of social facilitator	Prov. Sum	1	460000.00	R 460,000.00
	(xvii) Handling costs and profit in respect of subitem B14.03(d)(xvi) above	%	R 460,000.00		
	(xviii) Risk Mitigation Plan	Prov. Sum	R 90,000.00	1	R 90,000.00
	(xix) Handling costs and profit in respect of subitem (xviii) above	%	R 90,000.00		
<b>TOTAL CARRIED FORWARD TO SUMMARY</b>					